

TABULATION OF BIDS

PROJECT: HONOAPIILANI HIGHWAY WIDENING NORTH KIHAI ROAD TO KUIHELANI HIGHWAY																	
PROJECT NO.: BR-NH-030-1(24)				NET LENGTH OF PROJECT: 0.90 MILES													
ISLAND: MAUI				DISTRICT: WAILUKU		HAWAIIAN DREDGING CONSTRUCTION		KIEWIT PACIFIC		ROJAC CONSTRUCTION		GOODFELLOW BROS.		DIVERSIFIED MACHINERY		DICK PACIFIC CONSTRUCTION	
DATE ADVERTISED: Honolulu Star Bulletin, Maui News July 28, 2000																	
BIDS OPENED: August 31, 2000																	
COMPLETION TIME: TWO-HUNDRED TWENTY SIX (226) WORKING DAYS																STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
201.0100	REMOVING LARGE TREES	17	EACH	\$1,000.00	\$17,000.00	\$200.00	\$3,400.00	\$670.00	\$11,390.00	\$1,000.00	\$17,000.00	\$270.00	\$4,590.00	\$500.00	\$8,500.00	\$1,500.00	\$25,500.00
201.0109	REMOVING LARGE TREES IN STREAM BED	2	EACH	\$1,000.00	\$2,000.00	\$1,200.00	\$2,400.00	\$949.00	\$1,898.00	\$1,000.00	\$2,000.00	\$310.00	\$620.00	\$700.00	\$1,400.00	\$1,500.00	\$3,000.00
201.0110	REMOVING LARGE TREE STUMPS	2	EACH	\$1,000.00	\$2,000.00	\$500.00	\$1,000.00	\$454.00	\$908.00	\$1,400.00	\$2,800.00	\$210.00	\$420.00	\$500.00	\$1,000.00	\$500.00	\$1,000.00
201.0209	CLEARING AND GRUBBING IN STREAM BED (11,200 S.F.)	L.S.	L.S.	L.S.	\$20,000.00	L.S.	\$20,000.00	L.S.	\$8,960.00	L.S.	\$45,000.00	L.S.	\$168,000.00	L.S.	\$20,000.00	L.S.	\$25,200.00
202.0400	REMOVAL OF EXISTING ROADWAY STRUCTURE, A&B PARCEL	L.S.	L.S.	L.S.	\$0.00	L.S.	\$0.00	L.S.	\$61,521.00	L.S.	\$290,000.00	L.S.	\$173,700.00	L.S.	\$23,000.00	L.S.	\$370,000.00
202.0449	REMOVAL OF EXISTING POHAKEA BRIDGE (166 C.Y.)	L.S.	L.S.	L.S.	\$30,000.00	L.S.	\$100,000.00	L.S.	\$22,742.00	L.S.	\$23,000.00	L.S.	\$40,400.00	L.S.	\$50,000.00	L.S.	\$74,700.00
203.0110	ROADWAY EXCAVATION	11,000	C.Y.	\$40.00	\$440,000.00	\$25.00	\$275,000.00	\$28.00	\$308,000.00	\$10.00	\$110,000.00	\$8.63	\$94,930.00	\$75.00	\$825,000.00	\$50.00	\$550,000.00
203.0210	BORROW EXCAVATION	28,200	C.Y.	\$2.80	\$78,960.00	\$1.00	\$28,200.00	\$11.00	\$310,200.00	\$1.00	\$28,200.00	\$15.72	\$443,304.00	\$10.00	\$282,000.00	\$40.00	\$1,128,000.00
206.2020	STRUCTURE EXCAVATION FOR DRAINAGE SYSTEMS	939	C.Y.	\$60.00	\$56,340.00	\$30.00	\$28,170.00	\$49.00	\$46,011.00	\$30.00	\$28,170.00	\$28.00	\$26,292.00	\$60.00	\$56,340.00	\$100.00	\$93,900.00
206.6109	STRUCTURE EXCAVATION FOR BRIDGES AND WINGWALLS	4,430	C.Y.	\$20.00	\$88,600.00	\$30.00	\$132,900.00	\$18.50	\$81,955.00	\$70.00	\$310,100.00	\$9.40	\$41,642.00	\$60.00	\$265,800.00	\$13.00	\$57,590.00
206.6209	STRUCTURAL EXCAVATION FOR RETAINING WALLS	878	C.Y.	\$20.00	\$17,560.00	\$30.00	\$26,340.00	\$18.50	\$16,243.00	\$12.00	\$10,536.00	\$16.00	\$14,048.00	\$60.00	\$52,680.00	\$13.00	\$11,414.00
206.7109	STRUCTURE BACKFILL FOR BRIDGES AND WINGWALLS	3,501	C.Y.	\$32.00	\$112,032.00	\$50.00	\$175,050.00	\$58.00	\$203,058.00	\$23.00	\$80,523.00	\$41.00	\$143,541.00	\$50.00	\$175,050.00	\$38.00	\$133,038.00
206.7209	STRUCTURE BACKFILL FOR RETAINING WALLS	811	C.Y.	\$32.00	\$25,952.00	\$50.00	\$40,550.00	\$54.00	\$43,794.00	\$23.00	\$18,653.00	\$48.00	\$38,928.00	\$50.00	\$40,550.00	\$38.00	\$30,818.00
206.8109	FILTER MATERIAL FOR ABUTMENTS AND WINGWALLS	158	C.Y.	\$75.00	\$11,850.00	\$100.00	\$15,800.00	\$74.00	\$11,692.00	\$190.00	\$30,020.00	\$78.00	\$12,324.00	\$80.00	\$12,640.00	\$120.00	\$18,960.00
206.8209	FILTER MATERIAL FOR RETAINING WALLS	28	C.Y.	\$75.00	\$2,100.00	\$100.00	\$2,800.00	\$75.00	\$2,100.00	\$180.00	\$5,040.00	\$82.00	\$2,296.00	\$80.00	\$2,240.00	\$120.00	\$3,360.00
207.0209	DITCH AND CHANNEL EXCAVATION	1,835	C.Y.	\$32.00	\$58,720.00	\$30.00	\$55,050.00	\$29.00	\$53,215.00	\$13.00	\$23,855.00	\$6.00	\$11,010.00	\$20.00	\$36,700.00	\$11.00	\$20,185.00
209.1000	EROSION CONTROL	F.A.	F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00
305.1100	AGGREGATE SUBBASE	8,582	C.Y.	\$26.00	\$223,132.00	\$35.00	\$300,370.00	\$26.00	\$223,132.00	\$73.00	\$626,486.00	\$36.00	\$308,952.00	\$50.00	\$429,100.00	\$50.00	\$429,100.00

TABULATION OF BIDS

PROJECT: HONOAPIILANI HIGHWAY WIDENING NORTH KIHEI ROAD TO KUIHELANI HIGHWAY																STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.: BR-NH-030-1(24)				NET LENGTH OF PROJECT: 0.90 MILES													
ISLAND: MAUI				DISTRICT: WAILUKU		HAWAIIAN DREDGING CONSTRUCTION		KIEWIT PACIFIC		ROJAC CONSTRUCTION		GOODFELLOW BROS.		DIVERSIFIED MACHINERY		DICK PACIFIC CONSTRUCTION	
DATE ADVERTISED: Honolulu Star Bulletin, Maui News July 28, 2000																	
BIDS OPENED: August 31, 2000																	
COMPLETION TIME: TWO-HUNDRED TWENTY SIX (226) WORKING DAYS																	
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
306.0100	UNTREATED PERMEABLE BASE	7,177	C.Y.	\$37.00	\$265,549.00	\$60.00	\$430,620.00	\$36.00	\$258,372.00	\$89.00	\$638,753.00	\$51.00	\$366,027.00	\$65.00	\$466,505.00	\$60.00	\$430,620.00
312.0100	PLANT MIX GLASSPHALT CONCRETE BASE COURSE	25,520	TON	\$50.00	\$1,276,000.00	\$50.00	\$1,276,000.00	\$52.00	\$1,327,040.00	\$49.00	\$1,250,480.00	\$55.40	\$1,413,808.00	\$50.00	\$1,276,000.00	\$65.00	\$1,658,800.00
401.0400	ASPHALT CONCRETE PAVEMENT, MIX NO IV	14,084	TON	\$54.50	\$767,578.00	\$54.00	\$760,536.00	\$63.00	\$887,292.00	\$56.00	\$788,704.00	\$62.00	\$873,208.00	\$55.00	\$774,620.00	\$70.00	\$985,880.00
503.1109	CONCRETE IN RETAINING WALLS, EXCEPT FOOTINGS (83 C.Y.)	L.S.	L.S.	L.S.	\$60,000.00	L.S.	\$50,000.00	L.S.	\$92,213.00	L.S.	\$43,000.00	L.S.	\$101,000.00	L.S.	\$61,000.00	L.S.	\$70,716.00
503.1209	CONCRETE IN BRIDGES, EXCEPT FOOTING (919 C.Y.)	L.S.	L.S.	L.S.	\$941,940.00	L.S.	\$775,000.00	L.S.	\$1,117,504.00	L.S.	\$699,000.00	L.S.	\$897,000.00	L.S.	\$692,886.00	L.S.	\$782,988.00
503.1309	CONCRETE IN BRIDGE FOOTINGS (586 C.Y.)	L.S.	L.S.	L.S.	\$170,000.00	L.S.	\$140,000.00	L.S.	\$121,302.00	L.S.	\$140,000.00	L.S.	\$208,000.00	L.S.	\$120,000.00	L.S.	\$164,080.00
503.1409	CONCRETE IN RETAINING WALL FOOTINGS (122 C.Y.)	L.S.	L.S.	L.S.	\$40,000.00	L.S.	\$35,000.00	L.S.	\$25,498.00	L.S.	\$30,800.00	L.S.	\$70,000.00	L.S.	\$30,000.00	L.S.	\$34,160.00
503.2100	TYPE "1" REINFORCED CONCRETE COLLAR	1	EACH	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,694.00	\$1,694.00	\$2,700.00	\$2,700.00	\$2,268.00	\$2,268.00	\$1,000.00	\$1,000.00	\$1,500.00	\$1,500.00
503.2200	TYPE "2" REINFORCED CONCRETE COLLAR	3	EACH	\$700.00	\$2,100.00	\$2,000.00	\$6,000.00	\$1,606.00	\$4,818.00	\$2,800.00	\$8,400.00	\$2,233.00	\$6,699.00	\$1,000.00	\$3,000.00	\$1,500.00	\$4,500.00
503.2300	TYPE "3" REINFORCED CONCRETE COLLAR	1	EACH	\$1,200.00	\$1,200.00	\$3,000.00	\$3,000.00	\$2,057.00	\$2,057.00	\$2,800.00	\$2,800.00	\$3,370.00	\$3,370.00	\$1,100.00	\$1,100.00	\$1,200.00	\$1,200.00
503.5100	REINFORCED CONCRETE JACKET	54	L.F.	\$170.00	\$9,180.00	\$150.00	\$8,100.00	\$131.00	\$7,074.00	\$410.00	\$22,140.00	\$154.00	\$8,316.00	\$150.00	\$8,100.00	\$390.00	\$21,060.00
504.2209	TYPE II PRESTRESSED CONCRETE GIRDERS	1,251	L.F.	\$260.00	\$325,260.00	\$300.00	\$375,300.00	\$201.00	\$251,451.00	\$180.00	\$225,180.00	\$148.00	\$185,148.00	\$250.00	\$312,750.00	\$288.00	\$360,288.00
507.3409	METAL TUBE RAIL AND POST	147	L.F.	\$95.00	\$13,965.00	\$150.00	\$22,050.00	\$112.00	\$16,464.00	\$96.00	\$14,112.00	\$131.00	\$19,257.00	\$100.00	\$14,700.00	\$30.00	\$4,410.00
507.6009	CONCRETE RAILING AND END POST	390	L.F.	\$230.00	\$89,700.00	\$300.00	\$117,000.00	\$217.00	\$84,630.00	\$170.00	\$66,300.00	\$250.00	\$97,500.00	\$80.00	\$31,200.00	\$150.00	\$58,500.00
602.0109	REINFORCING STEEL FOR RETAINING WALL (19,225 LB.)	L.S.	L.S.	L.S.	\$18,500.00	L.S.	\$50,000.00	L.S.	\$38,450.00	L.S.	\$19,000.00	L.S.	\$34,300.00	L.S.	\$19,000.00	L.S.	\$19,225.00
602.0209	REINFORCING STEEL FOR BRIDGES AND WINGWALLS (413,076 LB.)	L.S.	L.S.	L.S.	\$320,000.00	L.S.	\$350,000.00	L.S.	\$516,345.00	L.S.	\$362,000.00	L.S.	\$357,000.00	L.S.	\$320,000.00	L.S.	\$413,076.00
603.0010	BED COURSE MATERIAL FOR CULVERTS	245	C.Y.	\$50.00	\$12,250.00	\$60.00	\$14,700.00	\$31.00	\$7,595.00	\$160.00	\$39,200.00	\$66.00	\$16,170.00	\$60.00	\$14,700.00	\$65.00	\$15,925.00
603.1010	24-INCH REINFORCED CONCRETE PIPE, CLASS III	480	L.F.	\$37.00	\$17,760.00	\$50.00	\$24,000.00	\$46.00	\$22,080.00	\$106.00	\$50,880.00	\$40.00	\$19,200.00	\$40.00	\$19,200.00	\$60.00	\$28,800.00

TABULATION OF BIDS

PROJECT: HONOAPIILANI HIGHWAY WIDENING NORTH KIHAI ROAD TO KUIHELANI HIGHWAY																STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION			
PROJECT NO.: BR-NH-030-1(24)				NET LENGTH OF PROJECT: 0.90 MILES															
ISLAND: MAUI				DISTRICT: WAILUKU				HAWAIIAN DREDGING CONSTRUCTION		KIEWIT PACIFIC		ROJAC CONSTRUCTION		GOODFELLOW BROS.		DIVERSIFIED MACHINERY		DICK PACIFIC CONSTRUCTION	
DATE ADVERTISED: Honolulu Star Bulletin, Maui News July 28, 2000																			
BIDS OPENED: August 31, 2000																			
COMPLETION TIME: TWO-HUNDRED TWENTY SIX (226) WORKING DAYS																			
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT		
603.1011	24-INCH CORRUGATED STEEL PIPE, NO. 12 GAGE	35	L.F.	\$50.00	\$1,750.00	\$60.00	\$2,100.00	\$65.00	\$2,275.00	\$107.00	\$3,745.00	\$58.00	\$2,030.00	\$30.00	\$1,050.00	\$75.00	\$2,625.00		
603.1012	24-INCH ALUMINUM SPIRAL RIB PIPE, T=0.105-INCH OR 24-INCH REINFORCED CONCRETE PIPE, CLASS III OR 24-INCH HIGH DENSITY POLYETHYLENE PIPE, TYPE S	507	L.F.	\$21.00	\$10,647.00	\$40.00	\$20,280.00	\$23.00	\$11,661.00	\$81.00	\$41,067.00	\$24.00	\$12,168.00	\$35.00	\$17,745.00	\$55.00	\$27,885.00		
603.1013	30-INCH REINFORCED CONCRETE PIPE, CLASS III	11	L.F.	\$86.00	\$946.00	\$75.00	\$825.00	\$149.00	\$1,639.00	\$150.00	\$1,650.00	\$71.00	\$781.00	\$80.00	\$880.00	\$75.00	\$825.00		
603.1014	36-INCH ALUMINUM SPIRAL RIB PIPE, T=0.105-INCH OR 36-INCH REINFORCED CONCRETE PIPE, CLASS III OR 36-INCH HIGH DENSITY POLYETHYLENE PIPE, TYPE S	92	L.F.	\$41.00	\$3,772.00	\$50.00	\$4,600.00	\$42.00	\$3,864.00	\$120.00	\$11,040.00	\$44.00	\$4,048.00	\$70.00	\$6,440.00	\$90.00	\$8,280.00		
603.1024	43-INCH X 27-INCH CORRUGATED METAL ARCH PIPE	70	L.F.	\$96.00	\$6,720.00	\$100.00	\$7,000.00	\$94.00	\$6,580.00	\$150.00	\$10,500.00	\$97.00	\$6,790.00	\$100.00	\$7,000.00	\$110.00	\$7,700.00		
604.5100	TYPE "1" STORM DRAIN MANHOLE, 7.00 FEET TO 7.99 FEET	1	EACH	\$6,100.00	\$6,100.00	\$5,000.00	\$5,000.00	\$4,858.00	\$4,858.00	\$6,900.00	\$6,900.00	\$4,171.00	\$4,171.00	\$5,000.00	\$5,000.00	\$8,300.00	\$8,300.00		
604.5210	TYPE 61614P GRATED DROP INLET, 2.00 FEET TO 2.99 FEET	1	EACH	\$5,500.00	\$5,500.00	\$4,000.00	\$4,000.00	\$3,947.00	\$3,947.00	\$6,300.00	\$6,300.00	\$3,275.00	\$3,275.00	\$6,400.00	\$6,400.00	\$5,100.00	\$5,100.00		
604.5211	TYPE 61614P GRATED DROP INLET, 3.00 FEET TO 3.99 FEET	2	EACH	\$5,700.00	\$11,400.00	\$4,200.00	\$8,400.00	\$4,278.00	\$8,556.00	\$6,300.00	\$12,600.00	\$3,450.00	\$6,900.00	\$7,200.00	\$14,400.00	\$5,900.00	\$11,800.00		
604.5212	TYPE 61614P GRATED DROP INLET, 4.00 FEET TO 4.99 FEET	2	EACH	\$6,600.00	\$13,200.00	\$4,900.00	\$9,800.00	\$5,215.00	\$10,430.00	\$6,300.00	\$12,600.00	\$4,294.00	\$8,588.00	\$7,300.00	\$14,600.00	\$6,700.00	\$13,400.00		
604.5213	TYPE 61614P GRATED DROP INLET, 5.00 FEET TO 5.99 FEET	1	EACH	\$6,100.00	\$6,100.00	\$5,000.00	\$5,000.00	\$5,002.00	\$5,002.00	\$6,200.00	\$6,200.00	\$3,832.00	\$3,832.00	\$7,600.00	\$7,600.00	\$7,500.00	\$7,500.00		
604.5214	TYPE 61614P GRATED DROP INLET, 6.00 FEET TO 6.99 FEET	1	EACH	\$6,500.00	\$6,500.00	\$5,200.00	\$5,200.00	\$5,470.00	\$5,470.00	\$6,300.00	\$6,300.00	\$4,172.00	\$4,172.00	\$7,800.00	\$7,800.00	\$8,200.00	\$8,200.00		
604.5220	CONCRETE HEADWALL, 3.00 FEET TO 3.99 FEET	5	EACH	\$2,200.00	\$11,000.00	\$3,000.00	\$15,000.00	\$2,568.00	\$12,840.00	\$2,200.00	\$11,000.00	\$8,738.00	\$43,690.00	\$300.00	\$1,500.00	\$2,000.00	\$10,000.00		
604.5221	CONCRETE HEADWALL, 4.00 FEET TO 4.99 FEET	1	EACH	\$4,100.00	\$4,100.00	\$4,000.00	\$4,000.00	\$4,269.00	\$4,269.00	\$3,000.00	\$3,000.00	\$9,854.00	\$9,854.00	\$400.00	\$400.00	\$4,000.00	\$4,000.00		
604.5222	TYPE "1" CONCRETE HEADWALL, 3.00 FEET TO 3.99 FEET	1	EACH	\$3,500.00	\$3,500.00	\$4,000.00	\$4,000.00	\$3,602.00	\$3,602.00	\$3,900.00	\$3,900.00	\$8,794.00	\$8,794.00	\$2,500.00	\$2,500.00	\$3,300.00	\$3,300.00		
604.5223	TYPE "2" CONCRETE HEADWALL, 4.00 FEET TO 4.99 FEET	1	EACH	\$5,500.00	\$5,500.00	\$6,000.00	\$6,000.00	\$5,945.00	\$5,945.00	\$4,100.00	\$4,100.00	\$9,938.00	\$9,938.00	\$4,000.00	\$4,000.00	\$5,700.00	\$5,700.00		
604.5224	CRM HEADWALL, 3.00 FEET TO 3.99 FEET	2	EACH	\$2,000.00	\$4,000.00	\$2,500.00	\$5,000.00	\$1,575.00	\$3,150.00	\$1,900.00	\$3,800.00	\$3,662.00	\$7,324.00	\$1,500.00	\$3,000.00	\$2,000.00	\$4,000.00		

TABULATION OF BIDS							
PROJECT: HONOAPIILANI HIGHWAY WIDENING NORTH KIHEI ROAD TO KUIHELANI HIGHWAY							
PROJECT NO.: BR-NH-030-1(24)		NET LENGTH OF PROJECT: 0.90 MILES					
ISLAND: MAUI		DISTRICT: WAILUKU					
DATE ADVERTISED: Honolulu Star Bulletin, Maui News July 28, 2000		HAWAIIAN DREDGING CONSTRUCTION	KIEWIT PACIFIC	ROJAC CONSTRUCTION	GOODFELLOW BROS.	DIVERSIFIED MACHINERY	DICK PACIFIC CONSTRUCTION
BIDS OPENED: August 31, 2000							
COMPLETION TIME: TWO-HUNDRED TWENTY SIX (226) WORKING DAYS							STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION

SHEET 4 OF 11

TABULATION OF BIDS

PROJECT: HONOAPIILANI HIGHWAY WIDENING NORTH KIHEI ROAD TO KUIHELANI HIGHWAY PROJECT NO.: BR-NH-030-1(24) NET LENGTH OF PROJECT: 0.90 MILES ISLAND: MAUI DISTRICT: WAILUKU DATE ADVERTISED: <i>Honolulu Star Bulletin, Maui News</i> July 28, 2000 BIDS OPENED: August 31, 2000 COMPLETION TIME: TWO-HUNDRED TWENTY SIX (226) WORKING DAYS				HAWAIIAN DREDGING CONSTRUCTION		KIEWIT PACIFIC		ROJAC CONSTRUCTION		GOODFELLOW BROS.		DIVERSIFIED MACHINERY		DICK PACIFIC CONSTRUCTION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
621.1312	BREAKAWAY STEEL POST (W6X9.0) AND FOUNDATION FOR GROUND MOUNTED DESTINATION SIGN	4	EACH	\$1,610.00	\$6,440.00	\$1,600.00	\$6,400.00	\$1,691.00	\$6,764.00	\$1,620.00	\$6,480.00	\$1,796.00	\$7,184.00	\$1,700.00	\$6,800.00	\$2,000.00	\$8,000.00
621.3010	TYPE VI FOOTING FOR DESTINATION SIGN	4	EACH	\$860.00	\$3,440.00	\$860.00	\$3,440.00	\$903.00	\$3,612.00	\$870.00	\$3,480.00	\$959.00	\$3,836.00	\$900.00	\$3,600.00	\$2,000.00	\$8,000.00
621.4110	REFLECTOR MARKER (RM-3) WITH FLEXIBLE DELINEATOR POST (TYPE B INSTALLATION)	14	EACH	\$77.00	\$1,078.00	\$77.00	\$1,078.00	\$81.00	\$1,134.00	\$77.00	\$1,078.00	\$86.00	\$1,204.00	\$80.00	\$1,120.00	\$50.00	\$700.00
621.4120	REFLECTOR MARKER (RM-3) WITH STEEL POST	38	EACH	\$87.50	\$3,325.00	\$88.00	\$3,344.00	\$92.00	\$3,496.00	\$90.00	\$3,420.00	\$97.00	\$3,686.00	\$94.00	\$3,572.00	\$50.00	\$1,900.00
621.4130	REFLECTOR MARKER (RM-4) WITH STEEL POST	4	EACH	\$80.00	\$320.00	\$80.00	\$320.00	\$84.00	\$336.00	\$80.00	\$320.00	\$89.00	\$356.00	\$85.00	\$340.00	\$100.00	\$400.00
621.5000	REGULATORY AND WARNING SIGN (10 S.F. OR LESS)	7	EACH	\$175.00	\$1,225.00	\$175.00	\$1,225.00	\$184.00	\$1,288.00	\$180.00	\$1,260.00	\$195.00	\$1,365.00	\$185.00	\$1,295.00	\$150.00	\$1,050.00
621.5100	REGULATORY AND WARNING SIGN (10 S.F. OR LESS) WITH POST	27	EACH	\$240.00	\$6,480.00	\$240.00	\$6,480.00	\$252.00	\$6,804.00	\$240.00	\$6,480.00	\$267.00	\$7,209.00	\$250.00	\$6,750.00	\$400.00	\$10,800.00
621.6100	TYPE A ROUTE MARKER ASSEMBLY WITH POST	9	EACH	\$230.00	\$2,070.00	\$230.00	\$2,070.00	\$242.00	\$2,178.00	\$230.00	\$2,070.00	\$256.00	\$2,304.00	\$250.00	\$2,250.00	\$400.00	\$3,600.00
621.6200	TYPE B ROUTE MARKER ASSEMBLY WITH POST	3	EACH	\$545.00	\$1,635.00	\$545.00	\$1,635.00	\$572.00	\$1,716.00	\$550.00	\$1,650.00	\$608.00	\$1,824.00	\$550.00	\$1,650.00	\$600.00	\$1,800.00
621.7100	CONSTRUCTION SIGN WITH POSTS	8	EACH	\$465.00	\$3,720.00	\$465.00	\$3,720.00	\$488.00	\$3,904.00	\$470.00	\$3,760.00	\$519.00	\$4,152.00	\$500.00	\$4,000.00	\$500.00	\$4,000.00
621.7600	MILE POST MARKER AND HIGHWAY ROUTE MARKER PLATE WITH POST	2	EACH	\$138.00	\$276.00	\$138.00	\$276.00	\$145.00	\$290.00	\$140.00	\$280.00	\$154.00	\$308.00	\$150.00	\$300.00	\$200.00	\$400.00
621.8000	STREET NAME SIGN ON TRAFFIC SIGNAL MAST ARM	4	EACH	\$1,325.00	\$5,300.00	\$1,300.00	\$5,200.00	\$1,391.00	\$5,564.00	\$1,330.00	\$5,320.00	\$1,478.00	\$5,912.00	\$1,400.00	\$5,600.00	\$1,000.00	\$4,000.00
621.8100	BICYCLE PARKING RACK (9 BIKES) WITH FOOTING	1	EACH	\$1,625.00	\$1,625.00	\$1,625.00	\$1,625.00	\$1,706.00	\$1,706.00	\$2,500.00	\$2,500.00	\$1,812.00	\$1,812.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
622.0010	ROADWAY LIGHTING STANDARD CONCRETE FOUNDATION	35	EACH	\$990.00	\$34,650.00	\$765.00	\$26,775.00	\$1,040.00	\$36,400.00	\$1,000.00	\$35,000.00	\$1,171.00	\$40,985.00	\$1,040.00	\$36,400.00	\$1,700.00	\$59,500.00
622.0020	MECO 2'X4' PRECAST CONCRETE PULLBOX	31	EACH	\$1,015.00	\$31,465.00	\$890.00	\$27,590.00	\$1,066.00	\$33,046.00	\$1,100.00	\$34,100.00	\$1,785.00	\$55,335.00	\$1,020.00	\$31,620.00	\$950.00	\$29,450.00
622.0040	CONCRETE FOR CONDUIT ENCASEMENT	50	C.Y.	\$137.00	\$6,850.00	\$127.00	\$6,350.00	\$144.00	\$7,200.00	\$150.00	\$7,500.00	\$725.00	\$36,250.00	\$150.00	\$7,500.00	\$160.00	\$8,000.00
622.0031	2-INCH PVC SCHEDULE 40 CONDUIT (380 L.F.)	L.S.	L.S.	L.S.	\$7,410.00	L.S.	\$8,000.00	L.S.	\$7,600.00	L.S.	\$8,000.00	L.S.	\$43,640.00	L.S.	\$8,000.00	L.S.	\$13,680.00

TABULATION OF BIDS																	
<div>PROJECT: HONOAPIILANI HIGHWAY WIDENING NORTH KIHEI ROAD TO KUIHELANI HIGHWAY</div> <div>PROJECT NO.: BR-NH-030-1(24) <div>ISLAND: MAUI</div><div>DISTRICT: WAILUKU</div></div> <div>DATE ADVERTISED: Honolulu Star Bulletin, Maui News July 28, 2000</div> <div>BIDS OPENED: August 31, 2000</div> <div>COMPLETION TIME: TWO-HUNDRED TWENTY SIX (226) WORKING DAYS</div>																	
NET LENGTH OF PROJECT: 0.90 MILES				HAWAIIAN DREDGING CONSTRUCTION		KIEWIT PACIFIC		ROJAC CONSTRUCTION		GOODFELLOW BROS.		DIVERSIFIED MACHINERY		DICK PACIFIC CONSTRUCTION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
622.0032	3-INCH PVC SCHEDULE 40 CONDUIT (2,200 L.F.)	L.S.	L.S.	L.S.	\$49,500.00	L.S.	\$60,000.00	L.S.	\$52,800.00	L.S.	\$52,000.00	L.S.	\$51,570.00	L.S.	\$50,000.00	L.S.	\$81,950.00
622.0044	3-INCH PVC SCHEDULE 80 CONDUIT (1,250 L.F.)	L.S.	L.S.	L.S.	\$30,437.00	L.S.	\$40,000.00	L.S.	\$32,500.00	L.S.	\$32,000.00	L.S.	\$17,670.00	L.S.	\$31,000.00	L.S.	\$48,750.00
623.2001	CONTROLLER ASSEMBLY (MODEL 170E CONTROLLER UNIT, MODEL 332A CABINET AND AUXILLARY EQUIPMENT)	1	EACH	\$16,580.00	\$16,580.00	\$17,000.00	\$17,000.00	\$17,409.00	\$17,409.00	\$18,000.00	\$18,000.00	\$20,040.00	\$20,040.00	\$17,000.00	\$17,000.00	\$20,250.00	\$20,250.00
623.2005	CONTROLLER ASSEMBLY (MODEL 170E LOCAL AND MASTER CONTROLLER UNIT, MODEL 332A CABINET AND AUXILLARY EQUIPMENT)	1	EACH	\$18,595.00	\$18,595.00	\$20,000.00	\$20,000.00	\$19,525.00	\$19,525.00	\$20,000.00	\$20,000.00	\$22,065.00	\$22,065.00	\$19,000.00	\$19,000.00	\$22,750.00	\$22,750.00
623.2011	TYPE I TRAFFIC SIGNAL STANDARD	6	EACH	\$1,015.00	\$6,090.00	\$700.00	\$4,200.00	\$935.00	\$5,610.00	\$1,070.00	\$6,420.00	\$1,264.00	\$7,584.00	\$900.00	\$5,400.00	\$600.00	\$3,600.00
623.2021	TYPE II TRAFFIC SIGNAL STANDARD WITH 20 FOOT MAST ARM	1	EACH	\$5,150.00	\$5,150.00	\$4,000.00	\$4,000.00	\$4,988.00	\$4,988.00	\$5,500.00	\$5,500.00	\$3,668.00	\$3,668.00	\$5,000.00	\$5,000.00	\$6,000.00	\$6,000.00
623.2022	TYPE II TRAFFIC SIGNAL STANDARD WITH 33 FOOT MAST ARM	1	EACH	\$6,540.00	\$6,540.00	\$5,700.00	\$5,700.00	\$6,657.00	\$6,657.00	\$6,900.00	\$6,900.00	\$5,109.00	\$5,109.00	\$6,500.00	\$6,500.00	\$7,000.00	\$7,000.00
623.2023	TYPE II TRAFFIC SIGNAL STANDARD WITH 35 FOOT MAST ARM	1	EACH	\$7,125.00	\$7,125.00	\$6,000.00	\$6,000.00	\$7,140.00	\$7,140.00	\$7,500.00	\$7,500.00	\$5,628.00	\$5,628.00	\$7,000.00	\$7,000.00	\$7,000.00	\$7,000.00
623.2024	TYPE II TRAFFIC SIGNAL STANDARD WITH 36 FOOT MAST ARM	1	EACH	\$9,150.00	\$9,150.00	\$6,400.00	\$6,400.00	\$7,508.00	\$7,508.00	\$9,700.00	\$9,700.00	\$6,112.00	\$6,112.00	\$7,200.00	\$7,200.00	\$7,000.00	\$7,000.00
623.2025	TYPE II TRAFFIC SIGNAL STANDARD WITH PROVISIONS FOR 40 FOOT MAST ARM	1	EACH	\$11,850.00	\$11,850.00	\$7,000.00	\$7,000.00	\$10,343.00	\$10,343.00	\$13,000.00	\$13,000.00	\$6,348.00	\$6,348.00	\$10,000.00	\$10,000.00	\$7,600.00	\$7,600.00
623.2031	FOUNDATION FOR CONTROLLER CABINET	2	EACH	\$2,950.00	\$5,900.00	\$2,000.00	\$4,000.00	\$2,573.00	\$5,146.00	\$3,100.00	\$6,200.00	\$1,534.00	\$3,068.00	\$2,500.00	\$5,000.00	\$2,000.00	\$4,000.00
623.2041	FOUNDATION FOR TYPE I SIGNAL STANDARD	6	EACH	\$2,175.00	\$13,050.00	\$2,000.00	\$12,000.00	\$1,958.00	\$11,748.00	\$2,300.00	\$13,800.00	\$1,437.00	\$8,622.00	\$2,000.00	\$12,000.00	\$1,250.00	\$7,500.00
623.2051	FOUNDATION FOR TYPE II SIGNAL STANDARD	5	EACH	\$3,345.00	\$16,725.00	\$3,000.00	\$15,000.00	\$3,019.00	\$15,095.00	\$3,500.00	\$17,500.00	\$3,647.00	\$18,235.00	\$3,000.00	\$15,000.00	\$4,200.00	\$21,000.00
623.3011	TRAFFIC SIGNAL ASSEMBLY (1-WAY, 12-INCH, 1-3 SECTION VERTICAL WITH SLIPFITTER MOUNTING)	2	EACH	\$3,385.00	\$6,770.00	\$3,000.00	\$6,000.00	\$3,134.00	\$6,268.00	\$3,600.00	\$7,200.00	\$1,527.00	\$3,054.00	\$3,000.00	\$6,000.00	\$1,500.00	\$3,000.00
623.3021	TRAFFIC SIGNAL ASSEMBLY (2-WAY, 12-INCH, 2-3 SECTION VERTICAL WITH SLIPFITTER MOUNTING)	3	EACH	\$3,780.00	\$11,340.00	\$3,100.00	\$9,300.00	\$3,221.00	\$9,663.00	\$4,000.00	\$12,000.00	\$2,476.00	\$7,428.00	\$3,100.00	\$9,300.00	\$2,500.00	\$7,500.00

TABULATION OF BIDS

PROJECT: HONOAPIILANI HIGHWAY WIDENING NORTH KIHEI ROAD TO KUIHELANI HIGHWAY PROJECT NO.: BR-NH-030-1(24) NET LENGTH OF PROJECT: 0.90 MILES ISLAND: MAUI DISTRICT: WAILUKU DATE ADVERTISED: Honolulu Star Bulletin, Maui News July 28, 2000 BIDS OPENED: August 31, 2000 COMPLETION TIME: TWO-HUNDRED TWENTY SIX (226) WORKING DAYS				HAWAIIAN DREDGING CONSTRUCTION		KIEWIT PACIFIC		ROJAC CONSTRUCTION		GOODFELLOW BROS.		DIVERSIFIED MACHINERY		DICK PACIFIC CONSTRUCTION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
623.3031	TRAFFIC SIGNAL ASSEMBLY (2-WAY, 12-INCH, 1-3 SECTION VERTICAL AND 1-3 SECTION PROGRAMMABLE VISIBILITY HEAD WITH SLIPFITTER MOUNTING)	1	EACH	\$4,375.00	\$4,375.00	\$4,000.00	\$4,000.00	\$4,174.00	\$4,174.00	\$4,600.00	\$4,600.00	\$3,115.00	\$3,115.00	\$4,000.00	\$4,000.00	\$5,000.00	\$5,000.00
623.3041	TRAFFIC SIGNAL ASSEMBLY (1-WAY, 12-INCH, 1-3 SECTION VERTICAL WITH BRACKET MOUNTING)	3	EACH	\$2,350.00	\$7,050.00	\$2,000.00	\$6,000.00	\$2,084.00	\$6,252.00	\$2,500.00	\$7,500.00	\$1,759.00	\$5,277.00	\$2,000.00	\$6,000.00	\$1,500.00	\$4,500.00
623.3051	TRAFFIC SIGNAL ASSEMBLY (2-WAY, 12-INCH, 2-3 SECTION VERTICAL WITH BRACKET MOUNTING)	1	EACH	\$3,645.00	\$3,645.00	\$3,100.00	\$3,100.00	\$3,302.00	\$3,302.00	\$3,900.00	\$3,900.00	\$2,565.00	\$2,565.00	\$3,200.00	\$3,200.00	\$2,500.00	\$2,500.00
623.3061	TRAFFIC SIGNAL ASSEMBLY (1-WAY, 12-INCH, 1-3 SECTION VERTICAL WITH MAST ARM MOUNTING)	9	EACH	\$2,150.00	\$19,350.00	\$1,900.00	\$17,100.00	\$1,943.00	\$17,487.00	\$2,300.00	\$20,700.00	\$1,684.00	\$15,156.00	\$1,900.00	\$17,100.00	\$1,500.00	\$13,500.00
623.3062	TRAFFIC SIGNAL ASSEMBLY (1-WAY, 12-INCH, 1-3 SECTION VERTICAL PROGRAMMABLE VISIBILITY HEAD WITH MAST ARM MOUNTING)	2	EACH	\$3,980.00	\$7,960.00	\$4,000.00	\$8,000.00	\$4,179.00	\$8,358.00	\$4,200.00	\$8,400.00	\$2,532.00	\$5,064.00	\$1,800.00	\$3,600.00	\$5,000.00	\$10,000.00
623.3070	EVP DETECTOR RECEIVER WITH POST TOP MOUNTING	3	EACH	\$890.00	\$2,670.00	\$900.00	\$2,700.00	\$935.00	\$2,805.00	\$940.00	\$2,820.00	\$1,354.00	\$4,062.00	\$900.00	\$2,700.00	\$900.00	\$2,700.00
623.3071	EVP DETECTOR RECEIVER WITH BRACKET ARM MOUNTING	1	EACH	\$1,015.00	\$1,015.00	\$1,000.00	\$1,000.00	\$1,066.00	\$1,066.00	\$1,070.00	\$1,070.00	\$1,413.00	\$1,413.00	\$1,100.00	\$1,100.00	\$900.00	\$900.00
623.3072	EVP DETECTOR RECEIVER WITH MAST ARM MOUNTING	4	EACH	\$985.00	\$3,940.00	\$1,000.00	\$4,000.00	\$1,034.00	\$4,136.00	\$1,040.00	\$4,160.00	\$1,512.00	\$6,048.00	\$1,000.00	\$4,000.00	\$900.00	\$3,600.00
623.4001	TYPE A PULLBOX	5	EACH	\$1,295.00	\$6,475.00	\$1,300.00	\$6,500.00	\$1,360.00	\$6,800.00	\$1,400.00	\$7,000.00	\$3,012.00	\$15,060.00	\$1,300.00	\$6,500.00	\$1,250.00	\$6,250.00
623.4011	TYPE B PULLBOX	12	EACH	\$1,305.00	\$15,660.00	\$1,300.00	\$15,600.00	\$1,370.00	\$16,440.00	\$1,400.00	\$16,800.00	\$3,332.00	\$39,984.00	\$1,400.00	\$16,800.00	\$1,450.00	\$17,400.00
623.4031	TYPE C PULLBOX	13	EACH	\$1,986.00	\$25,818.00	\$2,000.00	\$26,000.00	\$2,085.00	\$27,105.00	\$2,100.00	\$27,300.00	\$4,391.00	\$57,083.00	\$2,000.00	\$26,000.00	\$1,750.00	\$22,750.00
623.5001	LOOP DETECTOR SENSING UNIT (6 FEET x 6 FEET) ONE LOOP	24	EACH	\$1,015.00	\$24,360.00	\$1,000.00	\$24,000.00	\$1,066.00	\$25,584.00	\$1,070.00	\$25,680.00	\$1,626.00	\$39,024.00	\$1,050.00	\$25,200.00	\$700.00	\$16,800.00
623.5003	LOOP DETECTOR SENSING UNIT (6 FEET x 6 FEET) TWO LOOP	1	EACH	\$1,375.00	\$1,375.00	\$1,300.00	\$1,300.00	\$1,444.00	\$1,444.00	\$1,500.00	\$1,500.00	\$3,167.00	\$3,167.00	\$1,400.00	\$1,400.00	\$1,400.00	\$1,400.00
623.5005	LOOP DETECTOR SENSING UNIT (6 FEET x 6 FEET) FOUR LOOP	4	EACH	\$3,350.00	\$13,400.00	\$2,900.00	\$11,600.00	\$3,518.00	\$14,072.00	\$3,500.00	\$14,000.00	\$3,254.00	\$13,016.00	\$3,500.00	\$14,000.00	\$2,800.00	\$11,200.00
623.5007	LOOP DETECTOR SENSING UNIT (6 FEET x 6 FEET) SIX LOOP	3	EACH	\$5,980.00	\$17,940.00	\$5,700.00	\$17,100.00	\$6,279.00	\$18,837.00	\$6,300.00	\$18,900.00	\$5,508.00	\$16,524.00	\$6,000.00	\$18,000.00	\$4,200.00	\$12,600.00

PROJECT: HONOAPILANI HIGHWAY WIDENING NORTH KIHAI ROAD TO KUIHELANI HIGHWAY PROJECT NO.: BR-NH-030-1(24) NET LENGTH OF PROJECT: 0.90 MILES ISLAND: MAUI DISTRICT: WAILUKU DATE ADVERTISED: Honolulu Star Bulletin, Maui News July 28, 2000 BIDS OPENED: August 31, 2000 COMPLETION TIME: TWO-HUNDRED TWENTY SIX (226) WORKING DAYS				HAWAIIAN DREDGING CONSTRUCTION		KIEWIT PACIFIC		ROJAC CONSTRUCTION		GOODFELLOW BROS.		DIVERSIFIED MACHINERY		DICK PACIFIC CONSTRUCTION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
623.6011	ONE 2-INCH CONDUIT SCHEDULE 80 (3,500 L.F.)	L.S.	L.S.	L.S.	\$51,800.00	L.S.	\$75,000.00	L.S.	\$56,000.00	L.S.	\$55,000.00	L.S.	\$61,300.00	L.S.	\$55,000.00	L.S.	\$128,600.00
623.6021	TWO 2-INCH CONDUIT SCHEDULE 80 (150 L.F.)	L.S.	L.S.	L.S.	\$3,300.00	L.S.	\$5,000.00	L.S.	\$3,450.00	L.S.	\$3,000.00	L.S.	\$7,662.00	L.S.	\$4,000.00	L.S.	\$7,900.00
623.6031	THREE 2-INCH CONDUIT SCHEDULE 80 (200 L.F.)	L.S.	L.S.	L.S.	\$6,600.00	L.S.	\$7,000.00	L.S.	\$7,000.00	L.S.	\$7,000.00	L.S.	\$13,389.00	L.S.	\$7,000.00	L.S.	\$12,600.00
623.6041	FOUR 2-INCH CONDUIT SCHEDULE 80 (300 L.F.)	L.S.	L.S.	L.S.	\$14,400.00	L.S.	\$20,000.00	L.S.	\$15,000.00	L.S.	\$15,000.00	L.S.	\$13,161.00	L.S.	\$15,000.00	L.S.	\$22,000.00
623.6051	FIVE 2-INCH CONDUIT SCHEDULE 80 (200 L.F.)	L.S.	L.S.	L.S.	\$12,500.00	L.S.	\$15,000.00	L.S.	\$13,200.00	L.S.	\$13,000.00	L.S.	\$12,466.00	L.S.	\$13,000.00	L.S.	\$16,800.00
623.6061	SIX 2-INCH CONDUIT SCHEDULE 80 (75 L.F.)	L.S.	L.S.	L.S.	\$6,300.00	L.S.	\$7,000.00	L.S.	\$6,600.00	L.S.	\$6,700.00	L.S.	\$5,200.00	L.S.	\$6,500.00	L.S.	\$7,000.00
623.6071	SEVEN 2-INCH CONDUIT SCHEDULE 80 (10 L.F.)	L.S.	L.S.	L.S.	\$1,200.00	L.S.	\$2,000.00	L.S.	\$1,260.00	L.S.	\$1,300.00	L.S.	\$2,169.00	L.S.	\$1,500.00	L.S.	\$1,000.00
623.6100	ONE 2-INCH CONCRETE ENCASED CONDUIT, SCHEDULE 40 (30 L.F.)	L.S.	L.S.	L.S.	\$490.00	L.S.	\$1,000.00	L.S.	\$510.00	L.S.	\$500.00	L.S.	\$575.00	L.S.	\$500.00	L.S.	\$1,350.00
623.7020	NO. 14, 26-CONDUCTOR TRAFFIC CONTROL CABLE (1,400 L.F.)	L.S.	L.S.	L.S.	\$5,280.00	L.S.	\$7,000.00	L.S.	\$5,600.00	L.S.	\$5,600.00	L.S.	\$13,830.00	L.S.	\$5,500.00	L.S.	\$8,400.00
623.7030	NO. 14, 2-CONDUCTOR LOOP DETECTOR LEAD-IN CABLE (4,150 L.F.)	L.S.	L.S.	L.S.	\$4,300.00	L.S.	\$6,000.00	L.S.	\$4,150.00	L.S.	\$4,600.00	L.S.	\$14,279.00	L.S.	\$4,500.00	L.S.	\$7,719.00
623.7040	NO. 19, 12 PAIRS INTERCONNECT CABLE (2,300 L.F.)	L.S.	L.S.	L.S.	\$4,025.00	L.S.	\$6,000.00	L.S.	\$4,600.00	L.S.	\$4,300.00	L.S.	\$11,905.00	L.S.	\$4,100.00	L.S.	\$12,305.00
623.7050	NO. 20, 3-CONDUCTOR OPTICOM RECIEVER CABLE (1,950 L.F.)	L.S.	L.S.	L.S.	\$1,200.00	L.S.	\$2,000.00	L.S.	\$1,950.00	L.S.	\$1,000.00	L.S.	\$12,662.00	L.S.	\$1,500.00	L.S.	\$6,045.00
623.7062	NO. 6 RHW-USE CABLE (70 L.F.)	L.S.	L.S.	L.S.	\$185.00	L.S.	\$500.00	L.S.	\$210.00	L.S.	\$200.00	L.S.	\$316.00	L.S.	\$200.00	L.S.	\$83.00
623.7065	NO. 8 RHW-USE GROUND CABLE (25 L.F.)	L.S.	L.S.	L.S.	\$75.00	L.S.	\$200.00	L.S.	\$75.00	L.S.	\$80.00	L.S.	\$123.00	L.S.	\$100.00	L.S.	\$25.00
623.8010	METER SOCKET/BREAKER, EQUIPMENT BACKBOARD/FOUNDATION AND ELECTRICAL SERVICE CONNECTION AND MECO FEES (2 EACH)	L.S.	L.S.	L.S.	\$6,350.00	L.S.	\$7,000.00	L.S.	\$6,668.00	L.S.	\$6,700.00	L.S.	\$23,035.00	L.S.	\$6,500.00	L.S.	\$5,500.00
629.1010	4-INCH PAVEMENT STRIPING (TAPE - TYPE I OR THERMOPLASTIC EXTRUSION, 4,250 L.F.)	L.S.	L.S.	L.S.	\$3,800.00	L.S.	\$5,000.00	L.S.	\$4,250.00	L.S.	\$4,200.00	L.S.	\$4,220.00	L.S.	\$3,800.00	L.S.	\$4,250.00

TABULATION OF BIDS

PROJECT: HONOAPIILANI HIGHWAY WIDENING NORTH KIHAI ROAD TO KUIHELANI HIGHWAY PROJECT NO.: BR-NH-030-1(24) NET LENGTH OF PROJECT: 0.90 MILES ISLAND: MAUI DISTRICT: WAILUKU DATE ADVERTISED: Honolulu Star Bulletin, Maui News July 28, 2000 BIDS OPENED: August 31, 2000 COMPLETION TIME: TWO-HUNDRED TWENTY SIX (226) WORKING DAYS				HAWAIIAN DREDGING CONSTRUCTION		KIEWIT PACIFIC		ROJAC CONSTRUCTION		GOODFELLOW BROS.		DIVERSIFIED MACHINERY		DICK PACIFIC CONSTRUCTION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
629.1011	4-INCH PAVEMENT STRIPING (TAPE - TYPE II OR THERMOPLASTIC EXTRUSION, 20,810 L.F.)	L.S.	L.S.	L.S.	\$18,500.00	L.S.	\$20,000.00	L.S.	\$20,810.00	L.S.	\$18,000.00	L.S.	\$20,661.00	L.S.	\$19,000.00	L.S.	\$20,810.00
629.1012	4-INCH PAVEMENT STRIPING (TAPE - TYPE III OR THERMOPLASTIC EXTRUSION, 1,590 L.F.)	L.S.	L.S.	L.S.	\$1,400.00	L.S.	\$4,000.00	L.S.	\$1,590.00	L.S.	\$3,700.00	L.S.	\$1,579.00	L.S.	\$1,500.00	L.S.	\$1,908.00
629.1013	4-INCH PAVEMENT STRIPING (PAINT, 2,320 L.F.)	L.S.	L.S.	L.S.	\$1,800.00	L.S.	\$2,000.00	L.S.	\$2,320.00	L.S.	\$1,800.00	L.S.	\$1,967.00	L.S.	\$1,800.00	L.S.	\$1,392.00
629.1014	8-INCH PAVEMENT STRIPING (TAPE - TYPE I OR THERMOPLASTIC EXTRUSION, 2,080 L.F.)	L.S.	L.S.	L.S.	\$2,500.00	L.S.	\$3,000.00	L.S.	\$2,080.00	L.S.	\$2,500.00	L.S.	\$2,784.00	L.S.	\$2,600.00	L.S.	\$2,496.00
629.1015	8-INCH PAVEMENT STRIPING (TAPE - TYPE II OR THERMOPLASTIC EXTRUSION, 1,020 L.F.)	L.S.	L.S.	L.S.	\$1,200.00	L.S.	\$2,000.00	L.S.	\$1,020.00	L.S.	\$1,300.00	L.S.	\$1,365.00	L.S.	\$1,300.00	L.S.	\$1,224.00
629.1016	12-INCH PAVEMENT STRIPING (TAPE - TYPE II OR THERMOPLASTIC EXTRUSION, 1,710 L.F.)	L.S.	L.S.	L.S.	\$3,400.00	L.S.	\$4,000.00	L.S.	\$3,420.00	L.S.	\$3,600.00	L.S.	\$3,796.00	L.S.	\$3,600.00	L.S.	\$2,907.00
629.1017	12-INCH PAVEMENT STRIPING (TAPE - TYPE III OR THERMOPLASTIC EXTRUSION, 220 L.F.)	L.S.	L.S.	L.S.	\$440.00	L.S.	\$1,000.00	L.S.	\$440.00	L.S.	\$970.00	L.S.	\$488.00	L.S.	\$500.00	L.S.	\$374.00
629.1018	DOUBLE 4-INCH PAVEMENT STRIPING (TAPE - TYPE I OR THERMOPLASTIC EXTRUSION, 930 L.F.)	L.S.	L.S.	L.S.	\$1,200.00	L.S.	\$2,000.00	L.S.	\$930.00	L.S.	\$1,200.00	L.S.	\$1,380.00	L.S.	\$1,300.00	L.S.	\$1,116.00
629.1019	DOUBLE 4-INCH PAVEMENT STRIPING (TAPE - TYPE II OR THERMOPLASTIC EXTRUSION, 4,790 L.F.)	L.S.	L.S.	L.S.	\$6,400.00	L.S.	\$6,000.00	L.S.	\$4,790.00	L.S.	\$6,000.00	L.S.	\$7,107.00	L.S.	\$7,000.00	L.S.	\$5,748.00
629.1031	PAVEMENT ARROW (TAPE-TYPE III, OR THERMOPLASTIC EXTRUSION)	64	EACH	\$120.00	\$7,680.00	\$116.00	\$7,424.00	\$122.00	\$7,808.00	\$120.00	\$7,680.00	\$129.00	\$8,256.00	\$120.00	\$7,680.00	\$150.00	\$9,600.00
629.1041	HANDICAPED PARKING LOGO (PAINT)	3	EACH	\$50.00	\$150.00	\$46.00	\$138.00	\$48.00	\$144.00	\$130.00	\$390.00	\$51.00	\$153.00	\$50.00	\$150.00	\$100.00	\$300.00
629.2010	TYPE A PAVEMENT MARKER (908 EACH)	L.S.	L.S.	L.S.	\$4,700.00	L.S.	\$5,000.00	L.S.	\$4,540.00	L.S.	\$5,100.00	L.S.	\$5,257.00	L.S.	\$4,800.00	L.S.	\$3,632.00
629.2030	TYPE C PAVEMENT MARKER (790 EACH)	L.S.	L.S.	L.S.	\$4,200.00	L.S.	\$4,200.00	L.S.	\$4,740.00	L.S.	\$5,400.00	L.S.	\$4,662.00	L.S.	\$4,200.00	L.S.	\$3,950.00
629.2040	TYPE D PAVEMENT MARKERS (46 EACH)	L.S.	L.S.	L.S.	\$230.00	L.S.	\$250.00	L.S.	\$230.00	L.S.	\$500.00	L.S.	\$261.00	L.S.	\$300.00	L.S.	\$230.00

TABULATION OF BIDS


PROJECT: HONOAPIILANI HIGHWAY WIDENING NORTH KIHEI ROAD TO KUIHELANI HIGHWAY PROJECT NO.: BR-NH-030-1(24) NET LENGTH OF PROJECT: 0.90 MILES ISLAND: MAUI DISTRICT: WAILUKU DATE ADVERTISED: Honolulu Star Bulletin, Maui News July 28, 2000 BIDS OPENED: August 31, 2000 COMPLETION TIME: TWO-HUNDRED TWENTY SIX (226) WORKING DAYS				HAWAIIAN DREDGING CONSTRUCTION		KIEWIT PACIFIC		ROJAC CONSTRUCTION		GOODFELLOW BROS.		DIVERSIFIED MACHINERY		DICK PACIFIC CONSTRUCTION		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
629.2070	TYPE H PAVEMENT MARKER (394 EACH)	L.S.	L.S.	L.S.	\$1,900.00	L.S.	\$2,000.00	L.S.	\$1,970.00	L.S.	\$2,700.00	L.S.	\$2,144.00	L.S.	\$2,000.00	L.S.	\$1,970.00
636.6000	FIELD OFFICE AND PROJECT SITE LABORATORY (NOT TO EXCEED \$50,000.00)	L.S.	L.S.	L.S.	\$50,000.00	L.S.	\$50,000.00	L.S.	\$50,000.00	L.S.	\$50,000.00	L.S.	\$44,665.00	L.S.	\$40,000.00	L.S.	\$50,000.00
636.6002	MONTHLY UTILITY CHARGES	F.A.	F.A.	F.A.	\$12,000.00	F.A.	\$12,000.00	F.A.	\$12,000.00	F.A.	\$12,000.00	F.A.	\$12,000.00	F.A.	\$12,000.00	F.A.	\$12,000.00
641.0100	HYDRO-MULCH SEEDING	82,000.00	EACH	\$0.66	\$54,120.00	\$0.60	\$49,200.00	\$0.69	\$56,580.00	\$0.25	\$20,500.00	\$0.83	\$68,060.00	\$0.35	\$28,700.00	\$0.50	\$41,000.00
645.0100	ADDITIONAL POLICE OFFICERS AND/OR ADDITIONAL TRAFFIC CONTROL DEVICES	F.A.	F.A.	F.A.	\$100,000.00	F.A.	\$100,000.00	F.A.	\$100,000.00	F.A.	\$100,000.00	F.A.	\$100,000.00	F.A.	\$100,000.00	F.A.	\$100,000.00
649.1002	INERTIAL BARRIER MODULE, 400 POUNDS	4	EACH	\$600.00	\$2,400.00	\$600.00	\$2,400.00	\$600.00	\$2,520.00	\$600.00	\$2,400.00	\$669.00	\$2,676.00	\$650.00	\$2,600.00	\$350.00	\$1,400.00
649.1004	INERTIAL BARRIER MODULE, 700 POUNDS	2	EACH	\$650.00	\$1,300.00	\$650.00	\$1,300.00	\$650.00	\$1,366.00	\$650.00	\$1,300.00	\$725.00	\$1,450.00	\$700.00	\$1,400.00	\$375.00	\$750.00
649.1006	INERTIAL BARRIER MODULE, 1,400 POUNDS	4	EACH	\$590.00	\$2,360.00	\$590.00	\$2,360.00	\$620.00	\$2,480.00	\$590.00	\$2,360.00	\$658.00	\$2,632.00	\$700.00	\$2,800.00	\$400.00	\$1,600.00
649.1008	INERTIAL BARRIER MODULE, 2,100 POUNDS	2	EACH	\$660.00	\$1,320.00	\$660.00	\$1,320.00	\$714.00	\$1,428.00	\$660.00	\$1,320.00	\$736.00	\$1,472.00	\$720.00	\$1,440.00	\$425.00	\$850.00
693.1000	QUADGUARD SYSTEM TERMINAL IMPACT ATTENUATOR	2	EACH	\$33,000.00	\$66,000.00	\$33,000.00	\$66,000.00	\$34,650.00	\$69,300.00	\$33,200.00	\$66,400.00	\$36,813.00	\$73,626.00	\$35,000.00	\$70,000.00	\$35,000.00	\$70,000.00
693.1010	QUARDGUARD SYSTEM REPLACEMENT CARTRIDGE CELL (UNASSEMBLED)	8	CELL	\$3,230.00	\$25,840.00	\$3,230.00	\$25,840.00	\$3,392.00	\$27,136.00	\$3,250.00	\$26,000.00	\$3,603.00	\$28,824.00	\$3,300.00	\$26,400.00	\$1,300.00	\$10,400.00
693.1020	QUADGUARD SYSTEM REPLACEMENT NOSE SECTION COVER AND REPLACEMENT CARTRIDGE CELL (UNASSEMBLED)	2	EACH	\$1,000.00	\$2,000.00	\$1,000.00	\$2,000.00	\$1,050.00	\$2,100.00	\$1,010.00	\$2,020.00	\$1,115.00	\$2,230.00	\$1,200.00	\$2,400.00	\$1,300.00	\$2,600.00
699.1000	MOBILIZATION (NOT TO EXCEED 10% OF THE SUM OF ALL ITEMS	L.S.	L.S.	L.S.	\$660,000.00	L.S.	\$650,000.00	L.S.	\$613,897.00	L.S.	\$725,000.00	L.S.	\$385,210.00	L.S.	\$600,000.00	L.S.	\$933,728.00

TABULATION OF BIDS

PROJECT: HONOAPIILANI HIGHWAY WIDENING NORTH KIHEI ROAD TO KUIHELANI HIGHWAY		HAWAIIAN DREDGING CONSTRUCTION	KIEWIT PACIFIC	ROJAC CONSTRUCTION	GOODFELLOW BROS.	DIVERSIFIED MACHINERY	DICK PACIFIC CONSTRUCTION	STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION
PROJECT NO.: BR-NH-030-1(24)								
NET LENGTH OF PROJECT: 0.90 MILES								
ISLAND: MAUI								
DISTRICT: WAILUKU								
DATE ADVERTISED: Honolulu Star Bulletin, Maui News July 28, 2000								
BIDS OPENED: August 31, 2000								
COMPLETION TIME: TWO-HUNDRED TWENTY SIX (226) WORKING DAYS								

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
a.	SUM OF ALL ITEMS				\$7,495,000.00		\$7,654,071.00		\$8,165,000.00		\$8,185,470.00		\$8,215,142.00		\$8,340,423.00		\$10,525,300.00
b.	EITHER FURNISH FOREIGN STEEL NOT TO EXCEED MINIMAL AMOUNT (FILL IN '0') FURNISH FOREIGN STEEL IN EXCESS OF MINIMAL AMOUNT (FILL IN 25% X A)				\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00
c.	AMOUNT FOR COMPARISON OF BIDS (a+b)				\$7,495,000.00		\$7,654,071.00		\$8,165,000.00		\$8,185,470.00		\$8,215,142.00		\$8,340,423.00		\$10,525,300.00

I certify that this is a true and correct tabulation of bids for this project


KEN K. TATSUGUCHI
Project Manager

10-10-00
DATE