

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
201.0100	Clearing and Grubbing	L.S.	L.S.	L.S.	\$
202.0100	Removal of Guardrail	L.S.	L.S.	L.S.	\$
202.0200	Removal of Existing Pavement	L.S.	L.S.	L.S.	\$
202.0300	Removal of Existing Headwall	L.S.	L.S.	L.S.	\$
202.0400	Removal of Existing Chainlink Fence	L.S.	L.S.	L.S.	\$
202.0500	Removal of Existing Concrete Slab	L.S.	L.S.	L.S.	\$
202.0600	Removal of Existing Wood Fence	L.S.	L.S.	L.S.	\$
202.0700	Removal of Existing Cement Rubble Masonry Slope	L.S.	L.S.	L.S.	\$
203.0100	Roadway Excavation	12,220	CU. YD.	\$	\$
204.0100	Trench Excavation for Water System	L.S.	L.S.	L.S.	\$
204.0200	Trench Backfill for 8-inch Waterline	L.S.	L.S.	L.S.	\$
205.0100	Structure Excavation for CMU Noise Barrier / Retaining Wall Foundation	L.S.	L.S.	L.S.	\$

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
205.0200	Structure Backfill for CMU Noise Barrier / Retaining Wall	L.S.	L.S.	L.S.	\$
206.0100	Excavation for Drainlines	L.S.	L.S.	L.S.	\$
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	L.S.	L.S.	L.S.	\$
209.0200	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	\$ 30,000.00
304.0100	Aggregate Base	L.S.	L.S.	L.S.	\$
305.0100	Aggregate Subbase	L.S.	L.S.	L.S.	\$
312.0100	Hot Mix Glassphalt Base Course	L.S.	L.S.	L.S.	\$
401.0100	HMA Pavement, Mix No. IV	L.S.	L.S.	L.S.	\$
503.0100	Concrete for Retaining Wall / Drain Manhole	L.S.	L.S.	L.S.	\$
503.0200	Concrete for Retaining Wall footings	L.S.	L.S.	L.S.	\$
503.0300	Concrete for Noise Barrier base	L.S.	L.S.	L.S.	\$
507.0100	Metal Railing	L.S.	L.S.	L.S.	\$
509.0100	CMU Noise Barrier Walls, 8 inch CMU	3,070	SY	\$	\$
602.0050	Reinforcing Steel for Retaining Walls / Drain Manhole	L.S.	L.S.	L.S.	\$

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
602.0051	Reinforcing Steel for Retaining Wall Footings	L.S.	L.S.	L.S.	\$
602.0052	Reinforcing Steel for CMU Noise Barrier	L.S.	L.S.	L.S.	\$
602.0053	Reinforcing Steel for Noise Barrier base	L.S.	L.S.	L.S.	\$
603.0100	Bed Course Material for Culvert	L.S.	L.S.	L.S.	\$
603.0200	Clean Existing Culverts	F.A.	F.A.	F.A.	\$ 4,000.00
603.0300	24-Inch High Density Polyethylene Pipe, Class S	L.S.	L.S.	L.S.	\$
604.0100	Type 1 Grated Drain Drywells (50' Deep)	10	EACH	\$	\$
604.0200	Type C1 Catch Basin Drywells (50' Deep)	5	EACH	\$	\$
604.0300	Type B1 Catch Basin Drywells (50' Deep)	3	EACH	\$	\$
604.0400	Grated Drain Inlets, 5 ft. to 5.99 ft.	11	EACH	\$	\$
604.0500	Type D1 Catch Basin, 5 ft. to 5.99 ft.	4	EACH	\$	\$
606.0100	Guardrail Type Strong Post W-beam	L.S.	L.S.	L.S.	\$
606.0200	Terminal Section Type G	L.S.	L.S.	L.S.	\$
606.0300	Terminal Section Type FLEAT-350 (TL-2)	L.S.	L.S.	L.S.	\$

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
606.0400	Terminal Section Type ENERGITE III (TL-3) Sand-Filled Barrels	L.S.	L.S.	L.S.	\$
606.0500	Transition Section Type Thrie Beam	L.S.	L.S.	L.S.	\$
606.0600	Guardrail Type Thrie Beam	L.S.	L.S.	L.S.	\$
607.0100	6-Feet Chain Link Fence	L.S.	L.S.	L.S.	\$
607.0200	Chain Link Gate, 6-Feet High And 12-Feet Wide	L.S.	L.S.	L.S.	\$
613.0100	Adjusting Centerline and Reference Survey Monument	4	EACH	\$	\$
616.0001	Permanent Irrigation System	L.S.	L.S.	L.S.	\$
617.0001	Imported Planting Soil	L.S.	L.S.	L.S.	\$
617.0002	Soil Amendments	L.S.	L.S.	L.S.	\$
619.0001	Tree, Shower Tree/Madagascar Olive- 25 Gallon	L.S.	L.S.	L.S.	\$
619.0002	Tree, Loulu Palm- 25 Gallon	L.S.	L.S.	L.S.	\$
619.0003	Shrub, Dwarf Poinciana- Field Stock	L.S.	L.S.	L.S.	\$
619.0004	Shrub, Beach Naupaka - 1 Gallon @ 3'-0" o.c.	L.S.	L.S.	L.S.	\$
619.0005	Shrub, Croton- 1 Gallon	L.S.	L.S.	L.S.	\$

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
619.0006	Shrub, Bromeliad- 1 Gallon	L.S.	L.S.	L.S.	\$
619.0007	Shrub, Pohinahina- 6" Pots	L.S.	L.S.	L.S.	\$
619.0008	Grassing	L.S.	L.S.	L.S.	\$
619.0009	Maintenance Period	L.S.	L.S.	L.S.	\$
619.0010	Clinker Stone- 8"-12" Dia.	212	C.Y.	\$	\$
619.0011	Root Barrier- 5' Lengths, 2' Depth	47	EACH	\$	\$
619.0012	Filter Fabric	17,226	S.F.	\$	\$
623.1001	Honoapiilani Hwy./Dickenson St. Traffic Signal System	L.S.	L.S.	L.S.	\$
623.1002	Honoapiilani Hwy./Shaw St. Traffic Signal System	L.S.	L.S.	L.S.	\$
624.0100	Cut, Plug & Remove Exist 8-inch Waterline	L.S.	L.S.	L.S.	\$
624.0200	Connect to Exist 8-inch Waterline	L.S.	L.S.	L.S.	\$
624.0300	8-inch Ductile Iron Pipe, Class 52	L.S.	L.S.	L.S.	\$
624.0400	1-inch Air Relief Valve Assembly (Class 150), Including Type "F" Manhole	L.S.	L.S.	L.S.	\$

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
624.0500	8-inch Gate Valve (Class 150), Including Sliding Valve Box	L.S.	L.S.	L.S.	\$
624.0600	Cast Iron Fittings	L.S.	L.S.	L.S.	\$
624.0700	Concrete Block for 8-inch Bends	L.S.	L.S.	L.S.	\$
625.0001	Reinforced Concrete Jacket for 10-inch Sewer Pipe	282	LIN. FT.	\$	\$
625.0002	Reinforced Concrete Jacket for 16-inch Sewer Pipe	60	LIN. FT.	\$	\$
625.0003	Reinforced Concrete Jacket for 21-inch Sewer Pipe	650	LIN. FT.	\$	\$
626.0100	Adjusting Water Standard Valve Box	L.S.	L.S.	L.S.	\$
626.0200	Adjusting Water Manhole Frame and Cover	L.S.	L.S.	L.S.	\$
626.0300	Adjusting Sewer Manhole Frame and Cover	L.S.	L.S.	L.S.	\$
626.0400	Adjusting Air Relief Valve Manhole Frame and Cover	L.S.	L.S.	L.S.	\$
627.0001	Video Survey	1,760	LIN. FT.	\$	\$
629.0100	8-Inch Pavement Striping (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$
629.0200	Double 4-Inch Pavement Striping (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
629.0300	4-Inch Pavement Striping (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$
629.0400	12-Inch Pavement Striping (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$
629.0500	Crosswalk Marking (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$
629.0600	Pavement Arrow (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$
629.0700	Pavement Word (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$
629.0800	Pavement Symbol (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$
629.0900	Type A Pavement Marker	L.S.	L.S.	L.S.	\$
629.1000	Type C Pavement Marker	L.S.	L.S.	L.S.	\$
629.1100	Type D Pavement Marker	L.S.	L.S.	L.S.	\$
629.1200	Type DB Pavement Marker	L.S.	L.S.	L.S.	\$
629.1300	Type H Pavement Marker	L.S.	L.S.	L.S.	\$
630.0100	Type D10 Route Marker Assembly	L.S.	L.S.	L.S.	\$
630.0200	Street Name Sign	L.S.	L.S.	L.S.	\$
631.0100	Regulatory Sign (10 Square Feet or Less)	L.S.	L.S.	L.S.	\$

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
631.0200	Warning Sign (10 Square Feet or Less)	L.S.	L.S.	L.S.	\$
632.0100	Type II Object Markers	L.S.	L.S.	L.S.	\$
632.0200	Reflector Marker Type RM-3	L.S.	L.S.	L.S.	\$
632.0300	Milepost Marker with Post (Bi-Directional)	L.S.	L.S.	L.S.	\$
632.0400	Milepost Marker D10-7(30)	L.S.	L.S.	L.S.	\$
634.0100	Portland Cement Concrete Sidewalk	L.S.	L.S.	L.S.	\$
638.0100	Curb, Type 3D	L.S.	L.S.	L.S.	\$
643.0100	Tree Trimming/Arborist Services	F.A.	F.A.	F.A.	\$ 100,000.00
645.0100	Traffic Control	L.S.	L.S.	L.S.	\$
645.0200	Additional Police Officers, Additional Traffic Control Devices, And Advertisement	F.A.	F.A.	F.A.	\$ 100,000.00
648.0100	Field Posted Drawings	L.S.	L.S.	L.S.	\$
650.0100	Curb Ramp, Type E (392 sq ft)	L.S.	L.S.	L.S.	\$
650.0200	Curb Ramp, Type B (310 sq ft)	L.S.	L.S.	L.S.	\$

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
650.0300	Curb Ramp, Type D (98 sq ft)	L.S.	L.S.	L.S.	\$
696.0100	Field Office Trailer (Not to Exceed \$32,000.00)	L.S.	L.S.	L.S.	\$
696.0200	Project Site Laboratory Trailer (Not to Exceed \$22,000.00)	L.S.	L.S.	L.S.	\$
696.0300	Maintenance of Trailers	F.A.	F.A.	F.A.	\$ 50,000.00
698.1000	Trainee (2 Trainees)	2,000	HOURS	\$0.80	\$ 1,600.00
699.0100	Mobilization (Not to Exceed 10% of the sum of all items excluding the bid price of this item, field office and project site laboratories, allowances, furnishing drilled shaft drilling equipment and force account items)	L.S.	L.S.	L.S.	\$
A. SUM OF ALL ITEMS					\$
B. EITHER FURNISH FOREIGN STEEL NOT TO EXCEED MINIMAL AMOUNT (INSERT "0") OR FURNISH FOREIGN STEEL IN EXCESS OF MINIMAL AMOUNT (INSERT 25% x A)				*	\$
C. AMOUNT FOR COMPARISON OF BIDS (A + B)				*	\$
* (ALL BIDDERS MUST FILL IN B AND COMPLETE C)					
Note: Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid.					

PROPOSAL SCHEDULE

The bidder is directed to Subsection 105.16 – Subcontracts.

The bidder's attention is directed to Sections 636 - Field Office and Project Site Laboratory Trailer and 699 - Mobilization for the limitation of the amount bidders are allowed to bid.

If the bid price for any proposal item having a maximum allowable bid indicated therefore in any of the contract documents is in excess of such a maximum amount, the bid price for such proposal item shall be adjusted to reflect the limitation thereon. The comparison of bids to determine the successful bidder and the amount of contract to be awarded shall be determined after such adjustments are made, and such adjustments shall be binding upon the bidder.

The bidder is directed to Section 717 – Cullet and Cullet-Made Materials regarding recycling of waste glass.

INSTRUCTIONS TO COMPUTE THE AMOUNT FOR COMPARISON OF BIDS FOR FOREIGN STEEL

Each bidder shall indicate its intention to furnish foreign steel on this project by initialing after the AMOUNT for each of the items the bidder intends to use such foreign steel including lump sum items. A bidder not indicating such usage certifies that the bidder will furnish and use only domestic steel on this project. Also, the bidder shall add an additional 25% to the SUM OF ALL ITEMS if the bid submitted is based on furnishing foreign steel in excess of the minimal use specified in Subsection 106.11 - Steel and Iron Construction Material.