

**STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION**

ADDENDUM NO. 1

For

**HONOAPIILANI HIGHWAY PAVEMENT PREVENTIVE MAINTENANCE
WIND FARM ACCESS ROAD TO OLOWALU
FEDERAL-AID PROJECT NO. NH-030-1(047)
DISTRICTS OF LAHAINA AND WAILUKU
ISLAND OF MAUI**

The following amendments shall be made to the Bid Documents:

A. PROPOSAL

Replace Pages P-8 through P-10 dated 5/1/2011 with the attached Pages P-8 through P-10 dated 10/7/2011.


B. PLANS

Replace Plan Sheet No. 7 with the attached Plan Sheet No. ADD. 7.

C. PRE-BID MEETING MINUTES

Attached are the October 25, 2011 Pre-bid Meeting Minutes and Attendance Sheet for your information.

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided on page P-4 of the Proposal.



GLENN M. OKIMOTO, Ph.D.
Director of Transportation

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
209.1000	Installation, Maintenance, Monitoring, and Removal of BMP	L.S.	L.S.	L.S.	\$ _____
209.2000	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	\$ <u>10,000.00</u>
312.0100	Hot Mix Glassphalt Base Course	250	Ton	\$ _____	_____
401.0400	Hot Mix Asphalt (HMA) Pavement, Mix No. IV	15,500	Ton	\$ _____	\$ _____
408.0100	Crack Seal Type I	L.S.	L.S.	L.S.	\$ _____
414.0100	Excavation of Weakened Pavement Areas	120	C.Y.	\$ _____	\$ _____
415.0100	Cold Planing	3,000	S.Y.	\$ _____	\$ _____
416.0100	Paving Grid	4,200	S.Y.	\$ _____	\$ _____
603.0100	Clean Existing Culverts	F.A.	F.A.	F.A.	\$ <u>20,000.00</u>
604.4300	Adjusting Telephone Manhole/Utility Pull Box Frame and Cover	23	Each	\$ _____	\$ _____
604.4400	Adjusting Cable TV Manhole/Utility Pull Box Frame and Cover	14	Each	\$ _____	\$ _____
604.4500	Adjusting Fiber Optic Cable manhole Frame and Cover	1	Each	\$ _____	\$ _____
613.0100	Adjusting Centerline and Reference Survey Monuments	53	Each	\$ _____	\$ _____
629.0110	4 - Inch Pavement Striping (Tape, Type II or Thermo-plastic Extrusion) White	L.S.	L.S.	L.S.	\$ _____
629.0120	8-Inch Pavement Striping (White) (Tape, Type II or Thermoplastic Extrusion)	L.S.	L.S.	L.S.	_____

NH-030-1(047)
 ADDENDUM NO. 1
 r10/7/2011
 P-8

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
629.0130	12 - Inch Pavement Striping (Tape, Type II or Thermo-plastic Extrusion) White	L.S.	L.S.	L.S.	\$ _____
629.0210	4-Inch Pavement Striping (Yellow) or Thermoplastis Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.0220	12 - Inch Pavement Striping (Tape, Type II or Thermo-plastic Extrusion) Yellow	L.S.	L.S.	L.S.	\$ _____
629.0230	4 - Inch Double Yellow Pavement Striping (Tape, Type I or Thermoplastis Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.1100	Yield Pavement Marking (Type III or Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.1200	Pavement Arrow (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.1300	Pavement Word (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.2010	Type "A" Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2020	Type "C" Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2030	Type "D" Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2040	Type "H" Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2050	Type "J" Pavement Marker	L.S.	L.S.	L.S.	\$ _____

NH-030-1(047)
ADDENDUM NO.1
r10/7/2011
P-9

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
632.1000	Reflector Marker (Rm-5) on existing Guardrails	L.S.	L.S.	L.S.	\$ _____
632.7610	Mile Post Marker And Supplemental Route Number Plate (Bi - Directional) With Post	L.S.	L.S.	L.S.	\$ _____
643.0100	Maintenance of Existing Landscape Areas	F.A.	F.A.	F.A.	\$ <u>5,000.00</u>
645.2000	Traffic Control	L.S.	L.S.	L.S.	\$ _____
645.2100	Additional Police Officers, Additional Traffic Control Devices, And Advertisement	F.A.	F.A.	F.A.	\$ <u>20,000.00</u>
648.1000	Field-Posted Drawings	L.S.	L.S.	L.S.	\$ _____
696.6200	Maintenance of Trailers	F.A.	F.A.	F.A.	\$ <u>10,000.00</u>
699.1000	Mobilization (Not to exceed 10% of the Sum of all items excluding bid price of this item, and force account items)	L.S.	L.S.	L.S.	\$ _____
a. Sum of All Items					\$ _____
b. Either Furnish Foreign Steel Not to Exceed Minimal Amount (Fill in "0") or Furnish Foreign Steel in Excess of Minimal Amount (Fill in "25% x a")					\$ _____
c. Amount for Comparison of Bids (a+b)					\$ _____
* All Bidders must fill in b and Complete c.					
NOTE: Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid.					

NH-030-1(047)

ADDENDUM NO.1

r10/7/2011

P-10

Pre-Bid Meeting Minutes

Project: Honoapiilani Highway Pavement Preventive Maintenance, Wind Farm
Access Road to Olowalu

Project No.: Federal-Aid Project No. NH-030-1(047)

1. Pre-bid meeting was held on October 25, 2011 at 10: A.M at the Maui District Conference Room at 650 Palapala Drive, Kahului. The participants were: David Ortega, of Maui Paving LLC, Cole Millare, of GP Roadway Solutions Inc, George Steward, of Hawaiian Cement, Perry Artates and Willy Greig of Hawaii Operating Engineers Industry Stabilization Fund Alejandro Reboron, Fred Gutierrez and Crisanto Ragasa of State Highways
2. The participants were informed that an addendum will be issued revising the Proposal Schedule and the Typical Section, sheet 7 of the Plans.
3. The scope of work was explained to the participants that the project consists of cold planing road surfaces, reconstructing weakened pavement areas, resurfacing of existing pavement, installing pavement markings and striping, adjusting manholes and survey monuments, and cleaning existing culverts and drainage structures.
4. According to Sheet 26 and 27 of the project plans, the Contractor must erect advance construction warning signs at the beginning and end of the project. The question was asked to confirm if these signs must be new.
Response: Signs do not have to be new but it must meet the standard of The Manual on Uniform Traffic Control Devices (MUTCD)

Meeting was adjourned at 10:30 A.M.

SIGN IN SHEET -- PRE -- BID MEETING

OCTOBER 25, 2011 @ 1000 AM
MAUI DISTRICT OFFICE

HONOAPIILANI HIGHWAY PAVEMENT PREVENTIVE MAINTENANCE, WIND ACCESS ROAD
TO OLOWALU, FEDERAL-AID PROJECT NO. NH-030-1(047)

NAME	COMPANY	PHONE NO./FAX	EMAIL
1. Fred Gutierrez	HDOT	873-3390/873-3544	fred.c.gutierrez@hawaii.gov
2. George Stewart	Hi Cement	808-330-3906	George.Stewart@hawaiiancement.com
3. Cole Millare	GP Roadway Solutions	808-216-2456	cmillare@gracepacificcorp.com
4. David Ortega	Maui Parking LLC	808-877-2755	dortega@gracepacificcorp.com
5. Willy Greig	OE3	808-344-1414	wgreig@OE3.org
6. Perry Artates	APSE	357-0831	perryartates@gmail.com
7. CRISANTO RAGASA	HDOT	873-3374	CRISANTO.RAGASA@HAWAII.GOV