PROPOSAL SCHEDULE

APPROX. UNIT
ITEM NO. ITEM QUANTITY UNIT PRICE AMOUNT
209.1000 |Installation, Mainténance, Monitoring and Removal of BMP L.S. L.S. L.S. )
209.2000 |[Additional Water Pollution, Dust, and Erosion Control F.A. F.A. F.A. $ 10,000.00
312.0100 [|Hot Mix Glassphalt Base Course 350 Ton 3 $
401.0100 |Hot Mix Asphalt (HMA) Pavement, Mix No. IV 12000 Ton 3 d
401.0200 |Hot Mix Asphalt (HMA) Pavement, Mix No. IV
For Stabili;e Unpaved Shoulder 200 Ton $ d
412.0100 |Longitudinal Joint Stabilizer 60900 S.F. 3 d
414.0100 |Excavation of Weakened Pavement Areas 150 CY. $ $
415.0100 |Cold Planing 1500 Sq.Yd. |[$ $
503.0300 [Concrete Headwall L.S. L.S. L.S. $
603.0400 |24-Inch High Density Polyethylene Pipe (Type S) L.S. L.S. L.S. $
603.0300 |Clean Existing Culverts F.A. F.A. F.A. $ 110,000.00
604.4500 |Type "A" Storm Drain Manhole 1 Each ) )
604.5010 |[Type 61614P GDI, (4.00 Ft. to 4.99 Ft.) 3 Each 3 $
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PROPOSAL SCHEDULE

APPROX. UNIT
ITEM NO. ITEM QUANTITY UNIT PRICE AMOUNT
606.0500 |Reset Guardrall L.S. L.S. L.S. $
629.1010 |4 - Inch Pavement Striping ( Tape, Type Il or Thermoplastic
Extrusion )( White) L.S. L.S. L.S. $
629.1012 |8 - Inch Pavement Striping ( Tape, Type Il or Thermoplastic
Extrusion ) (White) L.S. L.S. L.S. $
629.1013 |4 - Inch Double Solid Yellow Pavement Striping ( Tape, Type |
or Thermoplastic Extrusion ) L.S. L.S. L.S. $
629.1014 |Yield Line Pavement Marking (Tape, Type lll or Thermoplastic
Extrusion) L.S. L.S. L.S. $
629.2030 |Type "D" Pavement Marker L.S. L.S. L.S. $
630.0300 |Type "A" Route Marker Assembly With Post L.S. L.S. L.S. $
631.3000 |Regulatory Sign ( 10 Sq. Ft. or Less ) With Post L.S. L.S. L.S. $
631.3100 |Regulatory Sign ( 10 Sq. Ft. or Less ) Without Post L.S. L.S. L.S. 3
631.3200 |Warning Sign ( 10 Sq. Ft. or Less ) With Post L.S. L.S. L.S. $
631.3300 |Warning Sign ( 10 Sq. Ft. or Less ) Without Post L.S. L.S. L.S. 3
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PROPOSAL SCHEDULE

APPROX. UNIT
ITEM NO. ITEM QUANTITY UNIT PRICE AMOUNT
632.4200 |Reflector Marker (RM-3) Yellow With Flexible Post L.S. L.S. L.S. $
632.4400 |Reflector Marker (RM-4) Yellow With Steel Post L.S. L.S. L.S. )
632.4500 |Reflector Marker (RM-5) on Existing Guardrail L.S. L.S. L.S. 3
632.4600 |Type Il Object Marker With Steel Post (8 Each) L.S. L.S. L.S. $
632.7610 |Mile Post Marker And Supplemental Route Number Plate
( Bi - Directional ) With Post L.S. L.S. L.S. $
643.0100 [Maintenance of Existing Landscape Areas F.A. F.A. F.A. 5,000.00
645.0100 |Traffic Control L.S. L.S. L.S. $
645.0200 [Additional Police Officers, Additional Traffic
Control Devices, And Advertisement F.A. F.A. F.A. 15,000.00
648.0100 [Field-Posted Drawings L.S. L.S. L.S. $
696.1000 |Field Office Trailer ( Not to Exceed $ 32,000.00) L.S. L.S. L.S. )
696.2000 |[Maintenance of Trailers F.A. F.A. F.A. 10,000.00
699.1000 |Mobilization (Not to exceed 6% of the Sum of all items
excluding the bid price of this item.) L.S. L.S. L.S. 3
30A-01-12M
10-Jan-12

P-12




PROPOSAL SCHEDULE

APPROX. UNIT
ITEM NO. ITEM QUANTITY UNIT PRICE AMOUNT
Sum of All ltems
NOTE: Bidders must complete all unit prices and amounts. Failure to do so may be gjrounds for rejection of bid.
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PROPOSAL SCHEDULE
The bidder is directed to Subsection 105.16 — Subcontracts.

The bidder's attention is directed to Section 699 - Mobilization for the
limitation of the amount bidders are allowed to bid.

If the bid price for any proposal item having a maximum allowable bid
indicated therefore in any of the contract documents is in excess of such a
maximum amount, the bid price for such proposal item shall be adjusted to
reflect the limitation thereon. The comparison of bids to determine the
successful bidder and the amount of contract to be awarded shall be determined
after such adjustments are made, and such adjustments shall be binding upon
the bidder. ~

The bidder is directed to Section 717 — Cullet and Cullet-Made Materials
regarding recycling of waste glass.
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