STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION

ADDENDUM NO. 1 FOR

HIGH STREET RESURFACING MAIN STREET TO KEANU STREET PROJECT NO. 30DE-01-17M DISTRICT OF WAILUKU ISLAND OF MAUI

FY 2017

The following amendments shall be made to the Bid Documents:

A. PROPOSAL SCHEDULE

Replace Proposal Schedule Pages P-11 to P-13 dated 2/14/2017 and page P-14 dated 07/01/10, respectively, with the attached Proposal Schedule Pages P-11 to P-14 dated r5/30/2017.

B. PLANS

- 1. Add Plan Sheets ADD. 8S-1, ADD. 8S-2, ADD. 8S-3, ADD. 8S-4, ADD. 14S-1, ADD. 14S-2, and ADD. 14S-3.
- 2. Replace Plan Sheets 9, 10 and 14 with the attached Plan Sheets ADD. 9, ADD. 10, and ADD. 14

C. PRE-BID MEETING

Pre-bid meeting minutes and sign-in sheet are attached for your information.

Please acknowledge receipt of this Addendum No.1 by recording the date of its receipt in the space provided on Page P-4 of the Proposal.

FORD N FUCHIGAMI
Director of Transportation

PROPOSAL SCHEDULE						
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	
209.1000	Installation, Maintenance, Monitoring, and Removal of BMP	L.S.	L.S.	L.S.	\$	
209.2000	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	\$15,000.00	
301.0100	Hot Mix Asphalt Base Course	890	Ton	\$	\$	
401.0100	Hot Mix Asphalt (HMA) Pavement, Mix No. IV	1,700	Ton	\$	\$	
413.0100	Longitudinal Joint Stabilizer	12,000	Sq. Ft.	\$	\$	
414.0100	Excavation of Weakened Pavement Areas	370	C.Y.	\$	\$	
415.0100	Cold Planing	L.S.	L.S.	L.S.	\$	
603.1000	Clean of Existing Culverts	F.A.	F.A.	F.A.	\$150,000.00	
604.1000	Adjusting Sewer Cast Iron Manhole Frame and Cover	15	Each	\$	\$	
604.2000	Adjusting Water Valve Cast Iron Manhole Frame and Cover	7	Each	\$	\$	
604.3000	Adjusting Electric Cast Iron Manhole Frame and Cover	2	Each	\$	\$	
604.4000	Adjusting Telephone Cast Iron Manhole Frame and Cover	8	Each	\$	\$	
606.1000	W-Beam Guardrail Type 3 Single Post	L.S.	L.S.	L.S.	\$	
613.1000	Adjusting Centerline and Reference Survey Monument	1	Each	\$	\$	
621.1000	Enhanced Vehicle Classification Traffic Counting System	L.S.	L.S.	L.S.	\$	
629.1010	4 - Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion) White	L.S.	L.S.	L.S.	\$	

30DE-01-17M

r5/30/2017

PROPOSAL SCHEDULE							
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT		
629.1020	8 - Inch Pavement Striping (Tape, Type II or Thermo- plastic) White	L.S.	L.S.	L.S.	\$		
629.1030	12 - Inch Pavement Striping (Tape, Type II or Thermoplastic) White	L.S.	L.S.	L.S.	\$		
629.1040	12 - Inch Pavement Striping (Tape, Type II or Thermo- plastic) Yellow	L.S.	L.S.	L.S.	\$		
629.1050	Double Solid Yellow 4- Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$		
629.1100	Crosswalk Marking (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$		
629.1200	Pavement Arrow (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$		
629.1300	Pavement Word (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$		
629.2009	Type "C" Pavement Marker	L.S.	L.S.	L.S.	\$		
629.2010	Type "D" Pavement Marker	L.S.	L.S.	L.S.	\$		
629.2020	Type "H" Pavement Marker	L.S.	L.S.	L.S.	\$		
629.2030	Type "F" Pavement Marker	L.S.	L.S.	L.S.	\$		
630.0100	Destination Sign (10 Sq. Ft. or Less) With Steel Post	L.S.	L.S.	L.S.	\$		
630.0200	Type "A" Route Marker Assembly	L.S.	L.S.	L.S.	\$		
630.0300	Type "B" Route Marker Assembly	L.S.	L.S.	L.S.	\$		
631.3000	Regulatory Sign (10 Sq. Ft. or Less)	L.S.	L.S.	L.S.	\$		

PROPOSAL SCHEDULE							
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT		
631.3100	Regulatory Sign (More Than 10 Sq. Ft.)	L.S.	L.S.	L.S.	\$		
631.3200	Warning Sign (10 Sq.Ft. or Less)	L.S.	L.S.	L.S.	\$		
631.3300	Construction Sign	L.S.	L.S.	L.S.	\$		
632.4100	Reflector Marker (RM-3) Yellow Without Post	L.S.	L.S.	L.S.	\$		
632.4200	Reflector Marker Type II Object Marker	L.S.	L.S.	L.S.	\$		
643.0100	Maintenance of Existing Landscaped Areas	F.A.	F.A.	F.A.	\$50,000.00		
645.0200	Traffic Control	L.S.	L.S.	L.S.	\$		
645.0210	Additional Police Officers, Additional Traffic Control Devices, And Advertisement	F.A.	F.A.	F.A.	\$25,000.00		
648.0100	Field-Posted Drawings	L.S.	. L.S.	L.S.	\$		
696.0000	Field Office Trailer (Not to Exceed \$32,000.00)	L.S.	L.S.	L.S.	\$		
696.2000	Maintenance of Trailer	F.A.	F.A.	F.A.	\$15,000.00		
699.1000	Mobilization (Not to exceed 6% of the Sum of All items excluding the bid price of this item)	L.S.	L.S.	L.S.	\$		
	Sum of All Items				\$		

NOTE: Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid.

PROPOSAL SCHEDULE

The bidder is directed to Subsection 105.16 – Notice to Proceed.

The bidder's attention is directed to Sections 696 - Field Office and Project Site Laboratory and 699 - Mobilization for the limitation of the amount bidders are allowed to bid.

If the bid price for any proposal item having a maximum allowable bid indicated therefore in any of the contract documents is in excess of such a maximum amount, the bid price for such proposal item shall be adjusted to reflect the limitation thereon. The comparison of bids to determine the successful bidder and the amount of contract to be awarded shall be determined after such adjustments are made, and such adjustments shall be binding upon the bidder.

The bidder is directed to Section 717 – Cullet and Cullet-Made Materials regarding recycling of waste glass.

MINUTES OF THE PRE-BID MEETING

Project:

High Street Resurfacing, Main Street to Keanu Street

Project Number:

30DE-01-17M

Location of Meeting: Maui District Office

650 Palapala Drive, Kahului, Maui

Date and Time:

May 24, 2017, 10:00 AM

Attendees:

See attached attendance sheet

ITEMS OF DISCUSSION:

1. The meeting started at 10:10 a.m. Design Engineer Alejandro Reboron gave a brief description of the project, and opened the floor for discussions.

2. Grace Pacific ask clarification on Plan Sheet 8 and 9 on the details and location of Excavation of Weakened Pavement Areas.

Ans. Clarification will be included on Addendum No.1

With no further questions, the meeting was adjourned at 10:15 a.m.

Additional information:

- 3. RFI's from Grace Pacific thru email dated 5/19/2016
 - 3.1 Bid Item 631.3000 and 631.3200 have the same description, Regulatory Sign (10sf or less). Please clarify the difference.

Ans. See revised proposal on Addendum No.1.

3.2 Bid Item 631.3300 and 631.3400 have the same description, Warning Sign (10sf or less). Please clarify the difference.

Ans. See revised proposal schedule on Addendum No. 1.

3.3 Plan Sheet 9 Station 306+50 Lt edge shoulder does not match the same Edge shoulder line at station 310+20 Lt. Please clarify.

Ans. See revised plan on Addendum No.1.

3.4 What is the limit of paving at Wells Street Sta 4+25Rt? Ans. See revised plan on Addendum No.1.

3.5 A.C. Pavement Reconstruction Detail on Sheet 8 says to see plans.

Please identify the reconstruction areas and widths. It is not shown on roadway plans.

Ans. See revised plan on Addendum No.1.

3.6 Plan Sheet 9 Sta. 298+50Lt to Sta. 299+60Lt shows to install new AC Berm. Is this the Standard AC Curb or do we put back something similar to what was existing? Is there a detail?

Ans. Use the Standard AC Curb.