


TABULATION OF BIDS

PROJECT: HONOAPIILANI HIGHWAY BYPASS, DEMOLITION OF IKENA AVENUE (PHASE II)										STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.: STP-030-1(22)		NET LENGTH OF PROJECT: 0.1 MILES									
ISLAND: MAUI		DISTRICT: LAHAINA		* MAUI MASTER BUILDERS		E & B PLUMBING		PACIFIC PILE & CRANE			
DATE ADVERTISED: The Maui News, The Honolulu Star Bulletin March 29, 2001											
BIDS OPENED: April 26, 2001											
COMPLETION TIME: Sixty (60) Working Days											
ITEM NO.	ITEM	QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
202.0110	Removal of Structures and Obstructions (TMK: 4-5-31-70)	L.S.	L.S.	L.S.	\$10,920.00	L.S.	\$16,000.00	L.S.	\$13,177.00	L.S.	\$20,000.00
202.0120	Removal of Structures and Obstructions (TMK: 4-5-31-72)	L.S.	L.S.	L.S.	\$10,920.00	L.S.	\$16,000.00	L.S.	\$16,983.00	L.S.	\$20,000.00
202.0130	Removal of Structures and Obstructions (TMK: 4-5-31-73)	L.S.	L.S.	L.S.	\$10,920.00	L.S.	\$16,000.00	L.S.	\$14,414.00	L.S.	\$25,000.00
202.0140	Removal of Structures and Obstructions (TMK: 4-5-31-74)	L.S.	L.S.	L.S.	\$10,920.00	L.S.	\$16,000.00	L.S.	\$14,414.00	L.S.	\$25,000.00
202.0150	Removal of Structures and Obstructions (TMK: 4-5-31-75)	L.S.	L.S.	L.S.	\$10,920.00	L.S.	\$16,000.00	L.S.	\$21,640.00	L.S.	\$25,000.00
202.0160	Removal of Structures and Obstructions (TMK: 4-5-31-76)	L.S.	L.S.	L.S.	\$10,920.00	L.S.	\$17,000.00	L.S.	\$21,640.00	L.S.	\$20,000.00
202.0170	Removal of Structures and Obstructions (TMK: 4-5-31-77)	L.S.	L.S.	L.S.	\$10,920.00	L.S.	\$16,000.00	L.S.	\$13,209.00	L.S.	\$20,000.00
202.0180	Removal of Structures and Obstructions (TMK: 4-5-31-78)	L.S.	L.S.	L.S.	\$10,920.00	L.S.	\$16,000.00	L.S.	\$13,209.00	L.S.	\$25,000.00
202.0190	Removal of Structures and Obstructions (TMK: 4-5-31-79)	L.S.	L.S.	L.S.	\$10,920.00	L.S.	\$16,000.00	L.S.	\$12,876.00	L.S.	\$25,000.00
202.0200	Removal of Structures and Obstructions (TMK: 4-5-31-80)	L.S.	L.S.	L.S.	\$10,920.00	L.S.	\$18,400.00	L.S.	\$14,414.00	L.S.	\$30,000.00
209.0100	Erosion Control	F.A.	F.A.	F.A.	\$7,500.00	F.A.	\$7,500.00	F.A.	\$7,500.00	F.A.	\$7,500.00
641.0100	Hydro-Mulch Seeding	90,000	S.F.	\$0.47	\$42,300.00	\$0.48	\$43,200.00	\$0.60	\$54,000.00	\$1.33	\$120,000.00
645.2000	Additional Police Officers And/Or Additional Traffic Control Devices	F.A.	F.A.	F.A.	\$7,500.00	F.A.	\$7,500.00	F.A.	\$7,500.00	F.A.	\$7,500.00
660.1000	Dust Control (1,500 L.F. of dust screen)	L.S.	L.S.	L.S.	\$26,274.00	L.S.	\$20,000.00	L.S.	\$66,388.00	L.S.	\$30,000.00
665.1000	Pest Control	F.A.	F.A.	F.A.	\$25,000.00	F.A.	\$25,000.00	F.A.	\$25,000.00	F.A.	\$25,000.00
699.1000	Mobilization (Not to exceed 10% of the sum of all items excluding the bid price of this item, field office and project site laboratory and force account items)	L.S.	L.S.	L.S.	\$10,800.00	L.S.	\$9,000.00	L.S.	\$25,000.00	L.S.	\$41,500.00
	A. Sum Of All Items				\$228,574.00		\$275,600.00		\$341,364.00		\$466,500.00
	B. Furnish domestic steel; and/or foreign steel not to exceed minimal amount.				\$0.00		\$0.00		\$0.00		\$0.00
	C. Furnish foreign steel in excess of minimal amount (25% x a)				\$0.00		\$0.00		\$0.00		\$0.00
	D. Amount for Comparison of Bids (a + b or a + c)				\$228,574.00		\$275,600.00		\$341,364.00		\$466,500.00
* Bid rejected.											
I certify that this is a true and correct tabulation of bids opened for this project  Ken K. Tatsuguchi, Project Manager											
										6-3-01 Date	