

STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

ADDENDUM NO. 2

FOR

PIILANI HIGHWAY INTERIM WIDENING,
MOKULELE HIGHWAY TO KILOHANA DRIVE

PROJECT NO. 31AB-01-02

DISTRICTS OF WAILUKU AND MAKAWAO

ISLAND OF MAUI


2002

Amend the **Proposal Schedule** as follows:

1. **PROPOSAL SCHEDULE**

Replace Page P-11 dated r5/22/02 with the attached Page P-11 dated r5/30/02.
The revisions to the r5/22/02 version is denoted by a double asterisk (**) in the left margin.

Please acknowledge receipt of the Addendum No. 2 by recording the date of its receipt in the space provided on page P-4 of the Proposal.


BRIAN K. MINAAI
Director of Transportation

PROPOSAL SCHEDULE

	ITEM	APPROX QUANTITY	UNIT	UNIT PRICE	AMOUNT
* 202.0400	Removal of Traffic Island (421 S.Y.)	L.S.	L.S.	L.S.	\$ _____
202.0410	Removal of Drain Inlet (3 Each)	L.S.	L.S.	L.S.	\$ _____
203.0100	Roadway Excavation	150	C.Y.	\$ _____	\$ _____
* 206.2020	Structure Excavation for Cement Rubble Masonry Headwall (51 C.Y.)	L.S.	L.S.	L.S.	\$ _____
* 206.2030	Structure Excavation for 24-inch Drain Line (890 C.Y.)	L.S.	L.S.	L.S.	\$ _____
* 206.7000	Structure Backfill for Cement Rubble Masonry Headwall (15 C.Y.)	L.S.	L.S.	L.S.	\$ _____
209.0100	Water Pollution and Erosion Control	F.A.	F.A.	F.A.	\$75,000.00
211.0100	Archaeological Monitoring	F.A.	F.A.	F.A.	\$10,000.00
* 304.1110	Aggregate Base	1,404	C.Y.	\$ _____	\$ _____
** 305.1110	Aggregate Subbase	3,000	C.Y.	\$ _____	\$ _____
* 401.0400	Asphalt Concrete, Mix No. IV	25,823	TONS	\$ _____	\$ _____
* 503.0030	Concrete in Reinforced Concrete Jacket for 36-inch Waterline (Class B) (14 C.Y.)	L.S.	L.S.	L.S.	\$ _____
508.0100	Cement Rubble Masonry Headwall (15 C.Y.)	L.S.	L.S.	L.S.	\$ _____
* 603.0010	Bed Course Material for Drain Line	102	C.Y.	\$ _____	\$ _____

31AB-01-02

r5/30/02

P-11