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1 Amend Section 101 - TERMS, ABBREVIATIONS, AND DEFINITIONS to read as 
2 follows:
3

4 “DIVISION 100 - GENERAL PROVISIONS
5

6 SECTION 101 - TERMS, ABBREVIATIONS, AND DEFINITIONS
7

8

9 101.01 Meaning of Terms.  The specifications are generally written in the 
10 imperative mood.  In sentences using the imperative mood, the subject, “the 
11 Contractor shall”, is implied.  In the material specifications, the subject may also be 
12 the supplier, fabricator, or manufacturer supplying material, products, or equipment 
13 for use on the project.  The word “will” generally pertains to decisions or actions of 
14 the State.
15

16 When a publication is specified, it refers to the most recent date of issue, 
17 including interim publications, before the bid opening date for the project, unless a 
18 specific date or year of issue is provided.
19

20 101.02 Abbreviations.  Meanings of abbreviations used in the specifications, on 
21 the plans, or in other contract documents are as follows:
22

23 AAN American Association of Nurserymen
24

25 AASHTO American Association of State Highway and
26 Transportation Officials
27

28 ACI American Concrete Institute
29

30 ADA Americans with Disabilities Act
31

32 ADAAG Americans with Disabilities Act Accessibility Guidelines
33

34 AGC Associated General Contractors of America
35

36 AIA American Institute of Architects
37

38 AISC American Institute of Steel Construction
39

40 AISI American Iron and Steel Institute
41

42 ANSI American National Standards Institute
43

44 APA American Plywood Association
45



101.02

STP-3100(16)
101-2a 1/18/19

46 ARA American Railway Association
47

48 AREA American Railway Engineering Association
49

50 ASA American Standards Association
51

52 ASCE American Society of Civil Engineers
53

54 ASLA American Society of Landscape Architects
55

56 ASTM American Society for Testing and Materials
57

58 AWG American Wire Gauge
59

60 AWPA American Wood Preserver's Association
61

62 AWS American Welding Society
63

64 AWWA American Water Works Association
65

66 BMP Best Management Practice
67

68 CCO Contract Change Order
69

70 CFR Code of Federal Regulations
71

72 CRSI Concrete Reinforcing Steel Institute
73

74 DCAB Disability and Communication Access Board, Department of 
75 Health, State of Hawaii
76

77 DOTAX Department of Taxation, State of Hawaii
78

79 EPA U.S. Environmental Protection Agency
80

81 FHWA Federal Highway Administration,
82 U.S. Department of Transportation
83

84 FSS Federal Specifications and Standards,
85 General Services Administration, U.S. Department of Defense
86

87 HAR Hawaii Administrative Rules
88

89 HDOT Department of Transportation, State of Hawaii
90
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91 HIOSH Occupational Safety and Health, Department of Labor and 
92 Industrial Relations, State of Hawaii
93

94 HMA Hot Mix Asphalt
95

96 HRS Hawaii Revised Statutes
97

98 ICEA Insulated Cable Engineers Association (formerly IPCEA)
99

100 IMSA International Municipal Signal Association
101

102 IRS Internal Revenue Service
103

104 ITE Institute of Transportation Engineers
105

106 MUTCD Manual on Uniform Traffic Control Devices for Streets and 
107 Highways, FHWA, U.S. Department of Transportation
108

109 NCHRP National Cooperative Highway Research Program
110

111 NEC National Electric Code
112

113 NEMA National Electrical Manufacturers Association
114

115 NFPA National Forest Products Association
116

117 NPDES National Pollutant Discharge Elimination System
118

119 OSHA Occupational Safety and Health Administration/Act,
120 U.S. Department of Labor
121

122 SAE Society of Automotive Engineers
123

124 SI International Systems of Units
125

126 UFAS Uniform Federal Accessibility Standards
127

128 UL Underwriter's Laboratory
129

130 USGS U.S. Geological Survey
131

132 VECP Value Engineering Cost Proposal
133

134 101.03 Definitions.  Whenever the following words, terms, or pronouns are used 
135 in the contract documents, unless otherwise prescribed therein and without regards 
136 to the use or omission of uppercase letters, the intent and meaning shall be 
137 interpreted as follows:
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138 Addendum (plural - Addenda) - A written or graphic document, including drawings 
139 and specifications, issued by the Director during the bidding period.  This document 
140 modifies or interprets the bidding documents by additions, deletions, clarifications 
141 or corrections.
142

143 Addition (to the contract sum) - Amount added to the contract sum by change order.
144

145 Advertisement - A public announcement inviting bids for work to be performed or 
146 materials to be furnished.
147

148 Amendment - A written document issued to amend the existing contract between 
149 the State and Contractor and properly executed by the Contractor and Director.
150

151 Award - Written notification to the bidder that the bidder has been awarded a 
152 contract.
153

154 Bad Weather Day (or Unworkable Day) - A day when weather or other conditions 
155 prevent a minimum of four hours of work with the Contractor’s normal work force on 
156 critical path activities at the site.
157

158 Bag - 94 pounds of cement.
159

160 Barrel - 376 pounds of cement.
161

162 Base Course - The layer or layers of specified material or selected material of a 
163 designed thickness placed on a subbase or subgrade to support a surface course.
164

165 Basement Material - The material in excavation or embankments underlying the 
166 lowest layer of subbase, base, pavement, surfacing or other specified layer.
167

168 Bid - See Proposal.
169

170 Bidder - An individual, partnership, corporation joint venture or other legal entity 
171 submitting, directly or through a duly authorized representative or agent, a proposal 
172 for the work or construction contemplated.
173

174 Bidding Documents (or Solicitation Documents) - The published solicitation 
175 notice, bid requirements, bid forms and the proposed contract documents including 
176 all addenda and clarifications issued prior to receipt of the bid.
177

178 Bid Security - The security furnished by the bidder from which the State may 
179 recover its damages in the event the bidder breaches its promise to enter into a 
180 contract with the State, or fails to execute the required bonds covering the work 
181 contemplated, if its proposal is accepted.
182
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183 Blue Book - EquipmentWatch Cost Recovery (formerly known as EquipmentWatch 
184 Rental Rate Blue Book), available from EquipmentWatch, a division of Penton, Inc.
185

186 Calendar Day - See Day.
187

188 Change Order (or Contract Change Order) - A written order signed by the 
189 Engineer issued with or without the consent of the Contractor directing changes in 
190 the work, contract time or contract price.  The purposes of a change order include, 
191 but are not limited to (1)  establishing a price or time adjustment for changes in the 
192 work; (2)  establishing full payment for direct, indirect, and consequential costs, 
193 including costs of delay; (3)  establishing price adjustment or time adjustment for 
194 work covered and affected by one or more field orders; or (4)  settling Contractor’s 
195 claims for direct, indirect, and consequential costs, or for additional contract time, in 
196 whole or in part.
197

198 Completion - See Substantial Completion and Final Completion.
199

200 Completion Date - The date specified by the contract for the completion of all work 
201 on the project or of a designated portion of the project.
202

203 Comptroller - the Comptroller of the State of Hawaii, Department of Accounting and 
204 General Services. 
205

206 Contract - The written agreement between the Contractor and the State, by which 
207 the Contractor shall provide all labor, equipment, and materials and perform the 
208 specified work within the contract time stipulated, and by which the State of Hawaii 
209 is obligated to compensate the Contractor at the prices set forth in the contract 
210 documents.
211

212 Contract Certification Date - The Date on which the Deputy Comptroller for the 
213 State of Hawaii (or authorized representative) signs the Contract Certification.
214

215 Contract Completion Date - The calendar day on which all work on the project, 
216 required by the contract, must be completed.  See CONTRACT TIME.
217

218 Contract Documents - The contract, solicitation, addenda, notice to bidders, 
219 Contractor’s bid proposal (including wage schedule, list of subcontractors and other 
220 documentations accompanying the bid), notice to proceed, bonds, Standard 
221 Specifications, special provisions, specifications, drawings, all modifications, all 
222 written amendments, change orders, field orders, orders for minor changes in the 
223 work, the Engineer’s written interpretations and clarifications issued on or after the 
224 effective date of the contract.
225

226 Contract Item (Pay Item) - A specific unit of work for which there is a price in the 
227 contract.
228
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229 Contract Modification (Modification) - A change order that is mutually agreed to 
230 and signed by the parties to the contract.
231

232 Contract Price - The amount designated on the face of the contract for the 
233 performance of work.
234

235 Contract Time (or Contract Duration) - The number of calendar or working days 
236 provided for completion of the contract, inclusive of authorized time extensions.  
237 Contract time shall commence on the Start Work Date and end on the Substantial 
238 Completion Date.  If in lieu of providing a number of calendar or working days, the 
239 contract requires completion by a certain date, the work shall be completed by that 
240 date.
241

242 Contracting Officer - See Engineer.
243

244 Contractor - Any individual, partnership, firm, corporation, joint venture, or other 
245 legal entity undertaking the execution of the work under the terms of the contract 
246 with the State.
247

248 County - County of Maui, its Departments and agencies, acting through its 
249 authorized representative(s).
250

251 Critical Path - Longest logical sequence of activities that must be completed on 
252 schedule for the entire project to be completed on schedule.
253

254 Day - Any day shown on the calendar, beginning at midnight and proceeding up to, 
255 but not including, midnight the following day.  If no designation of calendar or 
256 working day is made, "day" shall mean calendar day.
257

258 Department - Department of Budget and Fiscal Services, Department of Public 
259 Works, or County of Maui, whichever is applicable.
260

261 Director - When used in context as Contracting Officer, Director shall mean the 
262 Director of Finance of the County of Maui, acting directly or through its duly 
263 authorized representative.  When used in context as Officer-In-Charge, Director 
264 shall mean the Director of the Department of Public Works, acting through its duly 
265 authorized representative.”
266

267 Plans (or Drawings) - The contract drawings in graphic or pictorial form including 
268 the notes, tables and other notations thereon indicating the design, location, 
269 character, dimensions, and details of the work.
270
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271 Engineer - When used in context as Contracting Officer, Engineer shall mean the 
272 Director of Finance of the County of Maui, acting directly or through a duly 
273 authorized representative.  When used in context as Officer-In-Charge, Engineer 
274 shall mean the Director of the Department of Public Works of the County of Maui, 
275 acting through its duly authorized representative.
276

277 Equipment - All machinery, tools, and apparatus needed to complete the contract.
278

279 Field Order - A written order issued by the Engineer or the Engineer’s authorized 
280 representative to the Contractor requiring a change or changes to the contract work.  
281 A field order may (1) establish a price adjustment or time adjustment; or (2) may 
282 declare that no adjustment will be made to contract price or contract time; or (3) may 
283 request the Contractor to submit a proposal for an adjustment to the contract price 
284 or contract time.
285

286 Final Acceptance - The Status of the project when the Engineer finds that the 
287 Contractor has satisfactorily completed all contract work in compliance with the 
288 contract including all plant establishment requirements, and all the materials have 
289 been accepted by the State.
290

291 Final Completion - The date set by the Director that all work required by the 
292 contract has been completed in full compliance with the contract documents.
293

294 Final Inspection - Inspection where all contract items (with the exception of 
295 Planting Period and Plant Establishment Period) are accepted by the Engineer.  
296 Substantial Completion will be issued by the Engineer based on the satisfactory 
297 results of the Final Inspection.
298

299 Float - The amount of time between when an activity can start and when an activity 
300 must start, i.e., the time available to complete non-critical activities required for the 
301 performance of the work without affecting the critical path.
302

303 Guarantee - Legally enforceable assurance of the duration of satisfactory 
304 performance of quality of a product or work.
305

306 Hawaii Administrative Rules - Rules adopted by the State in accordance with 
307 Chapter 91 of the Hawaii Revised Statutes, as amended.
308

309 Highway (Street, Road, or Roadway) - A public way within a right-of-way 
310 designed, intended, and set aside for use by vehicles, bicyclists, or pedestrians.
311

312 Highways Division - Engineering Division, Department of Public Works constituted 
313 under the laws of Hawaii for the administration of highway work.
314

315 Holidays - The days of each year which are set apart and established as State 
316 holidays pursuant to Chapter 8 of the Hawaii Revised Statutes, as amended.
317
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318 Inspector - The Engineer's authorized representative assigned to make detailed 
319 inspections of contract performance, prescribed work, and materials supplied.
320

321 Laboratory - The testing laboratory of the Highways Division or other testing 
322 laboratories that may be designated by the Engineer.
323

324 Laws - All Federal, State, and local laws, executive orders and regulations having 
325 the force of law.
326 Leveling Course - An aggregate mixture course of variable thickness used to 
327 restore horizontal and vertical uniformity to existing pavements or shoulders.
328

329 Liquidated Damages - The amount prescribed in Subsection 108.08 - Liquidated 
330 Damages for Failure to Complete the Work or Portions of the Work on Time, to be 
331 paid to the State or to be deducted from any payments payable to or, which may 
332 become payable to the Contractor.
333

334 Lump Sum (LS) - When used as a payment method means complete payment for 
335 the item of work described in the contract documents.
336

337 Material - Any natural or manmade substance or item specified in the contract to be 
338 incorporated in the work.
339

340 Notice to Bidders - The advertisement for proposals for all work or materials on 
341 which bids are required.  Such advertisement will indicate the location of the work 
342 to be done or the character of the material to be furnished and the time and place 
343 for the opening of proposals.
344

345 Notice to Proceed - Written notice from the Engineer to the Contractor identifying 
346 the date on which the Contractor is to begin procuring materials and required 
347 permits and adjusting work forces, equipment, schedules, etc. prior to beginning 
348 physical work.
349

350 Pavement - The uppermost layer of material placed on the traveled way or 
351 shoulders or both.  Pavement and surfacing may be interchangeable.
352

353 Pavement Structure - The combination of subbase, base, pavement, surfacing or 
354 other specified layer of a roadway constructed on a subgrade to support the traffic 
355 load.
356

357 Payment Bond - The security executed by the Contractor and surety or sureties 
358 furnished to the Department to guarantee payment by the Contractor to laborers, 
359 material suppliers and subcontractors in accordance with the terms of the contract.
360
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361 Physical Work - Physical construction activities on the project site or at appurtenant 
362 facilities including staging areas. It includes (i) building or installing any structures 
363 or facilities including, but not limited to sign erection; BMP installation; field office 
364 site grading and building; (ii)  removal, adjustment, or demolition of physical 
365 obstructions on site; (iii) any ground breaking activities; and (iv) any utility work. It 
366 does not include pre-construction environmental testing (such as water quality 
367 baseline measurements) that may be required as part of contract.
368

369 Pre-Final Inspection - Inspection scheduled when Contractor notifies Engineer that 
370 all physical work on the project, with the exception of planting period and plant 
371 establishment period, has been completed. Notice from Contractor of substantial 
372 completion will suspend contract time until Contractor receives punchlist from 
373 Engineer.
374

375 Profile Grade - The elevation or gradient of a vertical plane intersecting the top 
376 surface of the proposed pavement.
377

378 Project Acceptance Date - The calendar day on which the Engineer accepts the 
379 project as completed.  See Final Completion.
380

381 Proposal (Bid) - The executed document submitted by a Bidder in response to a 
382 solicitation request, to perform the work required by the proposed contract 
383 documents, for the price quoted and within the time allotted.
384

385 Public Traffic - Vehicular or pedestrian movement on a public way.
386

387 Punchlist - A list compiled by the Engineer specifying work yet to be completed or 
388 corrected by the Contractor in order to substantially complete the contract.
389

390 Questionnaire - The specified forms on which the bidder shall furnish required 
391 information as to its ability to perform and finance the work.
392

393 Request for Change Proposal - A written notice from the Engineer to the 
394 Contractor requesting that the Contractor provide a price and/or time proposal for 
395 contemplated changes preparatory to the issuance of a field order or change order.
396

397 Right-of-Way - Land, property, or property interests acquired by a government 
398 agency for, or devoted to transportation purposes.
399

400 Roadbed - The graded portion of a highway within top and side slopes, prepared 
401 as a foundation for the pavement structure and shoulders.
402

403 Roadside - The area between the outside edges of the shoulders and the right-of-
404 way boundaries.  Unpaved median areas between inside shoulders of divided 
405 highways and infield areas of interchanges are included.
406
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407 Section and Subsection - Section or subsection shall be understood to refer to 
408 these specifications unless otherwise specified.
409

410 Shop Drawings - All drawings, diagrams, illustrations, schedules and other data or 
411 information which are specifically prepared or assembled by or for the Contractor 
412 and submitted by the Contractor to illustrate some portion of the work.
413

414 Shoulder - The portion of the roadway next to the traveled way for: accommodation 
415 of stopped vehicles, placement of underground facilities, emergency use, and lateral 
416 support of base and surface courses.
417

418 Sidewalk - That portion of the roadway primarily constructed for use by pedestrians.
419

420 Solicitation - An invitation to bid or request for proposals or any other document 
421 issued by the Department to solicit bids or offers to perform a contract.  The 
422 solicitation may indicate the time and place to receive the bids or offers and the 
423 location, nature and character of the work, construction or materials to be provided.
424

425 Specifications - Compilation of provisions and requirements to perform prescribed 
426 work.
427

428 (A) Standard Specifications.  Specifications by the State intended for 
429 general application and repetitive use.
430

431 (B) Special Provisions.  Revisions and additions to the standard 
432 specifications applicable to an individual project.
433

434 Standard Details - Drawings provided by the County for specific items of work 
435 approved for repetitive use.
436

437 Standard Plans - Drawings provided by the State for specific items of work 
438 approved for repetitive use.
439

440 State - The State of Hawaii or County of Maui, its Departments and agencies, acting 
441 through its authorized representative(s), whichever is applicable.
442

443 State Waters – All waters, fresh, brackish, or salt, around and within the State, 
444 including, but not limited to, coastal waters, streams, rivers, drainage ditches, ponds, 
445 reservoirs, canals, ground waters, and lakes; provided that drainage ditches, ponds, 
446 and reservoirs required as a part of a water pollution control system are excluded.
447

448 Start Work Date - Date on which Contractor begins physical work on the contract.  
449 This date shall also be the beginning of Contract Time.
450

451 Structures - Bridges, culverts, catch basins, drop inlets, retaining walls, cribbing, 
452 manholes, endwalls, buildings, sewers, service pipes, underdrains, foundation 
453 drains, and other such features that may be encountered in the work.
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454 Subbase - A layer of specified material of specified thickness between the subgrade 
455 and a base.
456

457 Subcontract - Any written agreement between the Contractor and its 
458 subcontractors which contains the conditions under which the subcontractor is to 
459 perform a portion of the work for the Contractor.
460

461 Subcontractor - An individual, partnership, firm, corporation, or joint venture or 
462 other legal entity, as covered in Chapter 444 of the Hawaii Revised Statutes, as 
463 amended, which enters into an agreement with the Contractor to perform a portion 
464 of the work.
465

466 Subgrade - The top surface of completed earthwork on which subbase, base, 
467 surfacing, pavement, or a course of other material is to be placed.
468

469 Substantial Completion - The Status of the project when the Contractor has 
470 completed the work, except for the planting period and plant establishment period, 
471 and each of the following requirements are met:
472

473 (1) All traffic lanes (including shoulders, ramps, sidewalks and bike paths) 
474 are in their final configuration as designed and the final wearing 
475 surface has been installed;
476

477 (2) All operational and safety devices have been installed in accordance 
478 with the contract documents including guardrails, end treatments, 
479 traffic barriers, required signs and pavement markings, drainage, 
480 parapet, and bridge and pavement structures;
481

482 (3) All required illumination and lighting for normal and safe use and 
483 operation is installed and functional in accordance with the contract 
484 documents;
485

486 (4) All utilities and services are connected and working;
487

488 (5) The need for temporary traffic controls or lane closures at any time 
489 has ceased, except for lane closures required for routine 
490 maintenance;
491

492 (6) The building, structure, improvement or facility can be used for its 
493 intended purpose.
494

495 Substantial Completion Date - The date the Substantial Completion is granted by 
496 the Engineer in Writing and Contract Time stops.
497

498 Superintendent - The employee of the Contractor who is responsible for all the 
499 work and is a Contractor’s agent for communications to and from the State.
500
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501 Surety - The qualified individual, firm or corporation other than the Contractor, which 
502 executes a bond with and for the Contractor to insure its acceptable performance of 
503 the contract.
504

505 Surfacing - The uppermost layer of material placed on the traveled way or 
506 shoulders.  This term is used interchangeably with pavement.
507

508 Traveled Way - The portion of the roadway for the movement of vehicles, exclusive 
509 of shoulders.
510

511 Unsuitable Material - Materials that contain organic matter, muck, humus, peat, 
512 sticks, debris, chemicals, toxic matter, or other deleterious materials not suitable for 
513 use in earthwork. 
514

515 Utility - A line, facility, or system for producing, transmitting, or distributing 
516 communications, power, electricity, heat, gas, oil, water, steam, waste, or storm 
517 water.
518

519 Utility Owner - The entity, whether private or owned by a State, Federal, or County 
520 governmental body, that has the power and responsibility to grant approval for, or 
521 undertake construction work involving a particular utility.
522

523 Water Pollutant - Dredged spoil, solid refuse, incinerator residue, sewage, 
524 garbage, sewage sludge, munitions, chemical waste, biological materials, 
525 radioactive materials, heat, wrecked or discarded equipment, rock, sand, soil, 
526 sediment, cellar dirt and industrial, municipal, and agricultural waste.
527

528 Water Pollution - (1)  Such contamination or other alteration of the physical, 
529 chemical, or biological properties of any state waters, including change in 
530 temperature, taste, color, turbidity, or odor of the waters, or (2)  Such discharge of 
531 any liquid, gaseous, solid, radioactive, or other substances into any state waters, as 
532 will or is likely to create a nuisance or render such waters unreasonably harmful, 
533 detrimental, or injurious to public health, safety, or welfare, including harm, 
534 detriment, or injury to public water supplies, fish and aquatic life and wildlife, 
535 recreational purposes and agricultural and industrial research and scientific uses of 
536 such waters or as will or is likely to violate any water quality standards, effluent 
537 standards, treatment and pretreatment standards, or standards of performance for 
538 new sources adopted by the Department of Health.
539

540 Work - The furnishing of all labor, material, equipment, and other incidentals 
541 necessary or convenient for the successful execution of all the duties and 
542 obligations imposed by the contract.
543

544 Working Day -  A calendar day in which a Contractor is capable of working four or 
545 more hours with its normal work force, exclusive of:
546
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547 (1) Saturdays, Sundays, and recognized legal State holidays and such 
548 other days specified by the contract documents as non-working days,
549

550 (2) Day in which the Engineer suspends work for four or more hours 
551 through no fault of the Contractor.”
552

553

554

555

556 END OF SECTION 101


