

**STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION**

ADDENDUM NO. 2

FOR

**Kaahumanu Avenue Improvements, Right Turn Lane
Into Baldwin High School**

PROJECT NO. 32A-01-12

DISTRICT OF Wailuku

ISLAND OF Maui


FY 2012

Amend the bid documents as follows:

A. PROPOSAL SCHEDULE

1. Replace page P-10 dated 5/10/2012 with the attached page P-10 dated 6/20/12

Please acknowledge receipt of this Addendum No.2 by recording the date of its receipt in the space provided on Page P-4 of the Proposal.



GLENN M. OKIMOTO, Ph.D
Director of Transportation

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
202.0100	Removal of Existing Concrete Sidewalk and Curb and Gutter	L.S.	L.S.	\$ _____	\$ _____
203.0100	Roadway Excavation	200	C.Y	\$ _____	\$ _____
209.1000	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	\$ _____
209.2000	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	\$ 5,000.00
304.0100	Untreated Aggregate Base Course	L.S.	L.S.	L.S.	\$ _____
312.0100	Hot Mix Glassphalt Base Course	150	Ton	\$ _____	\$ _____
401.0400	Hot Mix Asphalt (HMA) Pavement, Mix No. IV	75	Ton	\$ _____	\$ _____
604.0400	Relocation of Existing Storm Drain Manhole Frame and Cover	1	Each	\$ _____	\$ _____
622.0100	Relocation of Existing Street Light	L.S.	L.S.	L.S.	\$ _____
629.1009	4 - Inch Pavement Striping (Tape, Type II or Thermo-plastic Extrusion) White	L.S.	L.S.	L.S.	\$ _____
629.1010	8 - Inch Pavement Striping (Tape, Type II or Thermo-plastic Extrusion) White	L.S.	L.S.	L.S.	\$ _____
629.1012	Pavement Symbol (Tape, Type II or Thermo-plastic Extrusion)	L.S.	L.S.	L.S.	\$ _____

PROJECT NO. 32A-01-12

6/20/2012

(Addendum No.2)

P-10