

**STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION**

ADDENDUM NO. 1

FOR

**HANA HIGHWAY Resurfacing
KAUPAKALUA ROAD TO HUELO**

PROJECT NO. 36C-01-15M

DISTRICT OF MAKAWAO

ISLAND OF MAUI

FY 2015

The following amendments shall be made to the Bid Documents:

A. SPECIFICATIONS

1. Replace Table of Contents pages P-1 thru P-2 dated 3/3/2014 with attached pages P-1 thru P-2 dated r6/4/2015
2. Add Section 615 with attached page 615-1a dated r6/4/2015

B. PROPOSAL SCHEDULE

1. Replace Proposal Schedule pages P-11 thru P-12 dated 4/17/15 with attached pages P-11 thru P-12 dated r6/4/15

C. PLANS

1. Add Plan Sheet No. Add12S-1

PRE-BID MEETING Minutes are provided for information.

1. Sign-in sheet (attached)
2. Meeting minutes (attached)

Please acknowledge receipt of this Addendum No.1 by recording the date of its receipt in the space provided on Page P-4 of the Proposal.



EORD M. FUCHIGAMI
Director of Transportation

TABLE OF CONTENTS

Notice to Bidders

Instructions for Contractor's Licensing

Special Provisions Title Page

Special Provisions

DIVISION 100 - GENERAL PROVISIONS		
Section	Description	Pages
102	Bidding Requirements and Conditions	102-1a – 102-13a
103	Award And Execution Of Contract	103-1a – 103-4a
104	Scope of Work	104-1a – 104-2a
105	Control Of Work	105-1a – 105-3a
106	Material Restrictions and Requirements	106-1a
107	Legal Relations and Responsibility To Public	107-1a – 107-5a
108	Prosecution And Progress	108-1a – 108-2a
109	Measurement and Payment	109-1a – 109-2a

DIVISION 200 EARTHWORK		
Section	Description	Pages
209	Temporary Water Pollution, Dust, and Erosion Control	209-1a - 209-34a

DIVISION 300 - BASES		
Section	Description	Pages
301	Hot Mix Asphalt Base Course	301-1a – 301-2a

DIVISION 400 - PAVEMENTS		
Section	Description	Pages
401	Hot Mix Asphalt Pavement	401-1a – 401-4a
413	Longitudinal Joint Stabilization	413-1a – 413-4a
415	Cold Planing of Existing Pavement	415-1a

DIVISION 600 - INCIDENTAL CONSTRUCTION		
Section	Description	Pages
603	Culverts and Storm Drains	603-1a
606	Guardrail	606-1a
613	Centerline and Reference Survey Monuments	613-1a

615	Milled Rumble Strip	615-1a
629	Pavement Markings	629-1a
631	Traffic Control, Regulatory, Warning, and Miscellaneous Signs	631-1a
699	Mobilization	699-1a

DIVISION 700 - MATERIALS		
Section	Description	Pages
702	Bituminous Materials	702-1a
717	Cullet And Cullet-Made Materials	717-1a – 717-2a
750	Traffic Control Sign and Marker Materials	750-1a – 750-2a
755	Pavement Marking Materials	755-1a

Requirements of Chapter 104, HRS

Wages and Hours of Employees on Public Works Law

Proposal Title Page

Proposal P-1 – P- 5

Preferences P-6 - P-10

Proposal ScheduleP- 11 – P-13

Surety Bid Bond

Sample Form Title Page

Contract

Performance Bond (Surety)

Performance Bond

Labor and Material Payment Bond (Surety)

Labor and Material Payment Bond

Chapter 104, HRS Compliance Certificate

Certification of Compliance for Employment of State Residents

END OF TABLE OF CONTENTS

1 **Make this section a part of the Standard Specifications:**

2
3 **"SECTION 615 – MILLED RUMBLE STRIP**

4
5 **Make this section a part of the Standard Specifications:**

6
7 **615.01 Description.** This section describes constructing milled rumble
8 strips.

9
10 **615.02 Materials.** Not applicable

11
12 **615.03 Construction.**

13
14 **(A) Preconstruction Requirements.**

15
16 **(1) Construction Method.** Method of constructing the Milled
17 Rumble Strip shall be submitted to the Engineer for acceptance.
18 Meeting shall be scheduled 14 days before start of construction
19 work. Discuss sequence of work plans, and proposal for dust
20 control.

21
22 **615.04 Measurement.** Milled Rumble Strip will be paid on a contract lump
23 sum basis. Measurement for payment will not apply.

24
25 **615.05 Payment.** The Engineer will pay for the accepted milled rumble
26 strip on a contract lump sum basis. Payment will be full compensation for the
27 work prescribed in this section and the contract documents.

28
29 The Engineer will pay for each of the following pay items when included in
30 the proposal schedule.

31
32

Pay Item	Pay Unit
Centerline Milled Rumble Strip	Lump Sum"

33
34
35
36
37
38 **END OF SECTION 615**

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
209.1000	Installation, Maintenance, Monitoring, and Removal of BMP	L.S.	L.S.	L.S.	\$ _____
209.2000	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	\$ <u>10,000.00</u>
301.0100	Hot Mix Asphalt Base Course	1,900	Tons	\$ _____	\$ _____
401.0100	Hot Mix Asphalt (HMA) Pavement, Mix No. IV	8,300	Tons	\$ _____	\$ _____
401.0200	Hot Mix Asphalt (HMA) Pavement, Mix No. IV at Guardrail Under, Behind Guardrail and Beyond End Terminals	141	Tons	\$ _____	\$ _____
413.0100	Longitudinal Joint Stabilizer	35,100	Sq. Ft.	\$ _____	\$ _____
414.0100	Reconstruction of Weakened Pavement Areas	1000	C.Y.	\$ _____	\$ _____
415.0100	Cold Planing	L.S.	L.S.	L.S.	\$ _____
603.0100	Cleaning of Existing Culverts	F.A.	F.A.	F.A.	\$ <u>100,000.00</u>
606.0400	Terminal Section, Type FLEAT 350	L.S.	L.S.	L.S.	\$ _____
613.1000	Centerline and Reference Survey Monuments	L.S.	L.S.	L.S.	\$ _____
615.0100	Centerline Milled Rumble Strip	L.S.	L.S.	L.S.	\$ _____
629.1010	4 - Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion) White	L.S.	L.S.	L.S.	\$ _____
		L.S.	L.S.	L.S.	\$ _____
629.1012	4 - Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion) Yellow	L.S.	L.S.	L.S.	\$ _____
		L.S.	L.S.	L.S.	\$ _____
629.1013	12 - Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion) White	L.S.	L.S.	L.S.	\$ _____
		L.S.	L.S.	L.S.	\$ _____
629.1014	4 - Inch Double Solid Yellow Pavement Striping (Tape, Type I or Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
629.2010	Type "C" Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2020	Type "D" Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2030	Type "H" Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2040	Type "J" Pavement Marker	L.S.	L.S.	L.S.	\$ _____
631.1100	Construction Sign with Post	L.S.	L.S.	L.S.	\$ _____
643.0100	Maintenance of Existing Landscaped Areas	F.A.	F.A.	F.A.	\$ <u>50,000.00</u>
645.0200	Traffic Control	L.S.	L.S.	L.S.	\$ _____
645.0210	Additional Police Officers, Additional Traffic Control Devices, And Advertisement	F.A.	F.A.	F.A.	\$ <u>20,000.00</u>
648.0100	Field-Posted Drawings	L.S.	L.S.	L.S.	\$ _____
696.0000	Field Office Trailer (Not to Exceed \$32,000.00)	L.S.	L.S.	L.S.	\$ _____
696.2000	Maintenance of Trailers	F.A.	F.A.	F.A.	\$ <u>10,000.00</u>
699.1000	Mobilization (Not to exceed 6% of the sum of all items excluding the bid price of this item)	L.S.	L.S.	L.S.	\$ _____
Sum of All Items					\$ _____
NOTE: Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid.					

MINUTES OF THE PRE-BID MEETING

Project: Hana Highway Resurfacing
Kaupakalua Road to Huelo

Project Number: 36C-01-15M

Location of Meeting: Maui District Office
650 Palapala Drive, Kahului, Maui

Date and Time: May 28, 2015 10:00 a.m.

Attendees: See attached attendance sheet

ITEMS OF DISCUSSION:

1. The meeting started at 10:25 A.M. Design Engineer Alejandro Reboron gave a brief description of the project, and opened the floor for discussions.
2. Contractor asked, do we need to replace existing signs and posts.
Ans. No, the replacement of existing signs and posts will be done on a separate contract.

With no further questions, the meeting was adjourned at 10:40 a.m.

HANA HIGHWAY RESURFACING
KAUPAKALUA ROAD TO HUELO

Project No. 36C-01-15M

Pre-Bid Meeting

May 28, 2015 10:00 a.m.

Maui District Office

No.	Name	Company	Phone No.	Email Address
1	Alejandro Reboron	DOT HWY-M	873-3535	Alejandro.S.Reboron@hawaii.gov
2	Fred Gutierrez	DOT HWY-M	873-3535	Fred.C.Gutierrez@hawaii.gov
3	Ron Droyan	Maui Paving LLC	2688395	rdroyan@gracepacific.com
4	Annette Matsuda	DOT HWY-M	873-3535	Annette.DH.Matsuda@hawaii.gov
5				
6				
7				
8				
9				
10				