


TABULATION OF BIDS

PROJECT: Hana Highway Resurfacing Kaupakalua Road To Huelo				MAUI KUPONO BUILDERS,LLC		MAUI PAVING, LLC		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.: 36C-01-15M NET LENGTH OF PROJECT: 3.32 Miles									
ISLAND: Maui DISTRICT: Makawao									
DATE ADVERTISED: Internet Posting - May 22, 2015									
BID OPENED: June19, 2015									
COMPLETION TIME: Sixty (60) Working Days									

TABULATION OF BIDS

<div>PROJECT: Hana Highway Resurfacing Kaupakalua Road To Huelo</div> <div>PROJECT NO.: 36C-01-15M NET LENGTH OF PROJECT: 3.32 Miles</div> <div>ISLAND: Maui DISTRICT: Makawao</div> <div>DATE ADVERTISED: Internet Posting - May 22, 2015</div> <div>BID OPENED: June 19, 2015</div> <div>COMPLETION TIME: Sixty (60) Working Days</div>				MAUI KUPONO BUILDERS,LLC		MAUI PAVING, LLC		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
629.2030	Type "H" Pavement Markers	50 Each	L.S.	L.S.	\$585.00	L.S.	\$218.00	L.S.	\$2,800.00
629.2040	Type "J" Pavement Markers	220 Each	L.S.	L.S.	\$1,170.00	L.S.	\$2,180.00	L.S.	\$1,760.00
631.1100	Construction Sign with Post	4 Each	L.S.	L.S.	\$7,956.00	L.S.	\$13,450.00	L.S.	\$2,000.00
645.0100	Maintenance of Existing Landscaped Areas	F.A.	F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00
645.0200	Traffic Control	L.S.	L.S.	L.S.	\$55,985.00	L.S.	\$165,200.00	L.S.	\$100,000.00
645.0210	Additional Police Officers, Additional Traffic Control Devices and Advertisement	F.A.	F.A.	F.A.	\$20,000.00	F.A.	\$20,000.00	F.A.	\$20,000.00
648.0100	Field-Posted Drawings	L.S.	L.S.	L.S.	\$1,170.00	L.S.	\$2,790.00	L.S.	\$1,000.00
696.0000	Field Office Trailer (Not to Exceed \$32,000)	L.S.	L.S.	L.S.	\$17,550.00	L.S.	\$16,150.00	L.S.	\$32,000.00
696.2000	Maintenance of Trailers	F.A.	F.A.	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00
699.1000	Mobilization (Not to exceed 6% of the Sum of All items excluding the bid price of this item)	L.S.	L.S.	L.S.	\$41,652.00	L.S.	\$125,900.00	L.S.	\$125,000.00
Sum of All Items					* \$2,284,224.15		\$2,991,580.00		\$2,643,420.00
* Corrected Figure									
Hawaii Products Preference					\$107,100.00		\$162,762.00		\$0.00
Apprenticeship Agreement Preference					\$0.00		\$0.00		\$0.00
Amount for Comparison of Bids					* \$2,177,124.15		\$2,828,818.00		\$2,643,420.00
<div></div> <div>Project Manager: Ferdinand Cajigal Date:</div>									