

**STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION**

ADDENDUM NO. 1

FOR

**HANA HIGHWAY RESURFACING, PAIA TOWN TO HOOKIPA PARK
PROJECT NO. 36AB-01-17M**

DISTRICTS OF MAKAWAO AND WAILUKU

ISLAND OF MAUI

FY 2017

The following amendments shall be made to the Bid Documents:

A. NOTICE TO BIDDERS

Prospective bidders are hereby notified that the receiving of sealed proposals, scheduled for 2:00 P.M., May 4, 2017 is hereby POSTPONED until 2:00 P.M., May 11, 2017.

B. PROPOSAL SCHEDULE

Replace Pages P-11 to P-14 dated 8/8/2016 with the attached Pages P-11 to P-14 dated 4/24/2017.

The attached Pre-Bid Meeting minutes and signed attendance sheet are attached for your information.

Please acknowledge receipt of this Addendum No.1 by recording the date of its receipt in the space provided on Page P-4 of the Proposal.


FORD N. FUCHIGAMI

Director of Transportation

Addendum No. 1
5/1/17

NOTICE TO BIDDERS

(Chapter 103D, HRS)

The receiving of SEALED BIDS for HANA HIGHWAY RESURFACING, PAIA TOWN TO HOOKIPA PARK, PROJECT NO. 36AB-01-17M, DISTRICTS OF MAKAWAO AND WAILUKU, ISLAND OF MAUI scheduled for 2:00 P.M., May 4, 2017, at the Contracts Office, Department of Transportation, 869 Punchbowl Street, Honolulu, Hawaii 96813, or Office of the District Engineer – Maui, 650 Palapala Drive, Kahului, Hawaii 96732, is HEREBY POSTPONED until 2:00 P.M., May 11, 2017, at which time and place they will be publicly opened and read.


FORD N. FUCHIGAMI
Director of Transportation

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
209.1000	Installation, Maintenance, Monitoring, and Removal of BMP	L.S.	L.S.	L.S.	\$ _____
209.2000	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	\$ <u>15,000.00</u>
301.0100	Hot Mix Asphalt Base Course	1,675	Ton	\$ _____	\$ _____
401.0100	Hot Mix Asphalt (HMA) Pavement, Mix No. IV	6,730	Ton	\$ _____	\$ _____
401.0200	Hot Mix Asphalt (HMA) Pavement, Mix No. IV at Guardrail Under, Behind Guardrail and Beyond End Terminals	110	Ton	\$ _____	\$ _____
413.0100	Longitudinal Joint Stabilizer	27,500	Sq. Ft.	\$ _____	\$ _____
414.0100	Excavation of Weakened Pavement Areas	905	C.Y.	\$ _____	\$ _____
415.0100	Cold Planing	L.S.	L.S.	L.S.	\$ _____
603.1000	Cleaning of Existing Culverts	F.A.	F.A.	F.A.	\$ <u>150,000.00</u>
604.1000	Adjusting Storm Drain Manhole Frame and Cover	6	Each	\$ _____	\$ _____
604.2000	Adjusting Water Valve Manhole Frame and Cover	85	Each	\$ _____	\$ _____
604.3000	Adjusting Sewer Manhole Frame and Cover	48	Each	\$ _____	\$ _____
606.1000	W-Beam Guardrail Type 3 Single Post	L.S.	L.S.	L.S.	\$ _____
606.2000	Terminal Section, Type A Flare	L.S.	L.S.	L.S.	\$ _____
614.1000	Adjusting Centerline and Reference Survey Monument	2	Each	\$ _____	\$ _____
615.0100	Centerline Milled Rumble Strip	L.S.	L.S.	L.S.	\$ _____

36AB-01-17M

r4/24/2017

P-11

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
621.1000	Enhanced Vehicle Classification Traffic Counting System	L.S.	L.S.	L.S.	\$ _____
623.1000	Traffic Signal System	L.S.	L.S.	L.S.	\$ _____
623.2000	Traffic Signal System - Installation of Backplates	L.S.	L.S.	L.S.	\$ _____
629.1010	4 - Inch Pavement Striping (Tape, Type II or Thermo- plastic Extrusion) White	L.S.	L.S.	L.S.	\$ _____
629.1020	8 - Inch Pavement Striping (Tape, Type II or Thermo- plastic) White	L.S.	L.S.	L.S.	\$ _____
629.1030	12 - Inch Pavement Striping (Tape, Type II or Thermo- plastic) White	L.S.	L.S.	L.S.	\$ _____
629.1040	12 - Inch Pavement Striping (Tape, Type II or Thermo- plastic) Yellow	L.S.	L.S.	L.S.	\$ _____
629.1050	Double Solid Yellow 4- Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.1100	Crosswalk Marking (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.1200	Pavement Arrow (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.2009	Type "A" Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2010	Type "C" Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2020	Type "D" Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2030	Type "H" Pavement Marker	L.S.	L.S.	L.S.	\$ _____

36AB-01-17M

r4/24/2017

P-12

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
629.2040	Type "J" Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2050	Type "F" Pavement Marker	L.S.	L.S.	L.S.	\$ _____
630.0100	Destination Sign (10 Sq. Ft. or Less) With Steel Post	L.S.	L.S.	L.S.	\$ _____
630.0200	Type "A" Route Marker Assembly	L.S.	L.S.	L.S.	\$ _____
631.3000	Regulatory Sign (10 Sq. Ft. or Less) With Post	L.S.	L.S.	L.S.	\$ _____
631.3100	Regulatory Sign (More than 10 Sq. Ft.) With Post	L.S.	L.S.	L.S.	\$ _____
631.3200	Regulatory Sign (10 Sq. Ft. or Less) Without Post	L.S.	L.S.	L.S.	\$ _____
631.3300	Warning Sign (10 Sq.Ft. or Less) With Post	L.S.	L.S.	L.S.	\$ _____
631.3400	Warning Sign (10 Sq.Ft. or Less) Without Post	L.S.	L.S.	L.S.	\$ _____
631.3500	Construction Sign with Post	L.S.	L.S.	L.S.	\$ _____
632.4100	Reflector Marker (RM-3) Yellow Without Post	L.S.	L.S.	L.S.	\$ _____
632.4200	Reflector Marker (RM-3) Yellow With Steel Post	L.S.	L.S.	L.S.	\$ _____
632.4300	Reflector Marker Type II Object Marker	L.S.	L.S.	L.S.	\$ _____
632.7610	Mile Post Marker and Supplemental Route Number Plate (Bi-Directional) With Steel Post	L.S.	L.S.	L.S.	\$ _____
643.0100	Maintenance of Existing Landscaped Areas	F.A.	F.A.	F.A.	\$ 50,000.00
645.0200	Traffic Control	L.S.	L.S.	L.S.	\$ _____

36AB-01-17M

r4/24/2017

P-13

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
645.0210	Additional Police Officers, Additional Traffic Control Devices, And Advertisement	F.A.	F.A.	F.A.	\$ <u>25,000.00</u>
648.0100	Field-Posted Drawings	L.S.	L.S.	L.S.	\$ _____
696.0000	Field Office Trailer (Not to Exceed \$32,000.00)	L.S.	L.S.	L.S.	\$ _____
696.2000	Maintenance of Trailer	F.A.	F.A.	F.A.	\$ <u>15,000.00</u>
699.1000	Mobilization (Not to exceed 6% of the Sum of All items excluding the bid price of this item)	L.S.	L.S.	L.S.	\$ _____
Sum of All Items					\$ _____
<p>NOTE: Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid.</p>					

MINUTES OF THE PRE-BID MEETING

Project: Hana Highway Resurfacing, Paia Town to Hookipa Park

Project Number: 36AB-01-17M

Location of Meeting: Maui District Office
650 Palapala Drive, Kahului, Maui

Date and Time: April 12, 2017, 10:00 AM

Attendees: See attached attendance sheet

ITEMS OF DISCUSSION:

1. The meeting started at 10:10 a.m. Design Engineer Alejandro Reboron gave a brief description of the project, and opened the floor for discussions.
2. Maui Kapuno Builders ask if line Item No. 696.000 be deleted in the proposal schedule since the STATE had an existing field office near Pulehu Road on Hana Highway

Ans. No.

With no further questions, the meeting was adjourned at 10:45 a.m.

Additional information:

3. RFI's from GPRoadwaysolution thru email 4/6/2016 and 4/10/2017
 - 3.1 Plan Sheet 21-22 the plan calls for 5 Each modified Type G anchors and the Proposal Schedule does not provide a line item for these G anchors. Please confirm if these G anchors will be paid under a separate line item.

Ans. The type G anchor shall be paid under Item No. 606.1000. See Plan Sheet 10, General Notes No. 10
 - 3.2 Plan Sheet 31 Regulatory sign R2-1(20) and R2-5b(20) dimension are 48" x 60". Please confirm the correct size.

Ans. The size are correct a new line item shall be added to the proposal schedule. See revised proposal schedule on Addendum No. 1.

4. RFI's from GPRoadwaysolutions thru email dated 4/21/2017

4.1 Please refer to proposal item 632.4200 RM-3 Yellow with steel post. We could find none of these RM-3s called out in the plans. We found RM-3s to be installed on the post with signs, but not post with only RM-3s. Please confirm the location of these markers.

Ans. For Item No. 632.4200 Reflector Marker (RM-3) Yellow With Steel Post shall be installed on existing Fire Hydrant. Refer to Roadway Plans for locations.

5. RFI's from Grace Pacific thru email 4/13/2017

5.1 What are work hours for this project?

Ans. For this project it shall be night work from 8:30PM to 5:30PM, Sunday to Thursday.

HANA HIGHWAY RESURFACING, PAIA TOWN TO HOOKIPA PARK
Project No. 36AB-01-17M
Pre-Bid Meeting
April 12, 2017 10:00 AM
Maui District Office

No.	Name	Company	Phone No.	Email Address
1	Alejandro Reboron	DOT HWY-M	873-3535	Alejandro.S.Reboron@hawaii.gov
2	Fred Gutierrez	DOT HWY-M	873-3535	Fred.C.Gutierrez@hawaii.gov
3	DANE PATAO	Maui KUPONO	344-7268	
4	Keoni Gomes	Maui KUPONO Builders	870-4566	gomes@aloha.net
5				
6				
7				
8				
9				
10				