

TABULATION OF BIDS

PROJECT: KULA HIGHWAY REPAIR AND MAINTENANCE AT VARIOUS LOCATIONS

PROJECT NO.: 37CDE-01-00M

ISLAND: MAUI DISTRICT: MAKAWAO

DATE ADVERTISED: June 9, 2000

BID OPENED: JUNE 30, 2000 NET LENGTH OF PROJECT: 4.5 MI

SUN INDUSTRIES INC.

**STATE OF HAWAII
DEPARTMENT OF
TRANSPORTATION
HIGHWAYS DIVISION**

COMPLETION TIME: ONE HUNDRED THIRTY FIVE (135) WORKING DAYS

ITEM No.	ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
203.0100	Roadway Excavation	3200	Cu. Yd.	\$531.25	\$1,700,000.00	\$15.00	\$48,000.00
209.0100	Erosion Control	F.A.	F.A.	F.A.	\$10,000.00	F.A.	\$10,000.00
401.0400	Asphalt Concrete Pavement, Mix No. IV	550	Tons	\$345.00	\$189,750.00	\$120.00	\$66,000.00
604.0410	Adjusting Water Valve Frame and Cover	1	Each	\$1,970.00	\$1,970.00	\$700.00	\$700.00
606.0100	Guardrail Type W-Beam Guardrail with Steel Post	2600	Lin. Ft.	\$144.00	\$374,400.00	\$37.00	\$96,200.00
606.0101	Guardrail Type W-Beam Guardrail w/ 8' long Steel Post	1025	Lin. Ft.	\$125.00	\$128,125.00	\$40.00	\$41,000.00
606.7100	Terminal Section, Type "FLEAT - 350"	16	Each	\$7,400.00	\$118,400.00	\$3,800.00	\$60,800.00
609.7214	Gutter, Type 7	3330	Lin. Ft.	\$25.00	\$83,250.00	\$8.00	\$26,640.00
611.0100	Hand-Laid Riprap	1	Cu. Yd.	\$4,990.00	\$4,990.00	\$40.00	\$40.00
621.5000	Relocation of Existing Sign	3	Each	\$500.00	\$1,500.00	\$300.00	\$900.00
621.7110	Construction Sign with Two Posts	4	Each	\$1,000.00	\$4,000.00	\$550.00	\$2,200.00
645.0100	Additional Police Officers and/or Traffic Control Devices	F.A.	F.A.	F.A.	\$15,000.00	F.A.	\$15,000.00
699.1000	Mobilization (Not to Exceed 10% of the Sum of All Items Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	\$250,000.00	L.S.	\$32,520.00
	SUM OF ALL ITEMS				\$2,881,385.00		\$400,000.00
	PREFERENCE (FOR BID EVALUATION)						
	A. HAWAII PRODUCTS				\$0.00		\$0.00
	B. RECYCLED PRODUCTS (NOT APPLICABLE)				N/A		N/A
	C. IN-STATE CONTRACTOR				\$0.00		\$0.00
	AMOUNT FOR COMPARISON OF BIDS				\$2,881,385.00		\$400,000.00
	BID WAS REJECTED						
	Project Manager: Sean Hiraoka						
	Date: September 13						