

CONFIRMATION BY DBE

The undersigned confirms that it is currently certified by the State Department of Transportation (DOT) as a DBE and therefore considered, as a registered bidder with the DOT. in the undersigned DBE intends to perform in this contract as (Check one):

- ☒ Licensed Subcontractor ☐ Vendor ☐ Trucker ☐ Manufacturer
☐ Supplier* ☐ Consultant ☐ Broker ☐ Other, please specify _____

The undersigned submitted a bid proposal for:

Haleakala Hwy. Widening P.H.I. - Hale Hwy to Pukalani Bypass.
(Project Name or Number)

Goodfellow Bros., Inc
(Name of Prime Contractor)

Denise V. de Lima
Signature of DBE Representative

V. Pres. / Secretary
Title

De Lima's Drilling, Inc.
Name of DBE Firm

02/11/03
Date

* Only 80% of the cost of supplies may be credited towards the DBE goal.

CONFIRMATION BY DBE

The undersigned confirms that it is currently certified by the State Department of Transportation (DOT) as a DBE and therefore considered, as a registered bidder with the DOT. in the undersigned DBE intends to perform in this contract as (Check one):

☒ Licensed Subcontractor☐ Vendor☐ Trucker☐ Manufacturer☐ Supplier *☐ Consultant☐ Broker☐ Other, please specify _____

The undersigned submitted a bid proposal for:

NH-037-1(22)

HALEAKALA HIGHWAY WIDENING PHASE I

(Project Name or Number)

Goodfellow Bros., Inc

(Name of Prime Contractor)

Paul Hill

Signature of DBE Representative

Chief Estimator

Title

DU-WATTS ELECTRIC, INC.

Name of DBE Firm

2-20-2003

Date

* Only 60% of the cost of supplies may be credited towards the DBE goal.

Revised 2/02

CONFIRMATION BY DBE

The undersigned confirms that it is currently certified by the State Department of Transportation (DOT) as a DBE and therefore considered, as a registered bidder with the DOT. in the undersigned DBE intends to perform in this contract as (Check one):

- ☐ Licensed Subcontractor ☐ Vendor ☐ Trucker ☒ Manufacturer
☐ Supplier * ☐ Consultant ☐ Broker ☐ Other, please specify _____

The undersigned submitted a bid proposal for:

HALEAKALA HIGHWAY WIDENING, PHASE 1, HANA HIGHWAY TO PUKALANI BYPASS,
FAP NO. NH 037-1(22)

(Project Name or Number)

Goodfellow Bros, Inc.

(Name of Prime Contractor)

W. J. O'Neil
Signature of DBE Representative

CONTROLLER
Title

WALKER INDUSTRIES, LTD.
Name of DBE Firm

FEBRUARY 18, 2003
Date

* Only 60% of the cost of supplies may be credited towards the DBE goal.

CONFIRMATION BY DBE

The undersigned confirms that it is currently certified by the State Department of Transportation (DOT) as a DBE and therefore considered, as a registered bidder with the DOT. In the undersigned DBE intends to perform in this contract as (Check one):

- ☒ Licensed Subcontractor ☐ Vendor ☐ Trucker ☐ Manufacturer
☐ Supplier * ☐ Consultant ☐ Broker ☐ Other, please specify _____

The undersigned submitted a bid proposal for:

Haleakala Highway Widening, Phase I, Hana Highway to Pukalani Bypass
Federal-Aid Project No. NH-037-1 (22)
(Project Name or Number)

GOODFELLOW BROTHERS, INC.

(Name of Prime Contractor)



Signature of DBE Representative

Thomas S. Iwamasa

Owner

Title

Tom Iwamasa Painting Company
Name of DBE Firm

February 20, 2003
Date

* Only 60% of the cost of supplies may be credited towards the DBE goal.

Revised 2/02

CONFIRMATION BY DBE

The undersigned confirms that it is currently certified by the State Department of Transportation (DOT) as a DBE and therefore considered, as a registered bidder with the DOT. in the undersigned DBE intends to perform in this contract as (Check one):

☒ Licensed Subcontractor ☐ Vendor ☐ Trucker ☐ Manufacturer
☐ Supplier * ☐ Consultant ☐ Broker ☐ Other, please specify _____

The undersigned submitted a bid proposal for:

Haleakala Highway Widening, Phase 1, Hana Highway to Pukalani Bypass
Wailuku, Maui, Hawaii Federal-Aid Project No. NH-037-1(22)

(Project Name or Number)

Goodfellow Bros., INC

(Name of Prime Contractor)


Signature of DBE Representative

Estimator
Title

SUN Industries, Inc.
Name of DBE Firm

2/20/03
Date

* Only 60% of the cost of supplies may be credited towards the DBE goal.