

**STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION**

**ADDENDUM NO. 3
for
KULA HIGHWAY GUARDRAIL AND SHOULDER
IMPROVEMENTS
OMAOPIO ROAD TO SUN YAT SEN PARK**

FEDERAL AID PROJECT NO. STP-037-1(027)

**DISTRICT OF MAKAWAO
ISLAND OF MAUI**

2019

The following amendments shall be made to the Bid Documents:

A. PROPOSAL

1. Replace Proposal Schedule pages P-8 to P-9 dated 10/8/2018 with the attached revised Proposal Schedule pages P-8 to P-9 dated 9/16/2019.

B. PLANS

1. Replace Plan Sheet ADD.3 dated 8/30/19 with the attached Plan Sheet ADD. 3 dated 9/12/2019.


C. PRE-BID MEETING

1. No contractors attended the Pre-Bid meeting.

D. RFI AND RESPONSES

1. See Attached RFIs and Responses.

Please acknowledge receipt of this Addendum No. 3 by recording the date of its receipt in the space provided on page P-4 of the Proposal.



JADE T. BUTAY
Director of Transportation

Addendum No. 3
9/16/2019

**STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION**

**REQUEST FOR INFORMATION
DOT RESPONSES**

For

**KULA HIGHWAY GUARDRAIL AND SHOULDER
IMPROVEMENTS**

OMAOPIO ROAD TO SUN YAT SEN PARK

FEDERAL AID PROJECT NO. STP-037-1(027)

DISTRICT OF MAKAWAO

ISLAND OF MAUI

2019

RFI 1.1 – Please confirm if this project is Federal-Aid or not, also your spec pages specified a lot of DBE requirements. Your front specification page shows the project no. a Federal-Aid and your bid proposal page state "Project No. STP-037-1(027) and DBE project goal: Non-Specified.

RFI 1.1 Response: Yes, it is a Federal-Aid Project and DBE project goal is none specified.

RFI 1.2 – Per Note 1 of General Notes of plan Sheet ADD. 3 and proposal Item 401.0200, contractor to use Mix IV for paving under/behind guardrail. Given normal aggregate size of Mix IV, request to change to MIX V to avoid quality issues. Respectfully request to waive compaction requirements for paving under/behind guardrail. When paving under existing guardrail, contractor has no means to compacting hot mix asphalt to meet required compaction results.

RFI 1.2 Response: See Addendum 3.

END OF RFI RESPONSES

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
209.1000	Installation, Maintenance, Monitoring, and Removal of BMP	L.S.	L.S.	L.S.	\$ _____
209.2000	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	\$ <u>5,000.00</u>
401.0200	Hot Mix Asphalt (HMA) Pavement, Mix No. V at Guardrail Front, Under, Behind and Beyond Terminals	714	Ton	\$ _____	\$ _____
606.3000	Terminal Section Soft Stop System	8	EA	\$ _____	\$ _____
606.4000	Reset Guardrail Post	5,000	L.F.	\$ _____	\$ _____
631.3000	Contruction Sign With Post	5	EA	\$ _____	\$ _____
632.1000	Reflector Marker (RM-3) Yellow With Steel Post	292	EA	\$ _____	\$ _____
632.2000	Reflector Marker (RM-4) Yellow With Steel Post	8	EA	\$ _____	\$ _____
632.3000	Reflector Marker (RM-5) Mounted on Rail	1,034	EA	\$ _____	\$ _____
632.4000	Type II Object Marker With Flexible Post	32	EA	\$ _____	\$ _____
643.1000	Maintenance of Existing Landscape Areas	F.A.	F.A.	F.A.	\$ <u>50,000.00</u>
645.0200	Traffic Control	L.S.	L.S.	L.S.	\$ _____
645.0210	Additional Police Officers, Additional Traffic Control Devices, And Advertisement	F.A.	F.A.	F.A.	\$ <u>25,000.00</u>
648.0100	Field-Posted Drawing	L.S.	L.S.	L.S.	\$ _____
696.0000	Field Office trailer (Not to Exceed \$32,000.00)	L.S.	L.S.	L.S.	\$ _____

FAP STP-037-1(027)

r9/16/2019

P-8

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
696.2000	Maintenance of Trailer	F.A.	F.A.	F.A.	\$ <u>15,000.00</u>
699.1000	Mobilization (Not to exceed 6% of the Sum of all items excluding bid price of this item).	L.S.	L.S.	L.S.	\$ _____
<p>Sum of All Items \$ _____</p> <p>NOTE: Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid.</p>					