

**STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION**

ADDENDUM NO. 2

FOR

**North Kihei Road Resurfacing
Honoapiilani Highway to Piilani Highway**

PROJECT NO. 310A-01-13M

DISTRICT OF WAILUKU

ISLAND OF MAUI

FY 2013

Amend the bid documents as follows:

A. PROPOSAL SCHEDULE

1. Delete Proposal Schedule pages P-10 through P-13 dated r5/13/2013 and replace with the attached Proposal Schedule pages P-10 through P-13 dated r5/29/2013.

B. PRE-BID MEETING MINUTES

1. There were no attendees to the pre-bid conference held on May 21, 2013.

Please acknowledge receipt of this Addendum No.2 by recording the date of its receipt in the space provided on Page P-4 of the Proposal.



GLENN M. OKIMOTO, Ph.D
Director of Transportation

05/29/13

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
209.1000	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	\$ _____
209.2000	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	\$ 10,000.00
312.0100	Hot Mix Glassphalt Concrete Base Course	600	Ton	\$ _____	\$ _____
401.0100	Hot Mix Asphalt (HMA) Pavement, Mix No. IV	8800	Ton	\$ _____	\$ _____
408.0100	Crack Seal Type I	F.A.	F.A.	F.A.	\$ 126,000.00
413.0100	Longitudinal Joint Stabilizer	41,000	S.F.	\$ _____	\$ _____
414.0100	Excavation of Weakened Pavement Areas	250	C.Y.	\$ _____	\$ _____
415.0100	Cold Planing	L.S.	L.S.	L.S.	\$ _____
416.0100	Paving Grid	14100	Sq.Yd.	\$ _____	\$ _____
604.1200	Adjusting Water Valve Cast Iron Frame and Cover	3	Each	\$ _____	\$ _____
604.1400	Adjusting Sewer Manhole Cast Iron Frame and Cover	5	Each	\$ _____	\$ _____
613.0100	Adjusting Centerline and Reference Survey Monuments	15	Each	\$ _____	\$ _____
615.0100	Centerline Milled Rumble Strip	L.S.	L.S.	L.S.	\$ _____
615.0200	Shoulder Milled Rumble Strip	L.S.	L.S.	L.S.	\$ _____
615.0300	Edge Line Milled Rumble Strip	L.S.	L.S.	L.S.	\$ _____
623.0100	Vehicular Counting and Classification System Sensor Replacement at Sta. 41+25	L.S.	L.S.	L.S.	\$ _____

PROJECT NO. 310A-01-13M

r5/29/2013

P-10

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
629.1010	4 - Inch Pavement Striping (Tape, Type II or Thermoplastic Hot Spary)(White)	L.S.	L.S.	L.S.	\$ _____
629.1011	4 - Inch Pavement Striping (Tape, Type II or Thermoplastic Hot Spray)(Yellow)	L.S.	L.S.	L.S.	\$ _____
629.1012	8 - Inch Pavement Striping (Tape, Type II or Thermoplastic Hot Spray) (White)	L.S.	L.S.	L.S.	\$ _____
629.1013	12 - Inch Pavement Striping (Tape, Type II or Thermoplastic Hot Spray) (White and Yellow)	L.S.	L.S.	L.S.	\$ _____
629.1014	4 - Inch Double Solid Yellow Pavement Striping (Tape, Type II or Thermoplastic Hot Spray)	L.S.	L.S.	L.S.	\$ _____
629.1015	Pavement Arrow (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.1016	Pavement Symbol (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.2010	Type "A" Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2020	Type "C" Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2030	Type "D" Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2040	Type "H" Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2050	Type "J" Pavement Marker	L.S.	L.S.	L.S.	\$ _____
630.0100	Type "A" Route Marker Assembly With Post	L.S.	L.S.	L.S.	\$ _____
630.0200	Panel for Destination Sign	15.75	Sq. Ft.	\$ _____	\$ _____

PROJECT NO. 310A-01-13M

r5/29/2013

P-11

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
630.0300	4.00 lbs./ft. Flanged Channel Post for Destination Sign	L.S.	L.S.	L.S.	\$ _____
631.1000	Construction sign with Post	L.S.	L.S.	L.S.	\$ _____
631.3000	Regulatory Sign (10 Sq. Ft. or Less) With Steel Post	L.S.	L.S.	L.S.	\$ _____
631.4000	Warning Sign (10 Sq. Ft. or Less) With Steel Post	L.S.	L.S.	L.S.	\$ _____
631.5000	Warning Sign (10 Sq. Ft. or Less) Without Post	L.S.	L.S.	L.S.	\$ _____
632.2000	Mile Post Marker And Supplemental route Number Plate With Post.	L.S.	L.S.	L.S.	\$ _____
632.4000	Reflector Marker (Rm-3) Yellow Without Post	L.S.	L.S.	L.S.	\$ _____
632.4100	Reflector Marker (Rm-4) Yellow With Steel Post	L.S.	L.S.	L.S.	\$ _____
632.4500	Reflector Marker (Rm-5) Yellow With Steel Post	L.S.	L.S.	L.S.	\$ _____
632.7600	Mile Post Marker And Supplemental Route Number Plate (Bi - Directional) With Post	L.S.	L.S.	L.S.	\$ _____
643.0100	Maintenance of Existing Landscape Areas	F.A.	F.A.	F.A.	\$ <u>5,000.00</u>
645.0100	Traffic Control	L.S.	L.S.	L.S.	\$ _____
645.0200	Additional Police Officers, Additional Traffic Control Devices, And Advertisement	F.A.	F.A.	F.A.	\$ <u>15,000.00</u>
648.0100	Field-Posted Drawings	L.S.	L.S.	L.S.	\$ _____
696.1000	Field Office Trailer (Not to Exceed \$ 32,000.00)	L.S.	L.S.	L.S.	\$ _____
696.2000	Maintenance of Trailers	F.A.	F.A.	F.A.	\$ <u>10,000.00</u>

PROJECT NO. 310A-01-13M

r5/29/2013

P-12

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
699.1000	Mobilization (Not to exceed 6% of the Sum of all items excluding the bid price of this item.)	L.S.	L.S.	L.S.	\$ _____
A. SUM OF ALL ITEMS					\$ _____
NOTE: Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid.					

PROJECT NO. 310A-01-13M

r5/13/2013

P-13