

STATE OF HAWAII  
DEPARTMENT OF TRANSPORTATION  
HIGHWAYS DIVISION

**ADDENDUM NO. 1**

**FOR**

**MOKULELE HIGHWAY WIDENING  
VICINITY OF KEALIA POND DRIVEWAY TO PIILANI HIGHWAY  
FEDERAL-AID PROJECT NO. NH-A311(4)  
DISTRICTS OF WAILUKU  
ISLAND OF MAUI**

April 24, 2006

The following Amendments shall be made to the Bid Documents:


**A. NOTICE TO BIDDERS**

Prospective bidders are hereby notified that the receiving of sealed bids scheduled for 2:00 P.M., May 4, 2006, at the Contracts Office, Department of Transportation, 869 Punchbowl Street, Honolulu, Hawaii 96813, or at the Office of the District Engineer – Maui, 650 Palapala Drive, Kahului, Hawaii 96732, is HEREBY POSTPONED until 2:00 P.M., May 18, 2006, at which time and places they will be publicly opened and read. The attached NOTICE TO BIDDERS shall be incorporated and made a part of the NOTICE TO BIDDERS.

**B. PRE-BID MEETING**

Attached are the minutes and attendance sheet for the April 11, 2006 Pre-bid Meeting with HDOT's responses, for you information.

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided on page P-4 of the Proposal.




---

RODNEY K. HARAGA  
Director of Transportation

NOTICE TO BIDDERS  
(Chapter 103D, HRS)

SEALED BIDS for MOKULELE HIGHWAY WIDENING, VICINITY KEALIA POND DRIVEWAY TO PIILANI HIGHWAY, FEDERAL AID PROJECT NO. NH-A311(4), DISTRICT OF WAILUKU, ISLAND OF MAUI, scheduled for 2:00 P.M., May 4, 2006, at the Contracts Office, Department of Transportation, 869 Punchbowl Street, Honolulu, Hawaii 96813, or at the Office of the District Engineer - Maui, 650 Palapala Drive, Kahului, Hawaii 96732 is HEREBY POSTPONED until 2:00 P.M., May 18, 2006, at which time and places they will be publicly opened and read.

  
\_\_\_\_\_  
RODNEY K. HARAGA  
Director of Transportation

Internet Posting: April 27, 2006

**PRE-BID MEETING**  
**FOR**  
**MOKULELE HIGHWAY WIDENING**  
**VICINITY OF KEALIA POND DRIVEWAY TO PIILANI HIGHWAY**  
**FAP No. NH-A311(4)**

**April 11, 2006**

**DOT HIGHWAYS DIVISION**  
**MAUI DISTRICT CONFERENCE ROOM**

**MEETING MINUTES**

The meeting was called to order at 10:00 a.m., to brief prospective bidders for the subject project.

- I. Ms. Charlene Shibuya (DOT Project Manager) opened the meeting by introducing DOT's design team from Sato and Associate Inc. (SAI) and had the contractors representatives introduce themselves.
- II. The Pre-Bid Meeting Agenda was handed out. The Project Title, Project No., & brief scope of work as detailed in the meeting agenda, was described. A correction was made that the project continues south on Piilani Highway (not Mokuele Highway) ending at approximate Station 501+05.
- III. Ms. Shibuya continued on to remind contractors of requirements as outlined on the Agenda:
  - Subsection 108.01 - Subletting of contract which requires contractor to perform 30% of the total contract cost less deductible items
  - Subsection 107.13 - Public Convenience & Safety
  - Subsection 107.21 - Contractor's Responsibility for Utility Property and Services
  - Section 645 - Traffic Control
  - Section 209 - Compliance with NPDES site specific BMPs
- IV. The meeting was opened to bidders questions and requests for clarifications.

## **Hawaiian Dredging (HD&C)**

1. Are there landowners to deal with like the 2<sup>nd</sup> phase had with HC&S?

**Response:** Yes. There is landowner A&B and lessees Monsanto and Ameron.

**Follow-Up Response:** *Across the road there is another A&B lessee Puanani O Kula Nursery. Additional rights-of-way was taken by Eminent Domain from A&B, affecting the lessees. Tenant's operations are currently in the process of being relocated outside of the new right-of-way to make way for the project.*

2. Is there a soils reports available for review?

**Response:** Yes. HD&C was loaned the District's office copy & Kiewit will arrange to borrow SAI's office copy.

## **Kiewit Pacific Co.**

1. How are projects being phased?

**Response:** DOT already bid out the middle phase (Maui Humane Society to Kolaloa), which will shortly be awarded so this is the next phase to start. This project is scheduled to be awarded next. There is a chance that the current phase being constructed may be still be on-going and all three phases being active at the same time.

## **Goodfellow Bros. Inc**

1. For the buildings to be demolished, do any of them have asbestos?

**Response:** DOT to verify with Monsanto whether their buildings contain asbestos.

**Follow-Up Response:** *Monsanto is not sure whether their office building is free of asbestos. To address this, an addendum will be prepared to include an allowance or force account provisions in the contract to properly assess buildings and if asbestos is present, to arrange for its proper handling and disposal.*

- V. No further questions posed. Contractors were told that questions and requests for clarifications can be directed to Charlene Shibuya at the phone and fax numbers noted in the Notice to Bidders pages. The meeting was adjourned at about 10:45am.

## **MEETING AGENDA:**

### **Introduction (by STATE)**

#### **SCOPE OF WORK:**

The project starts on Mokulele Highway at approximate Station 318+25 (on the Kihei end of where the current widening project is occurring) and continues south on Mokulele Highway ending at approximate Station 501+05. Improvements consist of removal of existing pavement and construction of a new four-lane divided highway, relocating power and telephone poles, installing underground utilities, waterline work, constructing drainage improvements, constructing Waiakoa-Uka bridge, installing a traffic signal system, signs and pavement markings and landscaping, adjusting pull boxes, and manhole frames and covers.

#### **SPECIAL CONDITIONS:**

**The Contractor is reminded of the requirements of :**

**Subsection 108.01 – Subletting of Contract, which requires him to perform work amounting to not less than 30% of the total contract cost less deductible items.**

**Subsections 107.13 – Public Convenience and Safety; contractor shall plan and provide appropriate detours, signs, flashers, personnel, warnings, barricades and other devices for safely and legally handling pedestrian, bicycle, and motor vehicle traffic.**

**Subsection 107.21 – Contractor's Responsibility For Utility Property and Services; ... shall contact and cooperate with each affected utility owner in order for the work to progress on schedule ...**

**Section 645 – Traffic Control; Furnishing, installing, maintaining and subsequently removing work zone traffic control devices and personnel. Requirements outlined for maintaining abutting owner accesses, lane closure restrictions, advisory signs, placement of advertisements in the newspaper, etc.**

**Section 209 – Temporary Water Pollution, Dust and Erosion Control; NPDES site specific BMP requirements apply. Contractor will not be permitted to start work until they submit site specific BMP plans which are approved by the Dept. of Health – Clean Water Branch.**

### **Discussion**

- 1) Contractor's questions to scope of work and/or Special Conditions**

## 2) Contractor's Request for Information/Clarification

### ADJOURNMENT

#### *RECORD OF ATTENDANCE:*

NAME	COMPANY	TELEPHONE	E-MAIL
Michael Ishikawa	Sato & Associates Inc.	244-9265	mishikawa@satoandassociates.com
Dean Doi	Sato & Associates Inc.	(808)955-4441	ddoi@satoandassociates.com
Jeral Fukuda	ECM, Inc	242-8070 x26	jeral@ecm-maui.com
Corey Yamashita	Kiewit Pacific	808-674-1088	corey.yamashita@kiewit.com
Bradford D. Hall	Dick Pacific	808 630-8534	bdhall@dickpacific.com
Steve Nakayama	Hawaiian Dredging & Construction	735-3319	snakayama@hdcc.com
Mike Nakashima	Hawaiian Dredging & Construction	281-2733	mnakashima@hdcc.com
Nathan Hexom	Goodfellow Bros	268-8119	Nathan@gbimaui.com
Steve Pawlak	Goodfellow Bros	879-5205 879-6724fax	stevep@gbimaui.com
Charlene Shibuya	HWY-DOT Maui	873-3535	Charlene.Shibuya@hawaii.gov

#### DOT staff & consultants attending:

Charlene Shibuya, P.E., Maui District Design Engineer & Construction Engineer

Mike Ishikawa, P.E., Consultant Civil Engineer (Sato & Assoc.)

Dean Doi, P.E., Consultant Structural Engineer (Sato & Assoc.)

Jeral Fukuda, Consultant Electrical Engineer (ECM, Inc.)