


TABULATION OF BIDS

PROJECT: Route 360, Hana Highway Repairs and Maintenance at Various Locations Phase-3 PROJECT NO.: 360AB-02-03M Net Length of Project: 0.02 Miles ISLAND: Maui DISTRICT: Hana DATE ADVERTISED: Internet Posting - June 1, 2004 BIDS OPENED: June 24, 2004 COMPLETION TIME: Forty (40) Working Days				KIEWIT PACIFIC CO.		ABHE & SVOBODA		MAUI MASTER BUILDERS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
206.0100	Structure Excavation for Concrete Support	330	CU YD	\$50.00	\$16,500.00	\$200.00	\$66,000.00	\$982.00	\$324,060.00	\$175.00	\$57,750.00
206.0700	Structural Backfill for Concrete Support	30	CU YD	\$50.00	\$1,500.00	\$850.00	\$25,500.00	\$1,220.00	\$36,600.00	\$200.00	\$6,000.00
209.0100	Water Pollution and Erosion Control	F.A.	F.A.	F.A.	\$25,000.00	F.A.	\$25,000.00	F.A.	\$25,000.00	F.A.	\$25,000.00
401.0400	Asphalt Concrete Pavement Mix No. IV	17	TON	\$600.00	\$10,200.00	\$900.00	\$15,300.00	\$659.00	\$11,203.00	\$400.00	\$6,800.00
503.1000	Concrete for Concrete Support	L.S.	L.S.	L.S.	\$615,000.00	L.S.	\$410,000.00	L.S.	\$402,746.00	L.S.	\$575,000.00
507.9000	Textured Concrete Barrier	105	LIN FT.	\$1,000.00	\$105,000.00	\$900.00	\$94,500.00	\$1,091.00	\$114,555.00	\$800.00	\$84,000.00
511.0100	Furnishing Drilled Shaft Drilling Equipment	L.S.	L.S.	L.S.	\$300,000.00	L.S.	\$584,000.00	L.S.	\$61,000.00	L.S.	\$120,000.00
511.0200	Drilled Shaft - 60-inch Diameter	450	LIN. FT.	\$800.00	\$360,000.00	\$750.00	\$337,500.00	\$975.00	\$438,750.00	\$700.00	\$315,000.00
511.0300	Unclassified Shaft Excavation	450	LIN. FT.	\$1,100.00	\$495,000.00	\$1,200.00	\$540,000.00	\$1,900.00	\$855,000.00	\$500.00	\$225,000.00
621.5100	Regulatory and Warning Sign (Less than 10 Square Feet)	2	EACH	\$400.00	\$800.00	\$560.00	\$1,120.00	\$488.00	\$976.00	\$700.00	\$1,400.00
621.7120	Construction Sign with Two Posts (Greater than 10 Square Feet)	6	EACH	\$700.00	\$4,200.00	\$920.00	\$5,520.00	\$799.00	\$4,794.00	\$1,000.00	\$6,000.00
621.7130	Construction Sign with One Post (Less than 10 Square Feet)	2	EACH	\$600.00	\$1,200.00	\$800.00	\$1,600.00	\$702.00	\$1,404.00	\$700.00	\$1,400.00
621.7140	Construction Sign without Post (Less than 10 Square Feet)	4	EACH	\$200.00	\$800.00	\$180.00	\$720.00	\$159.00	\$636.00	\$200.00	\$800.00
629.1011	4-Inch Pavement Striping (Tape, Type I or Thermoplastic Extrusion, Double Yellow)	L.S.	L.S.	L.S.	\$2,200.00	L.S.	\$3,100.00	L.S.	\$1,464.00	L.S.	\$1,100.00

Sheet No. 1 of 2 Sheets

TABULATION OF BIDS

PROJECT: Route 360, Hana Highway Repairs and Maintenance at Various Locations Phase-3 PROJECT NO.: 360AB-02-03M Net Length of Project: 0.02 Miles ISLAND: Maui DISTRICT: Hana DATE ADVERTISED: Internet Posting - June 1, 2004 BIDS OPENED: June 24, 2004 COMPLETION TIME: Fourty (40) Working Days				KIEWIT PACIFIC CO.		ABHE & SVOBODA		MAUI MASTER BUILDERS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
629.1012	4-inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion, White)	L.S.	L.S.	L.S.	\$2,000.00	L.S.	\$2,850.00	L.S.	\$732.00	L.S.	\$800.00
629.1014	12-inch Pavement Striping (Tape, Type III or Thermoplastic Extrusion, White)	L.S.	L.S.	L.S.	\$1,100.00	L.S.	\$1,550.00	L.S.	\$732.00	L.S.	\$300.00
629.2040	Type D Pavement Markers	L.S.	L.S.	L.S.	\$300.00	L.S.	\$430.00	L.S.	\$488.00	L.S.	\$125.00
645.2000	Additional Police Officers and/or Additional Traffic Control Devices	F.A.	F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00
699.1000	Mobilization (Not to Exceed 10% of the Sum of All Items Excluding the Bid Price of this Item, and Force Account Items)	L.S.	L.S.	L.S.	\$100,000.00	L.S.	\$205,000.00	L.S.	\$88,084.00	L.S.	\$140,000.00
	Sum of Items				\$2,090,800.00		\$2,369,690.00		\$2,418,224.00		\$1,616,475.00
	Hawaii Products										
	AMOUNT FOR COMPARISON OF BIDS				\$2,090,800.00		\$2,369,690.00*		\$2,418,224.00		\$1,616,475.00
	* ABHE & SVOBODA BID WAS REJECTED FOR NOT ATTENDING MANDATORY PRE-BID MEETING										
	Project Manager: Emilio Barroga, Jr.  Date: July 9, 2004										