

TABULATION OF BIDS

PROJECT: Hana Highway Improvements, Phase 2C Huelo to Hana PROJECT NO.: 360AB-01-18 NET LENGTH OF PROJECT: 13.4 Miles ISLAND: Maui DISTRICT: Hana DATE ADVERTISED: Internet Posting - April 30, 2018 BID OPENED: June 14, 2018 COMPLETION TIME: One Hundred Eighty (180) Working Days				HAWAIIAN DREDGING CONSTRUCTION COMPANY, INC.		GOODFELLOW BROS. INC.		KIEWIT INFRASTRUCTURE WEST CO.		GLOBAL SPECIALITY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
				** NOTE: Quantities shown in this column are for in-house use only.									
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
201.0100	Clearing and Grubbing	0.19 Acres	L.S.	L.S.	\$281,930.00	L.S.	\$275,000.00	L.S.	\$30,000.00	L.S.	\$26,227.59	L.S.	\$85,000.00
202.0200	Removal of Existing Pavement	1 S.Y.	L.S.	L.S.	\$151,000.00	L.S.	\$20,000.00	L.S.	\$125,000.00	L.S.	\$115,374.35	L.S.	\$18,140.00
202.0300	Removal of Existing Concrete Sidewalk	1 S.Y.	L.S.	L.S.	\$200.00	L.S.	\$2,500.00	L.S.	\$1.00	L.S.	\$18,324.77	L.S.	\$15,000.00
202.0400	Removal of Existing Bush	1 Each	L.S.	L.S.	\$200.00	L.S.	\$2,500.00	L.S.	\$1.00	L.S.	\$6,609.99	L.S.	\$80.00
202.0500	Removal of Existing Signs	3 Each	L.S.	L.S.	\$300.00	L.S.	\$2,500.00	L.S.	\$1,500.00	L.S.	\$3,337.06	L.S.	\$150.00
202.0600	Removal of Existing Earth Berm	142 C.Y.	L.S.	L.S.	\$111,000.00	L.S.	\$30,000.00	L.S.	\$60,000.00	L.S.	\$62,480.69	L.S.	\$11,360.00
202.0900	Removal of Existing Object Markers	3 Each	L.S.	L.S.	\$1,000.00	L.S.	\$5,000.00	L.S.	\$1,000.00	L.S.	\$1,192.55	L.S.	\$150.00
203.0100	Roadway Excavation	352 C.Y.	C.Y.	\$250	\$88,000.00	\$200	\$70,400.00	\$750	\$264,000.00	\$284.05	\$99,985.60	\$280	\$98,560.00
205.1000	Structural Excavation for Initial and Final Wall Facing	900 C.Y.	L.S.	L.S.	\$225,000.00	L.S.	\$155,000.00	L.S.	\$250,000.00	L.S.	\$547,863.92	L.S.	\$135,000.00
206.2020	Excavation for Outlet Structure	5 C.Y.	L.S.	L.S.	\$5,000.00	L.S.	\$2,500.00	L.S.	\$35,000.00	L.S.	\$32,967.40	L.S.	\$1,000.00
206.2030	Excavation for 24" Drainline	65 C.Y.	L.S.	L.S.	\$45,000.00	L.S.	\$5,000.00	L.S.	\$60,000.00	L.S.	\$55,631.78	L.S.	\$13,000.00
209.1000	Installation, Maintenance, Monitoring, and Removal of BMP	L.S.	L.S.	L.S.	\$80,000.00	L.S.	\$275,000.00	L.S.	\$38,000.00	L.S.	\$82,000.00	L.S.	\$28,000.00
209.2000	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	\$42,500.00	F.A.	\$42,500.00	F.A.	\$42,500.00	F.A.	\$42,500.00	F.A.	\$42,500.00
304.1000	Aggregate Base	285 C.Y.	L.S.	L.S.	\$50,000.00	L.S.	\$135,000.00	L.S.	\$150,000.00	L.S.	\$45,000.00	L.S.	\$57,000.00
401.0400	HMA Pavement, Mix No. IV	514 Tons	TON	\$365	\$187,610.00	\$365.00	\$187,610.00	\$430	\$221,020.00	\$481	\$247,234.00	\$425	\$218,535.00
401.0500	HMA Pavement Under Guardrail, Mix No. IV, for Guardrail Mow Strip	55 Tons	TON	\$650	\$35,750.00	\$650.00	\$35,750.00	\$820	\$45,100.00	\$1,378	\$75,790.00	\$200	\$23,375.00


TABULATION OF BIDS

PROJECT: Hana Highway Improvements, Phase 2C Huelo to Hana													
PROJECT NO.: 360AB-01-18 NET LENGTH OF PROJECT: 13.4 Miles													
ISLAND: Maui DISTRICT: Hana				HAWAIIAN DREDGING CONSTRUCTION COMPANY, INC.		GOODFELLOW BROS. INC.		KIEWIT INFRASTRUCTURE WEST CO.		GLOBAL SPECIALITY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
DATE ADVERTISED: Internet Posting - April 30, 2018													
BID OPENED: June 14, 2018													
COMPLETION TIME: One Hundred Eighty (180) Working Days													
				</									

TABULATION OF BIDS

PROJECT: Hana Highway Improvements, Phase 2C Huelo to Hana													
PROJECT NO.: 360AB-01-18 NET LENGTH OF PROJECT: 13.4 Miles													
ISLAND: Maui DISTRICT: Hana				HAWAIIAN DREDGING CONSTRUCTION COMPANY, INC.		GOODFELLOW BROS. INC.		KIEWIT INFRASTRUCTURE WEST CO.		GLOBAL SPECIALITY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
DATE ADVERTISED: Internet Posting - April 30, 2018													
BID OPENED: June 14, 2018													
COMPLETION TIME: One Hundred Eighty (180) Working Days													

TABULATION OF BIDS

<p>PROJECT: Hana Highway Improvements, Phase 2C Huelo to Hana</p> <p>PROJECT NO.: 360AB-01-18 NET LENGTH OF PROJECT: 13.4 Miles</p> <p>ISLAND: Maui DISTRICT: Hana</p> <p>DATE ADVERTISED: Internet Posting - April 30, 2018</p> <p>BID OPENED: June 14, 2018</p> <p>COMPLETION TIME: One Hundred Eighty (180) Working Days</p>				<p>HAWAIIAN DREDGING CONSTRUCTION COMPANY, INC.</p>		<p>GOODFELLOW BROS. INC.</p>		<p>KIEWIT INFRASTRUCTURE WEST CO.</p>		<p>GLOBAL SPECIALITY CONTRACTORS, INC.</p>		<p>STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION</p>	
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	Sum of All Items				\$4,670,000.00		\$5,034,995.00		\$5,581,472.00		\$7,243,603.70		\$3,872,867.94
	Hawaii Products Preference				\$30,107.00		\$27,320.00		\$5,014.46		\$11,670.00		\$0.00
	Apprenticeship Agreement Preference												
	Amount for Comparison of Bids				\$4,639,893.00		\$5,007,675.00		\$5,576,457.54		\$7,231,933.70		\$3,872,867.94
<p>I certify that this is a true and correct tabulation of bids for this project.</p> <p> _____ Date <u>6/22/18</u></p> <p>Ervin Pigao, Project Manager</p>													