

TABULATION OF BIDS

PROJECT: Hana Highway Resurfacing, Huelo to Kolea												
PROJECT NO.: 360A-01-10M Net Length of Project: 6.08 Miles												
ISLAND: Maui DISTRICT: HANA					** NOTE: Quantities shown in this column are for in-house use only.		MAUI PAVING, LLC		MAUI MASTER BUILDERS, INC.		JAS. W. GLOVER, LTD.	
DATE ADVERTISED: Internet Posting - June 8, 2010												
BIDS OPENED: June 29, 2010												
COMPLETION TIME: One Hundred (100) Working Days												
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
209.1000	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	L.S.	\$18,950.00	L.S.	\$36,225.00	L.S.	\$15,625.00	L.S.	\$30,000.00
209.2000	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00
312.0100	Hot Mix Glassphalt Concrete Base Course	L.S.	95	L.S.	L.S.	\$21,650.00	L.S.	\$35,120.00	L.S.	\$46,250.00	L.S.	\$38,000.00
401.0100	Hot Mix Asphalt (HMA) Pavement, Mix No. IV	L.S.	8700	L.S.	L.S.	\$1,406,300.00	L.S.	\$2,065,642.00	L.S.	\$2,405,475.00	L.S.	\$2,392,500.00
414.0100	Excavation of Weakened Pavement Areas	45	45 C.Y.	C.Y.	\$255.00	\$11,475.00	\$345.00	\$15,525.00	\$547.00	\$24,615.00	\$300.00	\$13,500.00
415.0100	Cold Planing	L.S.	2,500 S.Y.	L.S.	L.S.	\$54,950.00	L.S.	\$36,800.00	L.S.	\$71,715.00	L.S.	\$250,000.00
603.0300	Cleaning Existing Culverts	F.A.	F.A.	F.A.	F.A.	\$65,000.00	F.A.	\$65,000.00	F.A.	\$65,000.00	F.A.	\$65,000.00
606.0500	Reset Guardrail	L.S.	1231 L.F.	L.S.	L.S.	\$197,900.00	L.S.	\$26,680.00	L.S.	\$216,575.00	L.S.	\$153,875.00
606.0600	Guardrail, Strong Post W-Beam with 8- foot Post	L.S.	370 L.F.	L.S.	L.S.	\$27,750.00	L.S.	\$23,403.00	L.S.	\$30,365.00	L.S.	\$55,500.00
606.0700	Terminal Section, Modified Type "G"	L.S.	6 Each	L.S.	L.S.	\$30,000.00	L.S.	\$12,420.00	L.S.	\$32,830.00	L.S.	\$16,000.00
606.0800	Terminal Section, Type "A"	L.S.	36 Each	L.S.	L.S.	\$636,400.00	L.S.	\$211,091.00	L.S.	\$696,390.00	L.S.	\$1,080,000.00
629.1010	4 - Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion) (White)	L.S.	46400 L.F.	L.S.	L.S.	\$94,200.00	L.S.	\$102,503.00	L.S.	\$101,050.00	L.S.	\$116,000.00
629.1011	8 - Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion) (White)	L.S.	18000 L.F.	L.S.	L.S.	\$60,900.00	L.S.	\$66,280.00	L.S.	\$65,340.00	L.S.	\$126,000.00
629.1012	Double 4 - Inch Pavement Striping (Tape, Type II or Thermo-plastic Extrusion) (Yellow)	L.S.	30700 L.F.	L.S.	L.S.	\$106,100.00	L.S.	\$115,480.00	L.S.	\$113,845.00	L.S.	\$214,900.00
629.1013	Yield Pavement Marking (Shark's Teeth Marking) (Thermoplastic Extrusion)	L.S.	14 Lane	L.S.	L.S.	\$2,630.00	L.S.	\$2,862.00	L.S.	\$2,820.00	L.S.	\$7,000.00

TABULATION OF BIDS

PROJECT: Hana Highway Resurfacing, Huelo to Kolea					MAUI PAVING, LLC		MAUI MASTER BUILDERS, INC.		JAS. W. GLOVER, LTD.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.: 360A-01-10M Net Length of Project: 6.08 Miles												
ISLAND: Maui DISTRICT: HANA												
DATE ADVERTISED: Internet Posting - June 8, 2010												
BIDS OPENED: June 29, 2010												
COMPLETION TIME: One Hundred (100) Working Days												
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
629.2020	Type "C" Pavement Marker	L.S.	1610 Each	L.S.	L.S.	\$15,050.00	L.S.	\$16,382.00	L.S.	\$16,150.00	L.S.	\$19,320.00
629.2030	Type "D" Pavement Marker	L.S.	1535 Each	L.S.	L.S.	\$11,250.00	L.S.	\$12,231.00	L.S.	\$12,060.00	L.S.	\$18,420.00
603.0300	Type "A" Route Marker Assemblt With Post	L.S.	2 Each	L.S.	L.S.	\$1,000.00	L.S.	\$725.00	L.S.	\$1,100.00	L.S.	\$2,000.00
631.3000	Regulatory Sign 10 Sq. Ft. or Less) With Post	L.S.	40 Each	L.S.	L.S.	\$17,750.00	L.S.	\$14,720.00	L.S.	\$19,450.00	L.S.	\$40,000.00
631.3100	Warning Sign 10 Sq. Ft. or Less) With Post	L.S.	57Each	L.S.	L.S.	\$27,450.00	L.S.	\$25,300.00	L.S.	\$30,030.00	L.S.	\$55,000.00
631.3200	Warning Sign 10 Sq. Ft. or Less) Without Post	L.S.	30 Each	L.S.	L.S.	\$8,640.00	L.S.	\$3,278.00	L.S.	\$9,450.00	L.S.	\$9,000.00
631.3300	Warning Sign 10 Sq. Ft. or Greater) With Post	L.S.	2 Each	L.S.	L.S.	\$850.00	L.S.	\$4,830.00	L.S.	\$930.00	L.S.	\$2,000.00
632.4100	Reflector Marker (RM-2) (Bi-directional With Post	L.S.	107Each	L.S.	L.S.	\$16,050.00	L.S.	\$17,825.00	L.S.	\$17,565.00	L.S.	\$10,200.00
632.4200	Reflector Marker (RM-3) Yellow Post	L.S.	48Each	L.S.	L.S.	\$18,900.00	L.S.	\$13,800.00	L.S.	\$20,680.00	L.S.	\$50,000.00
632.4300	Reflector Marker (RM-3) Yellow Without Post	L.S.	105 Each	L.S.	L.S.	\$5,600.00	L.S.	\$6,325.00	L.S.	\$6,125.00	L.S.	\$5,250.00
632.4400	Reflector Marker (RM-4) Yellow With Steel Post Post	L.S.	24Each	L.S.	L.S.	\$7,360.00	L.S.	\$2,875.00	L.S.	\$8,050.00	L.S.	\$8,400.00
632.4500	Reflector Marker (RM-5) on Existing Guardrail	L.S.	105 Each	L.S.	L.S.	\$6,200.00	L.S.	\$1,796.00	L.S.	\$6,785.00	L.S.	\$10,355.00
632.7610	Mile Post Marker And Supplementary Route Number Plate (Bi-Directional) With Post	L.S.	6 Each	L.S.	L.S.	\$4,200.00	L.S.	\$5,106.00	L.S.	\$4,600.00	L.S.	\$3,300.00
632.8200	Type II Object Marker With Post	L.S.	22 Each	L.S.	L.S.	\$3,150.00	L.S.	\$1,776.00	L.S.	\$3,445.00	L.S.	\$6,600.00
643.0100	Maintenance of Existing Landscape Areas	F.A.	F.A.	F.A.	F.A.	\$5,000.00	F.A.	\$5,000.00	F.A.	\$5,000.00	F.A.	\$5,000.00
645.0100	Traffic Control	L.S.	L.S.	L.S.	L.S.	\$72,150.00	L.S.	\$57,500.00	L.S.	\$30,385.00	L.S.	\$200,000.00

TABULATION OF BIDS

PROJECT: Hana Highway Resurfacing, Huelo to Kolea					MAUI PAVING, LLC		MAUI MASTER BUILDERS, INC.		JAS. W. GLOVER, LTD.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.: 360A-01-10M Net Length of Project: 6.08 Miles												
ISLAND: Maui DISTRICT: HANA												
DATE ADVERTISED: Internet Posting - June 8, 2010												
BIDS OPENED: June 29, 2010												
COMPLETION TIME: One Hundred (100) Working Days												
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
645.2000	Additional Police Officers and/or Additional Traffic Control Devices	F.A.	F.A.	F.A.	F.A.	\$15,000.00	F.A.	\$15,000.00	F.A.	\$15,000.00	F.A.	\$15,000.00
648.0100	Field-Posted Drawings	L.S.	L.S.	L.S.	L.S.	\$560.00	L.S.	\$230.00	L.S.	\$1,620.00	L.S.	\$1,000.00
696.1000	Field Office Trailer (Not to Exceed \$32,000.00)	L.S.	L.S.	L.S.	L.S.	\$32,000.00	L.S.	\$18,400.00	L.S.	\$32,000.00	L.S.	\$32,000.00
696.2000	Maintenance of Trailers	F.A.	F.A.	F.A.	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00
699.1000	Mobilization (Not to exceed 10% of the sum of all items excluding the bid price of this item, and force account items)	L.S.	L.S.	L.S.	L.S.	\$100,800.00	L.S.	\$103,500.00	L.S.	\$255,430.00	L.S.	\$520,000.00
SUM OF ALL ITEMS						\$3,123,165.00	*	\$3,161,630.00		\$4,403,750.00		\$5,071,120.00
Hawaii Products Preference						\$0.00		\$0.00		\$0.00		\$0.00
AMOUNT FOR COMPARISON OF BIDS						\$3,123,165.00	*	\$3,161,630.00		\$4,403,750.00		\$5,071,120.00
* corrected amount												
Project Manager: Ferdinand Cajigal Date: June 30 2010												