PPROJECT: PROJECT NO.:	Nailiilihaele Stream Bridge Emergency Repairs Route 360, Milepost 6.2 ER-24(008)	_									
NET LENGTH:	ER-24(008) 0.010 Miles										
ISLAND:	Maui										
DISTRICT:	Makawao			GLOBAL	SPECIALTY					STATE (OF HAWAII
DATE ADVERTISED: BID OPENED:	February 15, 2023 March 23, 2023		** NOTE: Quantities shown in these columns are for in-house use.		CONTRACTORS, INC.					DEPARTMENT OF TRANSPORTATION HIGHWAYS	
COMPLETION DATE:	Ninety One (91) Calendar Days										
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUN
209.0100	Installation, Maintenance, Monitoring, and Removal of BMF	LS	LS	LS	\$120,000.00					LS	\$75,00
209.2000	Additional Water Pollution, Dust, and Erosion Contro	FA	FA	FA	\$25,000.00					FA	\$25,00
555.0100	Concrete Fabric Bags	LS	LS	LS	\$143,000.00					LS	\$10,00
645.0100	Traffic Control	LS	LS	LS	\$14,000.00					LS	\$70,00
649.0100	Pressure Grout	5	CY	\$25,000.00	\$125,000.00					\$5,000.00	\$25,000
699.0100	Mobilization (Not to exceed 6% of the Sum of All Items excluding bid price of this item)	LS	LS	LS	\$24,000.00					LS	\$12,30
	A. Sum of All Items				\$451,000.00						\$217,30
	B. Either Furnish Foreign Steel Not to Exceed Minimal Amount (F	ill in 101) er			\$4.51,000.00						\$217,30 \$
	Furnish Foreign Steel in Excess of Minimal Amount (Fill in 25%				\$0.00	-					3
	C. Amount for Comparison of Bids (A + B)				\$451,000.00						\$217,30
	I certify that this is a true and correct tabulation of bids for this project. Larry \mathcal{D} . Hail Mar 30, 2023										
	Larry D. Hail, Project Manager	Date									
	•		l								

* - Difference related to rounding