TABULATION OF BIDS

		TABULATION OF BIDG						-		Ī				
		OJECT: Waiehu Beach Road Miscellaneous Drainage Improvements Vicinity of Kahekili Highway			GOODFELLOW BROS., INC.		** DAVID P. TING AND SONS, INC.		SITE ENGINEERING, INC.					
	PROJECT N	JECT NO.: 3400B-01-04 Net Length of Project: 0.01 Miles									GLOBAL SPECIALTY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION	
	ISLAND: M	ND: Maui DISTRICT: Wailuku *** NOTE: Quantities												
	DATE ADVE	ATE ADVERTISED: Internet Posting - January 17, 2007 show this company 18, 2007 are for house DMPLETION TIME: Twenty (20) Working Days only.		· ;			AND CONG, INC.						HIGHWAYS DIVISION	
	BIDS OPEN													
	COMPLETIO													
	ITEM NO.	ITEM	***APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	201.0100	Clearing and Grubbing	1,000 Sq. Ft.	L.S.	L.S.	\$20,000.00	L.S.	\$41,337.00	L.S.	\$1,692.95	L.S.	\$35,000.00	L.S.	\$10,000.00
	206C.2020	Excavation for Drainage Facilities	104 Cu. Yd.	L.S.	L.S.	\$13,000.00	L.S.	\$19,354.00	L.S.	\$19,840.80	L.S.	\$45,000.00	L.S.	\$15,000.00
1	209.1000	Installation, Maintenance, Monitoring & Removal of BMP	L.S.	L.S.	L.S.	\$22,000.00	L.S.	\$98,119.00	L.S.	\$11,288.60	L.S.	\$20,000.00	L.S.	\$40,000.00
X	209.2000	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00
/ \	304.1000	Aggregate Base Course	33 Cu. Yd.	L.S.	L.S.	\$15,000.00	L.S.	\$42,355.00	L.S.	\$9,529.50	L.S.	\$25,000.00	L.S.	\$25,000.00
	604.5100	Type "1" Inlet Structure, 6.00 feet to 6.99 feet	1 Each	Each	\$16,000.00	\$16,000.00	\$31,940.00	\$31,940.00	\$23,805.95	\$23,805.95	\$150,000.00	\$150,000.00	\$30,000.00	\$30,000.00
	612.2000	Grouted Rubble Paving	52 Cu. Yd.	L.S.	L.S.	\$53,000.00	L.S.	\$4,880.00	L.S.	\$51,721.55	L.S.	\$55,000.00	L.S.	\$62,000.00
7.	645.2000	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	\$25,000.00	F.A.	\$25,000.00	F.A.	\$25,000.00	F.A.	\$25,000.00	F.A.	\$25,000.00
X	648.0100	Field-Posted Drawings	L.S.	L.S.	L.S.	\$3,000.00	L.S.	\$2,440.00	L.S.	\$150.00	L.S.	\$2,000.00	L.S.	\$5,000.00
	649.1000	Dumped Riprap	36 Cu. Yd.	L.S.	L.S.	\$35,000.00	L,S.	\$16,191.00	L.S.	\$33,927.90	L.S.	\$38,000.00	L.S.	\$18,000.00
	690.1000	Cured-in-Place Pipe	174 Lin. Ft.	L.S.	L.S.	\$209,000.00	L.S.	\$421,237.00	L.S.	\$726,215.60	L.S.	\$450,000.00	L.S.	\$250,000.00
X	699.1000	Mobilization (Not to Exceed 10% of the Sum of All Items Excluding the Bid Price of this Item, and Force Account Items)	L.S.	L.S.	L.S.	\$10,000.00	L.S.	\$46,360.00	L.S.	\$20,767.30	L.S.	\$82,000.00	L.S.	\$40,000.00
		SUM OF ALL ITEMS				\$431,000.00		* \$759,213.00		\$933,940.15		\$937,000.00		\$530,000.00
		Hawaii Products Preference				\$0.00		\$0.00		\$0.00		\$0.00		\$0.00
		AMOUNT FOR COMPARISON OF BIDS				\$431,000.00		* \$759,213.00		\$933,940.15		\$937,000.00		\$530,000.00
		* corrected amount		•							-			
		** Bid rejected							·					
						:								
									:					
						:			7		:			
	-	Project Manager: Randy Kawamura Date: February 22, 2007	-											
		,, ····												
												Sheet No.	1 of 1 Sheets	