PROJECT:	Kaneohe, Pearl City and Waianae Baseyard Washdown											=										
PROJECT	NO.: HWY-O-09-06 Net Length of Project: N/A																	STATE	OF HAWAII			
ISLAND: Oahu DISTRICTS: Koolauloa, Ewa and Waianae		** NOTE: Quantities		i i	N MARINE	JENNINGS PACIFIC		OKADA TRUCKING CO.		T. IIDA CONTRACTING		ELITE PACIFIC		CIVIL-MECI	HANICAL CON.	BRIAN'S C	CONTRACTING	INTEGRATED		DEPARTMENT OF TRANSPORTATION		
DATE ADVERTISED: Internet Posting - June 5, 2008		shown in		E .	CONSTRUCTION CORPORATION													CONSTRUCTION		HIGHWAYS DIVISION		
BIDS OPENED: June 27, 2008		this column are for in-																				
COMPLET	ON TIME: Three Hundred and Sixty (360) Working Days	house use only.																				
ITEM NO.	ITEM	**APPROX.	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
Kaneohe Ba	ase Yard																					
203.1000	Roadway Excavation	67 Sq. Ft.	L.S.	L.S.	\$3,907.00	L.S.	\$4,100.00	L.S.	\$17,500.00	L.S.	\$2,000.00	L.S.	\$24,262.00	L.S.	\$10,740.00	L.S.	\$25,000.00	L.S.	\$75,000.00	L.S.	\$2,010.00	
204.2000	Trench Excavation For Water And Sewer Systems	40 Ln. Ft.	L.S.	L.S.	\$2,068.00	L.S.	\$5,000.00	L.S.	\$17,500.00	L.S.	\$4,000.00	L.S.	\$8,117.00	L.S.	\$7,000.00	L.S.	\$10,000.00	L.S.	\$25,000.00	L.S.	\$4,000.00	
204.3000	Trench Backfill For Water And Sewer Systems	40 Sq. Ft.	L.S.	L.S.	\$3,165.00	L.S.	\$5,000.00	L.S.	\$600.00	L.S.	\$4,000.00	L.S.	\$9,985.00	L.S.	\$6,000.00	L.S.	\$10,000.00	L.S.	\$25,000.00	L.S.	\$2,000.00	
209.1000	Temporary Water Pollution, Dust and Erosion Control	L.S.	L.S.	L.S.	\$5,144.00	L.S.	\$1,500.00	L.S.	\$3,500.00	L.S.	\$5,000.00	L.S.	\$1,175.00	L.S.	\$12,900.00	L.S.	\$30,000.00	L.S.	\$20,000.00	L.S.	\$5,000.00	
209.2000	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$10,000.00	
304.1000	Aggregate Base	2 Cu. Yd.	L.S.	L.S.	\$1,576.00	L.S.	\$1,000.00	L.S.	\$650.00	L.S.	\$5,000.00	L.S.	\$3,204.00	L.S.	\$8,000.00	L.S.	\$10,000.00	L.S.	\$20,000.00	L.S.	\$2,000.00	
401.1000	Hot Mix Asphalt Concrete Pavement, Mix No. IV	1 Cu. Yd.	L.S.	L.S.	\$1,286.00	L.S.	\$2,500.00	L.S.	\$600.00	L.S.	\$5,000.00	L.S.	\$6,675.00	L.S.	\$2,300.00	L.S.	\$30,000.00	L.S.	\$35,000.00	L.S.	\$2,000.00	
411.1000	Reinforced Concrete Wash Down Slab	5 Cu. Yd.	L.S.	L.S.	\$11,580.00	L.S.	\$15,000.00	L.S.	\$15,000.00	L.S.	\$11,000.00	L.S.	\$13,109.00	L.S.	\$17,200.00	L.S.	\$50,000.00	L.S.	\$35,000.00	L.S.	\$16,000.00	
604.1000	Framing and Grating	1 Each	E.A.	E.A.	\$327.00	E.A.	\$1,000.00	E.A.	\$0.00	E.A.	\$5,000.00	E.A.	\$3,337.00	E.A.	\$0.00	E.A.	\$100,000.00	E.A.	\$3,500.00	E.A.	\$1,500.00	
624.1000	Water System	36 Ln. Ft.	L.S.	L.S.	\$5,056.00	L.S.	\$5,000.00	L.S.	\$3,000.00	L.S.	\$4,000.00	L.S.	\$667.00	L.S.	\$6,720.00	L.S.	\$211,000.00	L.S.	\$5,000.00	L.S.	\$1,008.00	
625.1000	Sewer System	40 Ln. Ft.	L.S.	L.S.	\$9,028.00	L.S.	\$5,000.00	L.S.	\$2,000.00	L.S.	\$5,000.00	L.S.	\$133.00	L.S.	\$12,200.00	L.S.	\$125,000.00	L.S.	\$5,000.00	L.S.	\$1,000.00	
643.0100	Maintenance of Existing Landscape Areas	F.A.	F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$10,000.00	
648.0100	Field-Posted Drawings	L.S.	L.S.	L.S.	\$829.00	L.S.	\$500.00	L.S.	\$1,000.00	L.S.	\$5,000.00	L.S.	\$100.00	L.S.	\$500.00	L.S.	\$5,000.00	L.S.	\$1,500.00	L.S.	\$2,000.00	
681.1000	Painting	50 Sq. Ft.	L.S.	L.S.	\$10,659.00	L.S.	\$5,000.00	L.S.	\$5,600.00	L.S.	\$6,000.00	L.S.	\$8,584.00	L.S.	\$5,000.00	L.S.	\$8,000.00	L.S.	\$6,500.00	L.S.	\$1,000.00	
694.1000	Water Treatment System	1 Each	L.S.	L.S.	\$77,155.00	L.S.	\$105,000.00	L.S.	\$80,000.00	L.S.	\$90,000.00	L.S.	\$112,161.00	L.S.	\$66,000.00	L.S.	\$211,000.00	L.S.	\$75,000.00	L.S.	\$81,370.00	
694.2000	Board of Water Supply Water Service Charge	F.A.	F.A.	F.A.	\$2,500.00	F.A.	\$2,500.00	F.A.	\$2,500.00	F.A.	\$2,500.00	F.A.	\$2,500.00	F.A.	\$2,500.00	F.A.	\$2,500.00	F.A.	\$2,500.00	F.A.	\$2,500.00	
	the state of the s	1								L	**************************************	LL		L		L.		<u> </u>		Shoot No	1 of 5 Sheets	

Sheet No. 1 of 5 Sheets

PROJECT: Kaneohe, Pearl City and Waianae Baseyard Washdown Racks																					
PROJECT	PROJECT NO.: HWY-O-09-06 Net Length of Project: N/A																			STATE	OF HAWAII
ISLAND:	ISLAND: Oahu DISTRICTS: Koolauloa, Ewa and Waianae		** NOTE: TRITON MARINE Quantities CONSTRUCTION		ŀ	JENNINGS PACIFIC		OKADA T	RUCKING CO.	T. IIDA C	ONTRACTING	ELITE I	PACIFIC	CIVIL-MEC	CHANICAL CON.	BRIAN'S CO	ONTRACTING	INTEGRATED CONSTRUCTION		DEPARTMENT OF TRANSPORTATION	
DATE AD	DATE ADVERTISED: Internet Posting - June 5, 2008			CORPORATION																1	YS DIVISION
BIDS OPI	ENED: June 27, 2008	this column are for in-																			
COMPLE	TION TIME: Three Hundred and Sixty (360) Working Days	house use only.																			
ITEM NO	. ITEM	**APPROX.	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
Kaneohe E		QOANTIT	ONIT OSED	ONTERIOE	AMOON	ONTFRIOL	AMOONI	OMITIMOL	AWIOONI	OI4II I RIOL	ANIOUNT	ONTTROL	74000141	OIIIIIII	AWOON	OWITTINGL	AMOOIT	ORITTRIOL	7,1000111	- OIRTTAIGE	74000141
695.1000		L.S.	L.S.	L.S.	\$15,072.00	L.S.	\$14,000.00	L.S.	\$9,450.00	L.S.	\$12,500.00	L.S.	\$12,949.00	L.S.	\$19,000.00	L.S.	\$20,000.00	L.S.	\$9,500.00	L.S.	\$12,999.00
699.1000			L.S.	L.S.	\$8,756.00	L.S.	\$14,000.00	L.S.	\$10,000.00	L.S.	\$15,000.00	L.S.	\$14,543.00	L.S.	\$15,700.00	L.S.	\$30,000.00	L.S.	\$25,000.00	L.S.	\$13,289.00
099.1000	Items Excluding the Bid Price of this Item and Force Account Items)	L.3.	L.S.	L.S.	\$6,730.00	L.S.	\$14,000.00	L.J.	ψ10,000.00	L. J .	ψ13,000.00	L.O.	ψ14,040.00	L.G.	Ψ10,700.00	L.O.	400,000.00	L.J.	Ψ20,000.00	<u> </u>	Ψ10,200.00
	a. Sum of All Kaneohe Base Yard				\$258,108.00		\$286,100.00		\$268,900.00		\$281,000.00		\$321,501.00		\$291,760.00		\$977,500.00		\$468,500.00		\$169,676.00
Pearl City	Base Yard																		,		
203.1000	Roadway Excavation	5,000 Sq. Ft.	L.S.	L.S.	\$94,289.00	L.S.	\$75,000.00	L.S.	\$136,470.00	L.S.	\$120,000.00	L.S.	\$57,357.00	L.S.	\$146,078.00	L.S.	\$20,000.00	L.S.	\$125,000.00	L.S.	\$90,000.00
204.2000	Trench Excavation For Water And Sewer Systems	160 Ln. Ft.	L.S.	L.S.	\$6,466.00	L.S.	\$15,000.00	L.S.	\$30,000.00	L.S.	\$10,000.00	L.S.	\$24,497.00	L.S.	\$12,250.00	L.S.	\$30,000.00	L.S.	\$55,000.00	L.S.	\$9,920.00
204.3000	Trench Backfill For Water And Sewer Systems	125 Ln. Ft.	L.S.	L.S.	\$10,124.00	L.S.	\$15,000.00	L.S.	\$1,000.00	L.S.	\$10,000.00	L.S.	\$23,762.00	L.S.	\$14,900.00	L.S.	\$20,000.00	L.S.	\$50,000.00	L.S.	\$5,000.00
209.1000	Temporary Water Pollution, Dust and Erosion Control	5,000 Sq. Ft.	L.S.	L.S.	\$8,154.00	L.S.	\$1,000.00	L.S.	\$5,000.00	L.S.	\$20,000.00	L.S.	\$2,937.00	L.S.	\$20,000.00	L.S.	\$20,000.00	L.S.	\$20,000.00	L.S.	\$10,000.00
209.2000	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00
304.1000	Aggregate Base	60 Cu. Yd.	L.S.	L.S.	\$16,325.00	L.S.	\$25,000.00	L.S.	\$35,000.00	L.S.	\$15,000.00	L.S.	\$48,466.00	L.S.	\$114,400.00	L.S.	\$150,000.00	L.S.	\$55,000.00	L.S.	\$25,020.00
401.1000	Hot Mix Asphalt Concrete Pavement, Mix No. IV	4 Cu. Yd.	L.S.	L.S.	\$6,895.00	L.S.	\$5,000.00	L.S.	\$17,000.00	L.S.	\$15,000.00	L.S.	\$10,680.00	L.S.	\$24,600.00	L.S.	\$55,000.00	L.S.	\$85,000.00	L.S.	\$6,500.00
411.1000	Reinforced Concrete Wash Down Slab	103 Cu. Yd.	L.S.	L.S.	\$77,490.00	L.S.	\$100,000.00	L.S.	\$110,000.00	L.S.	\$106,000.00	L.S.	\$156,998.00	L.S.	\$120,270.00	L.S.	\$50,000.00	L.S.	\$1,525,000.00	L.S.	\$103,000.00
604.1000	Framing and Grating	80 Sq. Ft.	E.A	E.A	\$17,945.00	E.A	\$15,000.00	E.A	\$12,000.00	E.A	\$20,000.00	E.A	\$39,066.00	E.A	\$17,800.00	E.A	\$30,000.00	E.A	\$10,000.00	E.A	\$48,000.00
604.2000	Concrete Containment Structures	10 Cu. Yd.	L.S.	L.S.	\$68,694.00	L.S.	\$75,000.00	L.S.	\$90,000.00	L.S.	\$31,000.00	L.S.	\$47,091.00	L.S.	\$18,250.00	L.S.	\$100,000.00	L.S.	\$750,000.00	L.S.	\$60,000.00
624.1000	Water System	160 Ln. Ft.	L.S.	L.S.	\$6,893.00	L.S.	\$32,000.00	L.S.	\$2,500.00	L.S.	\$21,000.00	L.S.	\$2,670.00	L.S.	\$16,400.00	L.S.	\$211,000.00	L.S.	\$25,000.00	L.S.	\$8,960.00
		L	<u> </u>			<u>L</u>			BOHOAN HABIANIA 400400 BAA44000 HOOMA HABIANIA H				032-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1-1		***					Sheet No.	2 of 5 Sheets

Sheet No. 2 of 5 Sheets

PROJECT:	Kaneohe, Pearl City and Waianae Baseyard Washdown																						
PROJECT	PROJECT NO.: HWY-O-09-06 Net Length of Project: N/A																			STATE	OF HAWAII		
ISLAND: Oahu DISTRICTS: Koolauloa, Ewa and Waianae		** NOTE: Quantities		t .	N MARINE	JENNINGS PACIFIC		JENNINGS PACIFIC		OKADA TI	RUCKING CO.	T. IIDA C	ONTRACTING	ELITE	PACIFIC	CIVIL-MEC	CHANICAL CON.	BRIAN'S C	CONTRACTING	1	INTEGRATED DEP		RTMENT OF
DATE ADVERTISED: Internet Posting - June 5, 2008		shown in this column		l	CONSTRUCTION CORPORATION														1.0011011	HIGHWA			
BIDS OPENED: June 27, 2008		are for in-																					
COMPLET	ION TIME: Three Hundred and Sixty (360) Working Days	only.													!								
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT		
Pearl City E	Base Yard																						
625.1000	Sewer System	120 Ln. Ft.	L.S.	L.S.	\$14,404.00	L.S.	\$23,000.00	L.S.	\$3,000.00	L.S.	\$14,500.00	L.S.	\$555.00	L.S.	\$18,800.00	L.S.	\$45,000.00	L.S.	\$25,000.00	L.S.	\$6,000.00		
634.1000	Portland Cement Concrete Sidewalks	30 Cu. Yd.	L.S.	L.S.	\$69,251.00	L.S.	\$30,000.00	L.S.	\$50,000.00	L.S.	\$20,000.00	L.S.	\$55,067.00	L.S.	\$66,200.00	L.S.	\$200,000.00	L.S.	\$20,000.00	L.S.	\$30,000.00		
643.0100	Maintenance of Existing Landscape Areas	F.A.	F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00		
648.0100	Field-Posted Drawings	L.S.	L.S.	L.S.	\$1,497.00	L.S.	\$250.00	L.S.	\$3,000.00	L.S.	\$10,000.00	L.S.	\$200.00	L.S.	\$500.00	L.S.	\$5,000.00	L.S.	\$1,500.00	L.S.	\$5,000.00		
681.1000	Painting	200 Sq. Ft.	L.S.	L.S.	\$11,289.00	L.S.	\$16,000.00	L.S.	\$6,000.00	L.S.	\$14,000.00	L.S.	\$18,743.00	L.S.	\$12,500.00	L.S.	\$8,000.00	L.S.	\$15,000.00	L.S.	\$1,200.00		
686.1000	Signage	L.S.	L.S.	L.S.	\$2,101.00	L.S.	\$1,400.00	L.S.	\$250.00	L.S.	\$3,000.00	L.S.	\$230.00	L.S.	\$1,700.00	L.S.	\$2,000.00	L.S.	\$50,000.00	L.S.	\$500.00		
694.1000	Water Treatment System	1 Ea.	L.S.	L.S.	\$145,238.00	L.S.	\$185,000.00	L.S.	\$135,000.00	L.S.	\$155,000.00	L.S.	\$186,262.00	L.S.	\$145,487.00	L.S.	\$216,000.00	L.S.	\$75,000.00	L.S.	\$201,565.00		
694.2000	Board Of Water Supply Water Service Charge	F.A.	F.A.	F.A.	\$2,500.00	F.A.	\$2,500.00	F.A.	\$2,500.00	F.A.	\$2,500.00	F.A.	\$2,500.00	F.A.	\$2,500.00	F.A.	\$2,500.00	F.A.	\$2,500.00	F.A.	\$2,500.00		
695.1000	Electrical Work	L.S.	L.S.	L.S.	\$156,777.00	L.S.	\$180,000.00	L.S.	\$168,000.00	L.S.	\$170,000.00	L.S.	\$182,889.00	L.S.	\$151,700.00	L.S.	\$130,000.00	L.S.	\$140,000.00	L.S.	\$204,620.00		
695.2000	HECO Service Charge	F.A.	F.A.	F.A.	\$5,000.00	F.A.	\$5,000.00	F.A.	\$5,000.00	F.A.	\$5,000.00	F.A.	\$5,000.00	F.A.	\$5,000.00	F.A.	\$5,000.00	F.A.	\$5,000.00	F.A.	\$9,000.00		
699.1000	Mobilization (Not to Exceed 10 Percent of the Sum of All Items Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	\$24,334.00	L.S.	\$10,000.00	L.S.	\$25,000.00	L.S.	\$67,000.00	L.S.	\$61,006.00	L.S.	\$87,590.00	L.S.	\$30,000.00	L.S.	\$100,000.00	L.S.	\$81,529.00		
	b. Sum of All Pearl City Base Yard				\$845,666.00		\$911,150.00		\$936,720.00		\$929,000.00		\$1,025,976.00		\$1,096,925.00		\$1,429,500.00		\$3,234,000.00		\$1,008,314.00		
Waianae Ba	se Yard																						
203.1000	Roadway Excavation	1,667 Sq. Ft.	L.S.	L.S.	\$6,928.00	L.S.	\$7,200.00	L.S.	\$45,000.00	L.S.	\$28,000.00	L.S.	\$26,825.00	L.S.	\$75,200.00	L.S.	\$10,000.00	L.S.	\$105,000.00	L.S.	\$10,002.00		
204.2000	Trench Excavation For Water And Sewer Systems	180 Ln. Ft.	L.S.	L.S.	\$9,375.00	L.S.	\$5,000.00	L.S.	\$30,000.00	L.S.	\$14,000.00	L.S.	\$9,578.00	L.S.	\$42,700.00	L.S.	\$16,000.00	L.S.	\$35,000.00	L.S.	\$9,000.00		
L		<u> </u>	<u> </u>	<u> </u>				L				L.,,				L		L.		Sheet No.	3 of 5 Sheets		

Sheet No. 3 of 5 Sheets

PROJECT:	Kaneohe, Pearl City and Waianae Baseyard Washdown																				
	IO.: HWY-O-09-06 Net Length of Project: N/A																			1	DF HAWAII
ISLAND: Oahu DISTRICTS: Koolauloa, Ewa and Waianae		** NOTE: Quantities		CONST	I MARINE RUCTION	JENNIN	JENNINGS PACIFIC		OKADA TRUCKING CO.		T. IIDA CONTRACTING ELITE PACIFIC			CIVIL-MECH	ANICAL CON.	BRIAN'S C	CONTRACTING		GRATED FRUCTION	TRANSP	MENT OF ORTATION
DATE ADVERTISED: Internet Posting - June 5, 2008		shown in this column		CORPC	CORPORATION														HIGHWAYS DIVISION		
BIDS OPENED: June 27, 2008		are for in- house use																			
COMPLETI	ON TIME: Three Hundred and Sixty (360) Working Days	only.																			
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
Waianae Ba	se Yard																				Professional States
204.3000	Trench Backfill For Water And Sewer Systems	180 Ln. Ft.	L.S.	L.S.	\$13,274.00	L.S.	\$2,000.00	L.S.	\$1,250.00	L.S.	\$14,000.00	L.S.	\$6,141.00	L.S.	\$24,000.00	L.S.	\$15,000.00	L.S.	\$35,000.00	L.S.	\$3,060.00
209.1000	Temporary Water Pollution, Dust And Erosion Control	1,667 Sq. Ft.	L.S.	L.S.	\$9,193.00	L.S.	\$2,500.00	L.S.	\$4,750.00	L.S.	\$9,500.00	L.S.	\$1,068.00	L.S.	\$18,900.00	L.S.	\$20,000.00	L.S.	\$20,000.00	L.S.	\$5,001.00
209.2000	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$30,000.00
304.1000	Aggregate Base	8 Cu. Yd.	L.S.	L.S.	\$9,985.00	L.S.	\$7,000.00	L.S.	\$1,250.00	L.S.	\$6,000.00	L.S.	\$13,149.00	L.S.	\$54,800.00	L.S.	\$75,000.00	L.S.	\$20,000.00	L.S.	\$4,000.00
401.1000	Hot Mix Asphalt Concrete Pavement, Mix No. IV	1 Cu. Yd.	L.S.	L.S.	\$4,104.00	L.S.	\$6,500.00	L.S.	\$1,700.00	L.S.	\$6,000.00	L.S.	\$10,012.00	L.S.	\$18,600.00	L.S.	\$30,000.00	L.S.	\$35,000.00	L.S.	\$2,000.00
411.1000	Reinforced Concrete Wash Down Slab	50 Cu. Yd.	L.S.	L.S.	\$59,826.00	L.S.	\$54,000.00	L.S.	\$75,000.00	L.S.	\$60,000.00	L.S.	\$68,116.00	L.S.	\$104,200.00	L.S.	\$110,000.00	L.S.	\$75,000.00	L.S.	\$30,000.00
604.1000	Framing and Grating	1 Ea.	E.A.	E.A.	\$7,114.00	E.A.	\$4,500.00	E.A.	\$1,750.00	E.A.	\$10,000.00	E.A.	\$5,807.00	E.A.	\$7,200.00	E.A.	\$20,000.00	E.A.	\$3,500.00	E.A.	\$3,500.00
604.2000	Concrete Containment Structures	5 Cu. Yd.	L.S.	L.S.	\$38,227.00	L.S.	\$25,500.00	L.S.	\$30,000.00	L.S.	\$11,000.00	L.S.	\$22,661.00	L.S.	\$4,000.00	L.S.	\$40,000.00	L.S.	\$150,000.00	L.S.	\$30,000.00
624.1000	Water System	150 Ln. Ft.	L.S.	L.S.	\$3,939.00	L.S.	\$4,000.00	L.S.	\$4,000.00	L.S.	\$13,000.00	L.S.	\$667.00	L.S.	\$8,500.00	L.S.	\$65,000.00	L.S.	\$20,000.00	L.S.	\$15,000.00
625.1000	Sewer System	200 Ln. Ft.	L.S.	L.S.	\$15,677.00	L.S.	\$13,000.00	L.S.	\$3,000.00	L.S.	\$17,000.00	L.S.	\$400.00	L.S.	\$15,500.00	L.S.	\$75,000.00	L.S.	\$20,000.00	L.S.	\$10,000.00
643.0100	Maintenance of Existing Landscape Areas	F.A.	F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$30,000.00
648.0100	Field-Posted Drawings	L.S.	L.S.	L.S.	\$1,138.00	L.S.	\$250.00	L.S.	\$2,250.00	L.S.	\$10,000.00	L.S.	\$100.00	L.S.	\$500.00	L.S.	\$5,000.00	L.S.	\$1,500.00	L.S.	\$3,000.00
681.1000	Painting	200 Sq. Ft.	L.S.	L.S.	\$11,919.00	L.S.	\$6,700.00	L.S.	\$6,250.00	L.S.	\$7,000.00	L.S.	\$8,617.00	L.S.	\$5,000.00	L.S.	\$8,000.00	L.S.	\$6,500.00	L.S.	\$2,000.00
694.1000	Water Treatment System	Ea.	L.S.	L.S.	\$83,006.00	L.S.	\$125,000.00	L.S.	\$90,000.00	L.S.	\$100,000.00	L.S.	\$115,758.00	L.S.	\$70,000.00	L.S.	\$213,000.00	L.S.	\$100,000.00	L.S.	\$93,745.00
694.2000	Board Of Water Supply Water Service Charge	F.A.	F.A.	F.A.	\$2,500.00	F.A.	\$2,500.00	F.A.	\$2,500.00	F.A.	\$2,500.00	F.A.	\$2,500.00	F.A.	\$2,500.00	F.A.	\$2,500.00	F.A.	\$2,500.00	F.A.	\$2,500.00
695.1000	Electrical Work	L.S.	L.S.	L.S.	\$25,866.00	L.S.	\$46,100.00	L.S.	\$26,250.00	L.S.	\$40,000.00	L.S.	\$45,789.00	L.S.	\$32,000.00	L.S.	\$30,000.00	L.S.	\$35,000.00	L.S.	\$28,879.00
				1						i i			NEW YORK OF THE PROPERTY OF TH					<u> </u>		Sheet No. 4	of 5 Sheets

Sheet No. 4 of 5 Sheets

PROJECT: Kaneohe, Pearl City and Waianae Baseyard Washdown Racks																					
PROJECT N	PROJECT NO.: HWY-O-09-06 Net Length of Project: N/A																		STATE OF HAWAII		
ISLAND: Oa			** NOTE: Quantities		TON MARINE NSTRUCTION	JENNI	JENNINGS PACIFIC		OKADA TRUCKING CO.		CONTRACTING	ELITE PACIFIC	CIVIL	CIVIL-MECHANICAL CON.		CONTRACTING	INTEGRATED CONSTRUCTION		DEPARTMENT OF TRANSPORTATION		
DATE ADVE	DATE ADVERTISED: Internet Posting - June 5, 2008			CORPORATION														TROOTION	HIGHWAYS DIVISION		
BIDS OPEN	BIDS OPENED: June 27, 2008		this column are for in-																		
COMPLETION TIME: Three Hundred and Sixty (360) Working Days		house use only.																			
		APPROX.																	** ********************************		
ITEM NO.	ITEM	QUANTITY	UNIT USED	UNIT PRICE	E AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE AMOUN	UNIT P	RICE AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
Waianae Bas	se Yard																				
699.1000	Mobilization (Not to Exceed 10 Percent of the Sum of All Items Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	\$6,192.00	L.S.	\$1,100.00	L.S.	\$15,630.00	L.S.	\$30,000.00	L.S. \$23,81	.00 L.S	\$45,000.00	L.S.	\$25,000.00	L.S.	\$40,000.00	L.S.	\$24,919.00	
	c. Sum of All Waianae Base Yard				\$408,263.00		\$412,850.00		\$440,580.00		\$478,000.00	\$460,99	.00	\$628,600.00		\$859,500.00		\$804,000.00		\$336,606.00	
	SUM OF ALL ITEMS (a+b+c)	444			\$1,512,037.00		\$1,610,100.00		\$1,646,200.00		\$1,688,000.00	\$1,808,47	.00	\$2,017,285.00		\$3,266,500.00		\$4,506,500.00		\$1,514,596.00	
	Hawaii Products Preference				\$0.00		*(\$4,371.50)	<u> </u> <u> </u>	(\$4,677.00)		\$0.00	\$.00	(\$18,900.00)		\$0.00		\$0.00		\$0.00	
	AMOUNT FOR COMPARISON OF BIDS				\$1,512,037.00		* \$1,605,728.50		\$1,641,523.00		\$1,688,000.00	\$1,808,47	.00	\$1,998,385.00		\$3,266,500.00		\$4,506,500.00		\$1,514,596.00	
	** Per Section 104.13 availability of fund, items for Kaneohe Base Yard Washdown Rack are deleted from the scope of work				** \$258,108.00		* corrected amount														
1	*** REVISED BASIC CONTRACT AMOUNT				*** \$1,253,929.00																
	Project Manager: Karen Chun Date: July 11, 2008																				
																			Chard Na	5 of 5 Sheets	