SUBSTRUCTURE AND FENDER REPAIRS AT PIER 13-14,

HONOLULU HARBOR, OAHU, HAWAII

JOB H. C. 10826

PROPOSAL SCHEDULE

Item No.	Item Description	Approximate Quantity (a)	Unit	Unit Price (b)	Amount Bid (a x b)
1	Mobilization and Demobilization	L.S.	L.S.	\$	\$
2	Slab Spall Repair (Type S or SR)	700	S.F.	\$	\$
3	Beam Spall Repair (Type B or BR)	4,000	S.F.	\$	\$
4	Vertical Spall Repair (Type V or VR)	300	S.F.	\$	\$
5	Pile Spall Repair (Type P or PR)	500	S.F.	\$	\$
6	Reinforcing Steel Replacement	7,000	LBS	\$	\$
7	Furnish and Install Tire Fender	68	EA.	\$	\$
		TOTAL AMOUNT FOR COMPARISON OF BIDS			

NOTES:

The bidder shall submit the proposal in HIePRO. The proposal shall be UPLOADED to HIePRO prior to the bid opening date and time. Proposals received after said due date and time shall not be considered. Original (wet ink) proposal documents are not required to be submitted. The award will be made based on proposals uploaded in HIEPRO. Any and all other additional documents explicitly designated and labeled as CONFIDENTIAL OR PROPRIETARY shall be UPLOADED SEPARATELY to HIEPRO.

Bid shall include all Federal, State, County and other applicable taxes and fees.

The TOTAL AMOUNT FOR COMPARISON OF BIDS will be used to determine the lowest responsible bidder.

Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid.

If a discrepancy occurs between unit bid price and the bid price, the unit bid price shall govern.

If the lowest TOTAL AMOUNT FOR COMPARISON OF BIDS exceeds the funds available for this project, the State reserves the right to negotiate with the lowest responsible bidder as permitted under Section 103D-302, Hawaii Revised Statutes, as amended, to reduce the scope of work and award a contract.

Submission of Proposal is a warranty that the bidder has made an examination of the project site and is fully aware of all conditions to be encountered in performing the work and the requirements of the plans and specifications.

No additional compensation will be paid by the State for losses, including overhead and profit, resulting from reduced scope of work.

Contract time shall remain the same whether or not the overall scope of work is decreased.