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PAVEMENT REPAIRS AT VARIOUS LOCATIONS, HONOLULU HARBOR 
 

OAHU, HAWAII 
 

JOB S10863 
 

PROPOSAL SCHEDULE 
 
 
Item 
No. 

 
Item 

Description 

 
Approx. 

Quantity (a) 

 
 

Unit 

 
Unit 

Price (b) 

 
Amount  

Bid (a x b)  
 

1 
 

 
Mobilization and 
Demobilization 

1 Job 
 

Lump 
Sum 

Lump Sum $___________ 

2 Type “A” Repairs 4,000 Square 
Yards $___________ $___________ 

3 Type “B” Repairs 200 Square 
Yard $___________ $___________ 

4 Type “C” Repairs 4,000 Square 
Yard $___________ $___________ 

5 Type “D” Repairs 1,200 Square 
Yard $___________ $___________ 

6 Type “E” Repairs 10,000 Square 
Yard $___________ $___________ 

7 Type “F” Repairs 200 Square 
Yard $___________ $___________ 

8 Replacing Subbase 100 Cubic 
Yard $___________ $___________ 

9 Triaxial Geogrid 130 Square 
Yard $___________ $___________ 

10 Temporary 
Pavement Markings 2,000 Lineal 

Foot $___________ $___________ 

11 Permanent 
Pavement Markings 10,000 Lineal 

Foot $___________ $___________ 

TOTAL AMOUNT FOR COMPARISON OF BIDS …… $_________________ 

 
 
 
Bids shall include all Federal, State, County and other applicable taxes and fees. 
 
The TOTAL AMOUNT FOR COMPARISON OF BIDS will be used to determine the lowest 
responsible bidder. 
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Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection 
of bid. 
 
If the lowest TOTAL AMOUNT FOR COMPARISON OF BIDS exceeds the funds available for 
this project, the State reserves the right to negotiate with the lowest responsible bidder as 
permitted under Section 103D-302, Hawaii Revised Statutes, as amended, to reduce the scope of 
work and award a contract. 
 
Submission of Proposal is a warranty that the bidder has made an examination of the project site 
and is fully aware of all conditions to be encountered in performing the work and the 
requirements of the plans and specifications. 
 
No additional compensation will be paid by the State for losses, including overhead and profit, 
resulting from reduced scope of work. 
 
Contract time shall remain the same whether or not the overall scope of work is decreased. 
 




