SHEET PILE AND BOLLARD REPAIRS
AT PIER 39, HONOLULU HARBOR

OAHU, HAWAII
JOB S10848
PROPOSAL SCHEDULE
Item L Approximate . Unit Price Amount Bid
No. Item Description Quantity (a) Unit (b) (@)  (b)
1 | Sheet Pile (SPR) Spall Repair 1,000 SF. | $ $
Pile Cap Top and Bottom Leading
2 Edge (TL or BL) Spall Repair 500 SF.1'$ 3
3 | Reinforcing Steel Replacement 5,000 LBS | $ $
Replacement of 5°-0” Long
4 Damaged Fender (R1) > EA. | S $
Replacement of 6°-8” Long
> Damaged Fender (R2) > EA. |3 $
Installation of Missing Anchor Nuts
6 at Fenders 15 EA. | % 3
Removal and Reinstallation of
7 | Existing 5°-0” Long Fender for 40 EA. | $ $
Concrete Work
Removal and Reinstallation of
8 | Existing 6°-8” Long Fender for 15 EA. | $ $
Concrete Work
9 | Cleat Bollard Repairs 1 LS. |$ $
TOTAL AMOUNT FOR COMPARISON OF BIDS $
NOTES:

The bidder shall submit the proposal in HIePRO. The proposal shall be UPLOADED to
HIePRO prior to the bid opening date and time. Proposals received after said due date and time
shall not be considered. Original (wet ink) proposal documents are not required to be submitted.
The award will be made based on proposals uploaded in HIePRO. Any and all other additional
documents explicitly designated and labeled as CONFIDENTIAL OR PROPRIETARY shall be
UPLOADED SEPARATELY to HIePRO. Bid to include all Federal, County and other appliable
taxes and fees.
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The TOTAL AMOUNT FOR COMPARISON OF BIDS will be used to determine the lowest
responsible bidder.

Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection
of bid.

If a discrepancy occurs between unit bid price and the bid price, the unit bid price shall govern.

If the lowest TOTAL AMOUNT FOR COMPARISON OF BIDS exceeds the funds available for
this project, the State reserves the right to negotiate with the lowest responsible bidder as
permitted under Section 103D-302, Hawaii Revised Statutes, as amended, to reduce the scope of
work and award a contract.

Submission of Proposal is a warranty that the bidder has made an examination of the project site
and is fully aware of all conditions to be encountered in performing the work and the
requirements of the plans and specifications.

No additional compensation will be paid by the State for losses, including overhead and profit,
resulting from reduced scope of work.

Contract time shall remain the same whether or not the overall scope of work is decreased.
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