

SUBSTRUCTURE REPAIRS AT PIERS 16 AND 17

HONOLULU HARBOR, OAHU, HAWAII

JOB S10852

PROPOSAL SCHEDULE

Item No.	Item Description	Approximate Quantity	Unit	Unit Price	Amount Bid
1	Mobilization and Demobilization	L.S.	L.S.	\$ _____	\$ _____
2	Precast Plank Soffit Spall Repair (Type P)	350	S.F.	\$ _____	\$ _____
3	Slab Soffit Spall Repair (Type S or SR)	350	S.F.	\$ _____	\$ _____
4	Beam Spall Repair (Type B or BR)	1,750	S.F.	\$ _____	\$ _____
5	Precast Tee Beam Spall Repair (Type T)	50	L.F.	\$ _____	\$ _____
6	Reinforcing Steel Replacement	1,500	LBS	\$ _____	\$ _____
7	Zinc Anodes	250	EA.	\$ _____	\$ _____
8	Epoxy Coating System (Approx. 40,000 SF)	L.S.	L.S.	\$ _____	\$ _____
9	Existing Coal Tar Epoxy Abatement (Approx. 20,000 SF)	L.S.	L.S.	\$ _____	\$ _____
TOTAL AMOUNT FOR COMPARISON OF BIDS				\$ _____	

NOTES:

The bidder shall submit the proposal in HiePRO. The proposal shall be **UPLOADED** to HiePRO prior to the bid opening date and time. Proposals received after said due date and time shall not be considered. Original (wet ink) proposal documents are not required to be submitted. The award will be made based on proposals uploaded in HiePRO. Any and all other additional documents explicitly designated and labeled as **CONFIDENTIAL OR PROPRIETARY** shall be **UPLOADED SEPARATELY** to HiePRO.

Bid to include all Federal, County and other applicable taxes and fees.

The **TOTAL AMOUNT FOR COMPARISON OF BIDS** will be used to determine the lowest responsible bidder.

Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid.

If a discrepancy occurs between unit bid price and the bid price, the unit bid price shall govern.

If the lowest TOTAL AMOUNT FOR COMPARISON OF BIDS exceeds the funds available for this project, the State reserves the right to negotiate with the lowest responsible bidder as permitted under Section 103D-302, Hawaii Revised Statutes, as amended, to reduce the scope of work and award a contract.

Submission of Proposal is a warranty that the bidder has made an examination of the project site and is fully aware of all conditions to be encountered in performing the work and the requirements of the plans and specifications.

No additional compensation will be paid by the State for losses, including overhead and profit, resulting from reduced scope of work.

Contract time shall remain the same whether or not the overall scope of work is decreased.