TABULATION OF BIDS

PROJECT:

Pavement Marking Repairs At Various Locations - Area 4

PROJECT NO.: HWY-OM-2012-36

IEEHE SR GP ROADWAY SOLUTIONS HARRY ASATO

DATE ADVERTISED:  Internet Posted - February 29, 2012 INC. | PAINTING, INC. APPLY-A-LINE, NG

BIDS OPENED: March 29, 2012

COMPLETION TIME:  Twelve (12) Months
ITEM NO. DESCRIPTION S\SEETOI)T(Y UNITS |UNITPRICE| AMOUNT |UNITPRICE| AMOUNT |UNITPRICE| AMOUNT
629.1010 4-Inch Pavement Striping (Type |, Thermoplastic Extrusion) 1,000 Lin.Ft. |$ 2.00 |$ 2,000.00 |$ 1.25 |$ 1,250.00 |$ 1.05 [$ 1,050.00
629.1011 4-Inch Pavement Striping (Type II, Thermoplastic Extrusion) 1,000 Lin. Ft. 3.10 3,100.00 1.25 1,250.00 1.45 1,450.00
629.1012 4-Inch Pavement Striping (Type Ill, Thermoplastic Extrusion) 1,000 Lin. Ft. 2.00 2,000.00 1.25 1,250.00 1.05 1,050.00
629.1013 8-Inch Pavement Striping (Type |, Thermoplastic Extrusion) 200 Lin. Ft. 2.00 400.00 1.90 380.00 2.00 400.00
629.1014 8-Inch Pavement Striping (Type Il, Thermoplastic Extrusion) 200 Lin. Ft. 2.00 400.00 1.90 380.00 2.35 470.00
629.1015 8-Inch Pavement Striping (Type lll, Thermoplastic Extrusion) 200 Lin. Ft. 2.00 400.00 1.90 380.00 2.30 460.00
629.1016 12-Inch Pavement Striping (Type |, Thermoplastic Extrusion) 50 Lin. Ft. 3.00 150.00 4.00 200.00 0.10 5.00
629.1017 12-Inch Pavement Striping (Type IlI, Thermoplastic Extrusion) 50 Lin. Ft. 3.00 150.00 4.00 200.00 4.50 225.00
629.1018 12-Inch Pavement Striping (Type Ill, Thermoplastic Extrusion) 50 Lin. Ft. 3.00 150.00 4.00 200.00 5.00 250.00
629.1020 Double 4-Inch Pavement Striping (Type |, Thermoplastic Extrusion) 50 Lin. Ft. 2.25 112.50 2.00 100.00 2.60 130.00
629.1021 Double 4-Inch Pavement Striping (Type I, Thermoplastic Extrusion) 50 Lin. Ft. 2.00 100.00 2.00 100.00 2.60 130.00
629.1022 Double 4-Inch Pavement Striping (Type IlI, Thermoplastic Extrusion) 50 Lin. Ft. 1.00 50.00 2.00 100.00 2.75 137.50
629.1030 Crosswalk Markings (Type Ill, Thermoplastic Extrusion) 4 Lane 50.00 200.00 125.00 500.00 200.00 800.00
629.1040 Pavement Arrows (Type lll, Thermoplastic Extrusion) 6 Each 50.00 300.00 60.00 360.00 75.00 450.00
629.1050 Pavement Words (Type Ill, Thermoplastic Extrusion) 6 Each 40.00 240.00 125.00 750.00 100.00 600.00
629.1060 Yield Line (Type Ill, Thermoplastic Extrusion) 6 Lane 20.00 120.00 60.00 360.00 50.00 300.00
629.2010 Type A Pavement Markers 500 Each 8.20 4,100.00 5.00 2,500.00 7.00 3,500.00
629.2011 Type C Pavement Markers 200 Each 8.00 1,600.00 7.00 1,400.00 7.00 1,400.00
629.2012 Type D Pavement Markers 50 Each 6.00 300.00 7.00 350.00 5.00 250.00
629.2013 Type H Pavement Markers 200 Each 8.00 1,600.00 7.00 1,400.00 7.00 1,400.00
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Pavement Marking Repairs At Various Locations - Area 4

PROJECT NO.: HWY-OM-2012-36

ISLAND: Oahu &
GP ROADWf\’\](CS LUTIONS, HARRY ASAJO APPLY-A-LINE, INC.
DATE ADVERTISED:  Internet Posted - February 29, 2012 : PAINTING, INC.
BIDS OPENED: March 29, 2012
COMPLETION TIME:  Twelve (12) Months
APPROX.
ITEM NO. DESCRIPTION QUANTITY UNITS | UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
629.2014 Type J Pavement Markers 10 Each |$ 7.00 70.00 |$ 5.00 50.00 | $ 7.00 70.00
629.2020 Removing Crosswalk Marking 4 Lane 1.00 4.00 60.00 240.00 75.00 300.00
629.2021 Removing Yield Line Marking 6 Lane 1.00 6.00 30.00 180.00 75.00 450.00
629.2022 Removing Temporary Markers 1,000 Each 0.01 10.00 0.25 250.00 0.75 750.00
629.2023 Removing Temporary Striping 1,300 Lin. Ft. 0.01 13.00 0.50 650.00 0.35 455.00
632.1000 Reflector Marker, Type A Delineator (RM-1) 50 Each 3.00 150.00 25.00 1,250.00 29.00 1,450.00
632.1100 Reflector Marker, Type A Delineator (RM-2) 50 Each 3.00 150.00 25.00 1,250.00 29.00 1,450.00
632.1200 Reflector Marker, Type A Delineator (RM-3) 50 Each 3.00 150.00 25.00 1,250.00 29.00 1,450.00
624.1000 Electronic Message Board (per Day) 1 Each 10.00 10.00 120.00 120.00 130.00 130.00
SUM OF ALL ITEMS 18,035.50 18,650.00 20,962.50
HAWAII PRODUCTS PREFERENCE 419.40 0.00 0.00
APPRENTICESHIP AGREEMENT PREFERENCE 0.00 932.50 1,048.13
AMOUNT FOR COMPARISON OF BIDS 17,616.10 17,717.50 19,914.37

PROJECT MANAGER: Christine Yamasaki

DATE: April 20, 2012

SHEET NO. 2 of 2 SHEETS




