

TABULATION OF BIDS

PROJECT: Pavement Marking Repairs At Various Locations - Area 3				APPLY-A-LINE, INC.		GP ROADWAY SOLUTIONS, INC.		HARRY ASATO PAINTING, INC.		CENTRAL STRIPING SERVICE, INC.		* PAVE-TECH, INC.	
PROJECT NO.: HWY-OM-2016-36													
ISLAND: Oahu													
DATE ADVERTISED: Internet Posted - March 9, 2016													
BIDS OPENED: April 14, 2016													
COMPLETION TIME: Twelve (12) Months													
ITEM NO.	DESCRIPTION	APPROX. QUANTITY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
629.1010	4-Inch Pavement Striping (Thermoplastic Extrusion)	1,000	Lin. Ft.	\$ 2.00	\$ 2,000.00	\$ 3.05	\$ 3,050.00	\$ 2.00	\$ 2,000.00	\$ 4.50	\$ 4,500.00	\$ 20.00	\$ 20,000.00
629.1011	8-Inch Pavement Striping (Thermoplastic Extrusion)	200	Lin. Ft.	4.00	800.00	2.25	450.00	3.00	600.00	9.00	1,800.00	70.00	14,000.00
629.1012	12-Inch Pavement Striping (Thermoplastic Extrusion)	50	Lin. Ft.	3.00	150.00	2.30	115.00	4.00	200.00	20.00	1,000.00	280.00	14,000.00
629.1020	Double 4-Inch Pavement Striping (Thermoplastic Extrusion)	50	Lin. Ft.	5.00	250.00	2.00	100.00	3.00	150.00	20.00	1,000.00	280.00	14,000.00
629.1030	Crosswalk Markings (Thermoplastic Extrusion)	4	Lane	50.00	200.00	20.00	80.00	100.00	400.00	500.00	2,000.00	3,500.00	14,000.00
629.1040	Pavement Arrows (Thermoplastic Extrusion)	6	Each	50.00	300.00	20.00	120.00	150.00	900.00	500.00	3,000.00	2,400.00	14,400.00
629.1050	Pavement Words (Thermoplastic Extrusion)	6	Each	50.00	300.00	20.00	120.00	300.00	1,800.00	500.00	3,000.00	2,400.00	14,400.00
629.1060	Yield Line (Thermoplastic Extrusion)	6	Lane	10.00	60.00	5.00	30.00	100.00	600.00	500.00	3,000.00	2,440.00	14,640.00
629.1070	1-Inch Pavement Striping (Thermoplastic Extrusion)	200	Lin. Ft.	0.15	30.00	0.25	50.00	2.00	400.00	4.00	800.00	69.00	13,800.00
629.2010	Type A Pavement Markers	500	Each	3.50	1,750.00	8.50	4,250.00	6.00	3,000.00	35.00	17,500.00	30.00	15,000.00
629.2011	Type C Pavement Markers	200	Each	4.50	900.00	5.50	1,100.00	9.00	1,800.00	35.00	7,000.00	44.00	8,800.00
629.2012	Type D Pavement Markers	50	Each	6.00	300.00	3.00	150.00	9.00	450.00	35.00	1,750.00	160.00	8,000.00
629.2013	Type H Pavement Markers	200	Each	6.00	1,200.00	4.50	900.00	9.00	1,800.00	35.00	7,000.00	44.00	8,800.00
629.2014	Type J Pavement Markers	10	Each	10.00	100.00	3.00	30.00	9.00	90.00	35.00	350.00	800.00	8,000.00
629.2020	Removing and Disposing Crosswalk Marking	4	Lane	15.00	60.00	1.00	4.00	100.00	400.00	500.00	2,000.00	1,600.00	6,400.00
629.2021	Removing and Disposing Yield Line Marking	6	Lane	15.00	90.00	1.00	6.00	100.00	600.00	500.00	3,000.00	1,000.00	6,000.00
629.2022	Removing and Disposing Temporary Markers	1,000	Each	0.15	150.00	0.01	10.00	1.00	1,000.00	1.50	1,500.00	6.00	6,000.00
629.2023	Removing and Disposing Temporary Striping	1,300	Lin. Ft.	0.50	650.00	0.01	13.00	1.00	1,300.00	2.00	2,600.00	7.00	9,100.00
629.2024	Removing and Disposing Existing Striping	1,000	Lin. Ft.	0.10	100.00	1.10	1,100.00	1.00	1,000.00	2.00	2,000.00	10.00	10,000.00
645.1000	Electronic Message Board (per Day)	1	Each	1,500.00	1,500.00	1.00	1.00	85.00	85.00	500.00	500.00	7,000.00	7,000.00
SUM OF ALL ITEMS				\$ 10,890.00		\$ 11,679.00		\$ 18,575.00		\$ 65,300.00		\$ 226,340.00	

TABULATION OF BIDS

PROJECT: Pavement Marking Repairs At Various Locations - Area 3				APPLY-A-LINE, INC.		GP ROADWAY SOLUTIONS, INC.		HARRY ASATO PAINTING, INC.		CENTRAL STRIPING SERVICE, INC.		* PAVE-TECH, INC.	
PROJECT NO.: HWY-OM-2016-36													
ISLAND: Oahu													
DATE ADVERTISED: Internet Posted - March 9, 2016													
BIDS OPENED: April 14, 2016													
COMPLETION TIME: Twelve (12) Months													
ITEM NO.	DESCRIPTION	APPROX. QUANTITY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	SUM OF ALL ITEMS (Brought Forward)				\$ 10,890.00		\$ 11,679.00		\$ 18,575.00		\$ 65,300.00		\$ 226,340.00
	HAWAII PRODUCTS PREFERENCE				0.00		1,115.00		200.00		0.00		0.00
	APPRENTICESHIP AGREEMENT PREFERENCE				544.50		0.00		0.00		3,265.00		0.00
	AMOUNT FOR COMPARISON OF BIDS				<u>\$ 10,345.50</u>		<u>\$ 10,564.00</u>		<u>\$ 18,375.00</u>		<u>\$ 62,035.00</u>		<u>\$ 226,340.00</u>
* BID REJECTED. WRONG AMOUNT OF BOND PER PROPOSAL SCHEDULE SHEET P-3.													
Project Manager: Christine Yamasaki													
Date: rJune 1, 2016													