

TABULATION OF BIDS																			
PROJECT:	Sidewalk, Curb and Gutter Repair at Various Locations																		
PROJECT NO.:	HWY-OM-2022-38																		
ISLAND:	Oahu - Area 3																		
DATE ADVERTISED:	June 14, 2022																		
BID OPENED:	July 21, 2022																		
COMPLETION TIME:	12 months with option to extend for two additional 12 month periods																		

TABULATION OF BIDS

PROJECT:	Sidewalk, Curb and Gutter Repair at Various Locations			MOLINA ENGINEERING, LTD.		HAWAII WORKS, INC.		HARON CONSTRUCTION, INC.		U.S. PACIFIC, INC.		KAIKOR CONSTRUCTION GROUP, INC.		MAXUM CONSTRUCTION OF HAWAII, LLC		ISLAND CONSTRUCTION & DEMOLITION, LLC		GLOBAL SPECIALTY CONTRACTORS, INC.	
PROJECT NO.:	HWY-OM-2022-38																		
ISLAND:	Oahu - Area 3																		
DATE ADVERTISED:	June 14, 2022																		
BID OPENED:	July 21, 2022																		
COMPLETION TIME:	12 months with option to extend for two additional 12 month periods																		
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
650.2000	Detectable Warning Mat	1	Each	\$470.00	\$470.00	\$315.00	\$315.00	\$800.00	\$800.00	\$550.00	\$550.00	\$1,500.00	\$1,500.00	\$3,750.00	\$3,750.00	\$2,109.00	\$2,109.00	\$1,300.00	\$1,300.00
	Sum of All Items - Area 3			\$87,124.00		\$92,136.00		\$105,350.00		\$137,343.96 **		\$301,345.00		\$304,060.00 **		\$305,606.00 **		\$354,100.00	
	Apprenticeship Agreement Preference - Area 3			\$4,356.20		\$4,606.80		\$5,267.50		\$6,867.20		\$15,067.25		\$0.00		\$0.00		\$17,705.00	
	Amount for Comparison of Bids - Area 3***			\$82,767.80		\$87,529.20		\$100,082.50		\$130,476.76		\$286,277.75		\$304,060.00		\$305,606.00		\$336,395.00	
	Note: All bids are rejected due to ambiguity in solicitation documents with regard to the proposal guaranty amounts.																		
	* Bidder miscalculated the total amounts for these items. Total amounts for these items have been corrected based on the Unit Price provided in the bidder's proposal schedule. ** Bidder miscalculated the Sum of All Items due to errors described above. Total Sum of All Items has been corrected based on corrections to total amounts for each item. *** In accordance with ACT 174, SLH 2022, effective June 27, 2022, Hawaii Products Preference shall not apply to solicitations for public works construction.																		
Project Manager: Jennifer Russell Date: September 19, 2022																			