

TABULATION OF BIDS

| | | | | | | | | | |
|------------------|---|---------------------|-----------|-----------------------------|---------------|-----------------------------|---------------|-----------------------------|---------------|
| PROJECT: | Crack Seal Repairs at Various Locations | | | | | | | | |
| PROJECT NO.: | HWY-OM-2022-49 | | | | | | | | |
| ISLAND: | OAHU - Area 2 | | | | | | | | |
| DATE ADVERTISED: | June 16, 2022 | | | | | | | | |
| BID OPENED: | August 4, 2022 | | | | | | | | |
| COMPLETION TIME: | 12 Months with option to extend for two additional 12-month periods | | | | | | | | |
| ITEM NO. | ITEM | APPROX. QUANTITY | UNIT USED | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| 404.0100 | Slurry Seal | 50,000 | S.Y. | \$ 13.72 | \$ 686,000.00 | \$ 9.70 | \$ 485,000.00 | \$ 14.00 | \$ 700,000.00 |
| 405.0100 | Fog Seal | 50,000 | S.Y. | \$ 5.71 | \$ 285,500.00 | \$ 5.13 | \$ 256,500.00 | \$ 13.50 | \$ 675,000.00 |
| 408.0100 | Crack Sealing - Less than 3/8" | 5,000 | LIN. FT. | \$ 1.87 | \$ 9,350.00 | \$ 25.84 | \$ 129,200.00 | \$ 4.00 | \$ 20,000.00 |
| 408.0200 | Crack Sealing 3/8" to 3/4", without Routing | 5,000 | LIN. FT. | \$ 2.18 | \$ 10,900.00 | \$ 27.00 | \$ 135,000.00 | \$ 8.10 | \$ 40,500.00 |
| 408.0300 | Crack Sealing 3/8" to 3/4", with Routing | 5,000 | LIN. FT. | \$ 2.47 | \$ 12,350.00 | \$ 32.50 | \$ 162,500.00 | \$ 11.50 | \$ 57,500.00 |
| 645.0100 | Traffic Control - One Lane Closure | 1 | LANE MILE | \$ 3,200.00 | \$ 3,200.00 | \$ 1,935.00 | \$ 1,935.00 | \$ 6,800.00 | \$ 6,800.00 |
| 645.0200 | Traffic Control - Two Lane Closure | 1 | LANE MILE | \$ 3,200.00 | \$ 3,200.00 | \$ 2,245.00 | \$ 2,245.00 | \$ 6,500.00 | \$ 6,500.00 |
| 645.0300 | Traffic Control - Full Lane Closure | 1 | LANE MILE | \$ 3,200.00 | \$ 3,200.00 | \$ 1,935.00 | \$ 1,935.00 | \$ 6,000.00 | \$ 6,000.00 |
| 645.0400 | Electronic Message Board (Per Day) | 1 | EA | \$ 500.00 | \$ 500.00 | \$ 282.00 | \$ 282.00 | \$ 1,250.00 | \$ 1,250.00 |
| | Sum of All Items - AREA 2 | | | \$1,014,200.00 | | \$1,174,597.00 * | | \$1,513,550.00 | |
| | Apprenticeship Agreement Preference - Area 1 | | | \$50,710.00 | | \$0.00 | | \$0.00 | |
| | Amount for Comparison of Bids - Area 1** | | | \$1,064,910.00 ^a | | \$1,174,597.00 ^b | | \$1,513,550.00 ^c | |

TABULATION OF BIDS

| | | | | | | | | | |
|---|---|---------------------|-----------|----------------------|--------|----------------|--------|---------------|--------|
| PROJECT: | Crack Seal Repairs at Various Locations | | | MILLER'S PAVING, LLC | | SEAL PRO'S LLC | | ALAKONA CORP. | |
| PROJECT NO.: | HWY-OM-2022-49 | | | | | | | | |
| ISLAND: | OAHU - Area 2 | | | | | | | | |
| DATE ADVERTISED: | June 16, 2022 | | | | | | | | |
| BID OPENED: | August 4, 2022 | | | | | | | | |
| COMPLETION TIME: | 12 Months with option to extend for two additional 12-month periods | | | | | | | | |
| ITEM NO. | ITEM | APPROX. QUANTITY | UNIT USED | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| <p>^a Miller's Paving, LLC submitted two proposals, resulting in rejection of their bid per Special Provision Subsection 102.12(1). Amounts shown on bid tab reflect the bid prices provided in its proposal that used the Proposal Schedule amended in Addendum No. 2.</p> <p>^b Seal Pro's LLC's bid has been rejected for not replacing Proposal Schedule pages P-6 to P-31 as directed by Addendum No. 2.</p> <p>^c Alakona Corp.'s bid has been rejected for listing multiple subcontractors to perform the same scope of work. Bidders are required to adequately and unambiguously disclose the unique nature and scope of the work to be performed by each Joint Contractor or Subcontractor.</p> <p>* Bidder's total Sum of All Items has been corrected based on omission of amounts for items removed in Addendum No. 2.</p> <p>** In accordance with ACT 174, SLH 2022, effective June 27, 2022, Hawaii Products Preference shall not apply to solicitations for public works construction.</p> <p>Project Manager: Jennifer Russell Date: October 31, 2022</p> | | | | | | | | | |