

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY (a)	UNIT	UNIT PRICE (c)	AMOUNT (a) x (c)
PROPOSAL SCHEDULE					
209.0100	INSTALLATION, MAINTENANCE, MONITORING, AND REMOVAL OF BMP	L.S.	L.S.	L.S.	\$ _____
209.0200	ADDITIONAL WATER POLLUTION, DUST, AND EROSION CONTROL	F.A.	F.A.	F.A.	\$ 5,000.00
501.0100	FURNISH AND INSTALL LADDER SAFETY RAIL AND SELF-CLOSING GATE FOR WAIKELE VMS SIGN SUPPORT	L.S.	L.S.	L.S.	\$ _____
501.0200	FURNISH AND INSTALL LADDER SAFETY RAIL AND SELF-CLOSING GATE FOR RADFORD VMS SIGN SUPPORT	L.S.	L.S.	L.S.	\$ _____
501.0300	FURNISH AND INSTALL LADDER SAFETY RAIL AND SELF-CLOSING GATE FOR PUULOLOA VMS SIGN SUPPORT	L.S.	L.S.	L.S.	\$ _____
501.0400	FURNISH AND INSTALL LADDER SAFETY RAIL AND SELF-CLOSING GATE FOR KALIHU VMS SIGN SUPPORT	L.S.	L.S.	L.S.	\$ _____
621.0100	WAIPIO CABINET, TRENCH EXCAVATION	100	L.F.	\$ _____	\$ _____
621.0200	WAIPIO CABINET, CONCRETE	5	C.Y.	\$ _____	\$ _____
621.0300	WAIPIO CABINET, 2" C PVC SCHEDULE 40	300	L.F.	\$ _____	\$ _____
621.0400	WAIPIO CABINET, #10 XHHW CABLE	540	L.F.	\$ _____	\$ _____
621.0500	WAIPIO CABINET, STEP DOWN TRANSFORMER PEDESTAL	1	Each	\$ _____	\$ _____
621.0600	WAIPIO CABINET, TYPE "A" TS PULLBOX	2	Each	\$ _____	\$ _____
621.0700	WAIPIO CABINET, CCTV CABINET	1	Each	\$ _____	\$ _____

NH-0300(175)R

8/9/2022

P-8

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY (a)	UNIT	UNIT PRICE (c)	AMOUNT (a) x (c)
PROPOSAL SCHEDULE					
621.0800	H2 CABINET, TRENCH EXCAVATION	250	L.F.	\$ _____	\$ _____
621.0900	H2 CABINET, CONCRETE	15	C.Y.	\$ _____	\$ _____
621.1000	H2 CABINET, 2"C PVC SCHEDULE 40	400	L.F.	\$ _____	\$ _____
621.1100	H2 CABINET, 3"C PVC SCHEDULE 40	270	L.F.	\$ _____	\$ _____
621.1200	H2 CABINET, #2 XHHW CABLE	60	L.F.	\$ _____	\$ _____
621.1300	H2 CABINET, #10 XHHW CABLE	40	L.F.	\$ _____	\$ _____
621.1500	H2 CABINET, TYPE "C" TS PULLBOX	2	Each	\$ _____	\$ _____
621.1600	H2 CABINET, PULLBOX PENETRATION	2	Each	\$ _____	\$ _____
621.1700	H2 CABINET, HECO TRANSFORMER PAD	1	Each	\$ _____	\$ _____
621.1800	H2 CABINET, METER PEDESTAL	1	Each	\$ _____	\$ _____
621.1900	H2 CABINET, VMS CABINET	1	Each	\$ _____	\$ _____
621.2000	HAWAIIAN ELECTRIC CO. CHARGES	F.A.	F.A.	F.A.	\$ 10,000.00
636.0100	E-CONSTRUCTION LICENSE	F.A.	F.A.	F.A.	\$ 35,000.00
645.0100	TRAFFIC CONTROL H2 SITE	L.S.	L.S.	L.S.	\$ _____

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY (a)	UNIT	UNIT PRICE (c)	AMOUNT (a) x (c)
PROPOSAL SCHEDULE					
645.0200	TRAFFIC CONTROL WAIPIO SITE	L.S.	L.S.	L.S.	\$ _____
645.0300	ADDITIONAL POLICE OFFICERS, ADDITIONAL TRAFFIC CONTROL DEVICES, AND ADVERTISEMENT	F.A.	F.A.	F.A.	\$ 25,000.00
647.0100	WAIPIO CABINET TO H2 CABINET, FIBER OPTIC CABLE IN CONDUIT	5000	L.F.	\$ _____	\$ _____
648.0100	FIELD POSTED DRAWINGS	L.S.	L.S.	L.S.	\$ _____
682.0100	INSTALL GFE ETHERNET SWITCH	5	EACH	\$ _____	\$ _____
687.0100	FIBER OPTIC PIGTAIL	42	EACH	\$ _____	\$ _____
687.0200	FIBER OPTIC SPLICE	114	EACH	\$ _____	\$ _____
687.0300	FIBER OPTIC JUMPER	24	EACH	\$ _____	\$ _____
687.0400	RACK MOUNTED INTERCONNECT CENTER	2	EACH	\$ _____	\$ _____
687.0500	MODIFICATIONS IN EXISTING CABINETS	L.S.	L.S.	L.S.	\$ _____
687.0600	ADDITIONAL TESTING, SPLICING AND EQUIPMENT	F.A.	F.A.	F.A.	\$ 60,000.00
695.0100	PROJECT VEHICLES (1 VEHICLE)	24	VEH/MO	\$ _____	\$ _____
696.0100	MAINTENANCE OF FIELD OFFICE	F.A.	F.A.	F.A.	\$ 10,000.00

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY (a)	UNIT	UNIT PRICE (c)	AMOUNT (a) x (c)
PROPOSAL SCHEDULE					
699.0100	MOBILIZATION (NOT TO EXCEED 6 PERCENT OF THE SUM OF ALL ITEMS EXCLUDING BID PRICE OF THIS ITEM AND FORCE ACCOUNT ITEMS)	L.S.	L.S.	L.S.	\$ _____
Sum of All Items					\$ _____
NOTES: 1. Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid. 2. Bids shall include all Federal, State, County and other applicable taxes and fees. 3. The Sum of all Items will be used to determine the lowest responsible bidder. 4. If a discrepancy occurs between unit bid price and the bid price, the unit bid price shall govern.					

1 **PROPOSAL SCHEDULE**

2
3 The bidder is directed to Subsection 105.16 – Subcontracts.

4
5 The bidder's attention is directed to Sections 696 - Field Office and Project
6 Site Laboratory and 699 - Mobilization for the limitation of the amount bidders are
7 allowed to bid.

8
9 If the bid price for any proposal item having a maximum allowable bid
10 indicated therefore in any of the contract documents is in excess of such a
11 maximum amount, the bid price for such proposal item shall be adjusted to reflect
12 the limitation thereon. The comparison of bids to determine the successful
13 bidder and the amount of contract to be awarded shall be determined after such
14 adjustments are made, and such adjustments shall be binding upon the bidder.

15
16 The bidder is directed to Section 717 – Cullet and Cullet-Made Materials
17 regarding recycling of waste glass.
18
19