

## TABULATION OF BIDS

[illegible]

TABULATION OF BIDS

PROJECT: Traffic Signal Modernization LED Signal Retrofit, Phase 2,  
at Various Locations on Oahu

FEDERAL-AID PROJECT NO.: CMAQ-0300-(108)

Net Length of Project: Varies

ISLAND: OAHU

DATE ADVERTISED: Internet Posting - January 25, 2008

BIDS OPENED: March 6, 2008

COMPLETION TIME: Sixty (60) Working Days

\*\* NOTE:  
Quantities  
shown in  
this column  
are for in-  
house use  
only.

TED'S WIRING SERVICE, LTD.

M. SAKUMA ELECTRIC, INC.

WASA ELECTRICAL  
SERVICES, INC.

JACK ENDO ELECTRIC, INC.

STANDARD ELECTRIC, INC.

PAUL'S ELECTRICAL  
CONTRACTING LLC

PERFECTO ENGINEERING &  
CONSTRUCTION SERVICES, INC.


STATE OF HAWAII  
DEPARTMENT OF  
TRANSPORTATION  
HIGHWAYS DIVISION

ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	A. Sum of All Items				\$560,805.00		\$577,413.00		\$629,796.00		\$645,935.00		\$699,669.00		* \$798,510.00		\$869,118.00		\$871,836.00
	B. Either Furnish Foreign Steel Not to Exceed Minimal Amount (Fill in '0') or Furnish Foreign Steel in Excess of Minimal Amount (Fill in 25% x A)				\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00
	C. Amount for Comparison of Bids (A + B)				\$560,805.00		\$577,413.00		\$629,796.00		\$645,935.00		\$699,669.00		* \$798,510.00		\$869,118.00		\$871,836.00

\* The 'ITEM NO. 623.1001' Submitted by Paul's Electrical Constracting LLC in the amount of \$ 162,900.00 was incorrect.

\* The 'Sum of All Items' Submitted by Paul's Electrical Constracting LLC in the amount of \$ 797,970.00 was incorrect.

I certify that this is a true and correct tabulation of bids for this project.

  
Peter Chan, Project Manager

3/25/08  
Date