

TABULATION OF BIDS

PROJECT: Pavement Preventive Maintenance at Kamehameha Highway
H-2 Overpass to Karsten Thot Bridge

PROJECT NO.: HWY-O-03-08M Net Length of Project: 0.34 Mile

ISLAND: Oahu DISTRICT: Wahiawa

DATE ADVERTISED: Internet Posting - March 27, 2008

BIDS OPENED: May 8, 2008

COMPLETION TIME: Sixty (60) Working Days

**** NOTE:**
Quantities
shown in
this column
are for in-
house use
only.

TOM'S BACKHOE AND
EXCAVATION CO., INC.

WALKER-MOODY
CONSTRUCTION CO., LTD.

STATE OF HAWAII
DEPARTMENT OF
TRANSPORTATION
HIGHWAYS DIVISION

ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	L.S.	L.S.	L.S.	L.S.	\$ 50,000.00	L.S.	\$ 55,932.00	L.S.	\$ 60,000.00
209.0200	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	F.A.	20,000.00	F.A.	20,000.00	F.A.	20,000.00
312.0100	Hot Mix Glassphalt Base Course	L.S.	50 Ton	L.S.	L.S.	26,000.00	L.S.	22,592.00	L.S.	10,500.00
401.0400	Hot Mix Asphalt Pavement Mix No. IV	L.S.	77 Ton	L.S.	L.S.	27,611.00	L.S.	82,105.00	L.S.	16,324.00
404.0500	Slurry Seal, Type III (Work Area 1)	29,450	29,450	Sq Yd	\$ 12.00	353,400.00	\$ 21.21	* 624,634.50	\$ 10.00	294,500.00
414.0110	Excavation of Weakened Pavement Areas	61	61	Cu Yd	95.00	5,795.00	312.41	* 19,057.01	200.00	12,200.00
629.1010	Double 4-Inch Pavement Striping (Tape, Type I or Thermoplastic Extrusion) (Work Area 1)	L.S.	1,848 L.F.	L.S.	L.S.	6,309.90	L.S.	5,474.00	L.S.	7,392.00
629.1012	Double 4-Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion) (Work Area 1)	L.S.	1,310 L.F.	L.S.	L.S.	6,211.50	L.S.	2,169.00	L.S.	5,240.00
629.1013	4-Inch Pavement Striping (Tape, Type I or Thermoplastic Extrusion) (Work Area 1)	L.S.	1,739 L.F.	L.S.	L.S.	1,943.40	L.S.	5,093.00	L.S.	3,478.00
629.1015	4-Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion) (Work Area 1)	L.S.	3,216 L.F.	L.S.	L.S.	7,779.75	L.S.	6,197.00	L.S.	6,432.00
629.1017	4-Inch Pavement Striping (Tape, Type III or Thermoplastic Extrusion) (Work Area 1)	L.S.	2,266 L.F.	L.S.	L.S.	7,226.25	L.S.	4,919.00	L.S.	9,064.00
629.1019	8-Inch Pavement Striping (Tape, Type I or Thermoplastic Extrusion) (Work Area 1)	L.S.	1,725 L.F.	L.S.	L.S.	10,159.80	L.S.	4,338.00	L.S.	6,900.00
629.1021	8-Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion) (Work Area 1)	L.S.	3,839 L.F.	L.S.	L.S.	2,054.10	L.S.	10,121.00	L.S.	15,356.00

Sheet No. 1 of 3 Sheets

TABULATION OF BIDS

PROJECT: Pavement Preventive Maintenance at Kamehameha Highway H-2 Overpass to Karsten Thot Bridge PROJECT NO.: HWY-O-03-08M Net Length of Project: 0.34 Mile ISLAND: Oahu DISTRICT: Wahiawa DATE ADVERTISED: Internet Posting - March 27, 2008 BIDS OPENED: May 8, 2008 COMPLETION TIME: Sixty (60) Working Days					TOM'S BACKHOE AND EXCAVATION CO., INC.		WALKER-MOODY CONSTRUCTION CO., LTD.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
					** NOTE: Quantities shown in this column are for in- house use only.					
ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
629.1023	12-Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion) (Work Area 1)	L.S.	535 L.F.	L.S.	L.S.	\$ 1,906.50	L.S.	\$ 2,943.00	L.S.	\$ 4,280.00
629.1025	12-Inch Pavement Striping (Tape, Type III or Thermoplastic Extrusion) (Work Area 1)	L.S.	549 L.F.	L.S.	L.S.	7,287.75	L.S.	3,331.00	L.S.	6,588.00
629.1027	Crosswalk Marking (Tape, Type III or Thermoplastic Extrusion) (Work Area 1)	L.S.	65 Lane	L.S.	L.S.	23,640.60	L.S.	20,526.00	L.S.	26,000.00
629.1029	Pavement Arrows (Tape, Type III or Thermoplastic Extrusion) (Work Area 1)	L.S.	82 Each	L.S.	L.S.	29,151.00	L.S.	21,172.00	L.S.	24,600.00
629.1031	Pavement Word (Tape, Type III or Thermoplastic Extrusion) (Work Area 1)	L.S.	18 Each	L.S.	L.S.	5,596.50	L.S.	9,295.00	L.S.	7,200.00
629.1061	Parallel Parking Stall Marking - One Stall (Tape, Type III or Thermoplastic Extrusion) (Work Area 1)	L.S.	3 Each	L.S.	L.S.	848.70	L.S.	387.00	L.S.	90.00
629.1062	Parallel Parking Stall Marking - Two Stall (Tape, Type III or Thermoplastic Extrusion) (Work Area 1)	L.S.	7 Each	L.S.	L.S.	1,709.70	L.S.	1,807.00	L.S.	420.00
629.1063	Parallel Parking Stall Marking - Three Stall (Tape, Type III or Thermoplastic Extrusion) (Work Area 1)	L.S.	3 Each	L.S.	L.S.	1,691.25	L.S.	1,162.00	L.S.	255.00
629.1065	Parallel Parking Stall Marking - Five Stall (Tape, Type III or Thermoplastic Extrusion) (Work Area 1)	L.S.	1 Each	L.S.	L.S.	1,678.95	L.S.	645.00	L.S.	145.00
629.1066	Parallel Parking Stall Marking - Six Stall (Tape, Type III or Thermoplastic Extrusion) (Work Area 1)	L.S.	1 Each	L.S.	L.S.	1,678.95	L.S.	775.00	L.S.	170.00
629.2010	Type "A" Pavement Markers (Work Area 1)	L.S.	548 Each	L.S.	L.S.	7,607.55	L.S.	5,412.00	L.S.	4,384.00
629.2020	Type "C" Pavement Markers (Work Area 1)	L.S.	459 Each	L.S.	L.S.	7,533.75	L.S.	7,149.00	L.S.	4,590.00

TABULATION OF BIDS

PROJECT: Pavement Preventive Maintenance at Kamehameha Highway
H-2 Overpass to Karsten Thot Bridge

PROJECT NO.: HWY-O-03-08M Net Length of Project: 0.34 Mile

ISLAND: Oahu DISTRICT: Wahiawa

DATE ADVERTISED: Internet Posting - March 27, 2008

BIDS OPENED: May 8, 2008

COMPLETION TIME: Sixty (60) Working Days

**** NOTE:**
Quantities
shown in
this column
are for in-
house use
only.

TOM'S BACKHOE AND
EXCAVATION CO., INC.

WALKER-MOODY
CONSTRUCTION CO., LTD.

STATE OF HAWAII
DEPARTMENT OF
TRANSPORTATION
HIGHWAYS DIVISION

ITEM NO.	ITEM	APPROX. QUANTITY	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
629.2030	Type "D" Pavement Markers (Work Area 1)	L.S.	122 Each	L.S.	L.S.	\$ 1,045.50	L.S.	\$ 2,014.00	L.S.	\$ 1,220.00
629.2070	Type "H" Pavement Markers (Work Area 1)	L.S.	142 Each	L.S.	L.S.	2,017.20	L.S.	1,896.00	L.S.	1,420.00
629.2080	Type "J" Pavement Markers (Work Area 1)	L.S.	76 Each	L.S.	L.S.	971.70	L.S.	785.00	L.S.	760.00
643.0100	Maintenance of Existing Landscape Areas	F.A.	F.A.	F.A.	F.A.	10,000.00	F.A.	10,000.00	F.A.	10,000.00
645.1000	Traffic Control	L.S.	L.S.	L.S.	L.S.	232,000.00	L.S.	116,186.00	L.S.	136,200.00
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	F.A.	20,000.00	F.A.	20,000.00	F.A.	20,000.00
648.0100	Field-Posted Drawings	L.S.	L.S.	L.S.	L.S.	2,000.00	L.S.	6,900.00	L.S.	10,000.00
699.1000	Mobilization (Not to Exceed 10 Percent of the Sum of All Items Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	L.S.	66,628.50	L.S.	69,001.00	L.S.	67,004.00
SUM OF ALL ITEMS						\$ 949,484.80	* \$	1,164,017.51	\$	792,712.00
Preferences (For Evaluation of Bids)										
A. Hawaii Products						2,541.50		6,980.00		0.00
AMOUNT FOR COMPARISON OF BIDS						\$ 946,943.30	* \$	1,157,037.51	\$	792,712.00
NOTE: * Corrected Amount										
Project Manager: Li Nah Okita										
Date: May 14, 2008										