

- 1
- 2
- 3
- 4
- 5
- 6
- 7
- 8
- 9
- 10
- 11
- 12
- 13
- 14
- 15
- 16
- 17
- 18

The bidder's attention is directed to Section 699 - Mobilization for the limitation of the amount bidders are allowed to bid.

**SITE 1
PROPOSAL SCHEDULE**

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
209.1000	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____
209.5000	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 5,000.00
619.1000	Rooted Grass Slips	LS	LS	LS	\$ _____
641.0100	Hydro-mulch Seeding	LS	LS	LS	\$ _____
645.1000	Traffic Control	LS	LS	LS	\$ _____
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 15,000.00
672.1000	Anchored Geogrid System	LS	LS	LS	\$ _____
699.1000	Mobilization (Not to Exceed 10% of the Sum of All Items (Site 1) Excluding the Bid Price of this Item and Force Account Items)	LS	LS	LS	\$ _____

SUM OF ALL ITEMS (SITE 1)

\$ _____

Fill in appropriate line on P-21

Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid.

**SITE 2
PROPOSAL SCHEDULE**

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
209.1000	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____
209.5000	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 5,000.00
641.0100	Hydro-mulch Seeding	LS	LS	LS	\$ _____
645.1000	Traffic Control	LS	LS	LS	\$ _____
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 15,000.00
672.1000	Anchored Geogrid System	LS	LS	LS	\$ _____
699.1000	Mobilization (Not to Exceed 10% of the Sum of All Items (Site 2) Excluding the Bid Price of this Item and Force Account Items)	LS	LS	LS	\$ _____
SUM OF ALL ITEMS (SITE 2)					\$ _____
Fill in appropriate line on P-21					
Bidders must complete <u>all</u> unit prices and amounts. Failure to do so may be grounds for rejection of bid.					

**SITE 3
PROPOSAL SCHEDULE**

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
209.1000	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____
209.5000	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 10,000.00
645.1000	Traffic Control	LS	LS	LS	\$ _____
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 10,000.00
667.1000	Articulated Concrete Block Mat Type 1, Site 3	LS	LS	LS	\$ _____
667.2000	Articulated Concrete Block Mat Type 2, Site 3	LS	LS	LS	\$ _____
699.1000	Mobilization (Not to Exceed 10% of the Sum of All Items (Site 3) Excluding the Bid Price of this Item and Force Account Items)	LS	LS	LS	\$ _____
SUM OF ALL ITEMS (SITE 3)					\$ _____
Fill in appropriate line on P-21					
Bidders must complete <u>all</u> unit prices and amounts. Failure to do so may be grounds for rejection of bid.					

**SITE 4
PROPOSAL SCHEDULE**

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
209.1000	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____
209.5000	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 10,000.00
645.1000	Traffic Control	LS	LS	LS	\$ _____
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 10,000.00
667.1000	Articulated Concrete Block Mat Type 1, Site 4	LS	LS	LS	\$ _____
699.1000	Mobilization (Not to Exceed 10% of the Sum of All Items (Site 4) Excluding the Bid Price of this Item and Force Account Items)	LS	LS	LS	\$ _____
SUM OF ALL ITEMS (SITE 4)					\$ _____
Fill in appropriate line on P-21					
Bidders must complete <u>all</u> unit prices and amounts. Failure to do so may be grounds for rejection of bid.					

**SITE 5
PROPOSAL SCHEDULE**

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
209.1000	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____
209.5000	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 10,000.00
645.1000	Traffic Control	LS	LS	LS	\$ _____
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 10,000.00
667.1000	Articulated Concrete Block Mat Type 1, Site 5	LS	LS	LS	\$ _____
699.1000	Mobilization (Not to Exceed 10% of the Sum of All Items (Site 5) Excluding the Bid Price of this Item and Force Account Items)	LS	LS	LS	\$ _____
SUM OF ALL ITEMS (SITE 5)					\$ _____
Fill in appropriate line on P-21					
Bidders must complete <u>all</u> unit prices and amounts. Failure to do so may be grounds for rejection of bid.					

**SITE 6
PROPOSAL SCHEDULE**

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
209.1000	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____
209.5000	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 10,000.00
645.1000	Traffic Control	LS	LS	LS	\$ _____
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 10,000.00
667.1000	Articulated Concrete Block Mat Type 1, Site 6	LS	LS	LS	\$ _____
699.1000	Mobilization (Not to Exceed 10% of the Sum of All Items (Site 6) Excluding the Bid Price of this Item and Force Account Items)	LS	LS	LS	\$ _____
SUM OF ALL ITEMS (SITE 6)					\$ _____
Fill in appropriate line on P-21					
Bidders must complete <u>all</u> unit prices and amounts. Failure to do so may be grounds for rejection of bid.					

**SITE 7
PROPOSAL SCHEDULE**

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
209.1000	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____
209.5000	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 10,000.00
645.1000	Traffic Control	LS	LS	LS	\$ _____
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 10,000.00
667.1000	Articulated Concrete Block Mat Type 1, Site 7	LS	LS	LS	\$ _____
699.1000	Mobilization (Not to Exceed 10% of the Sum of All Items (Site 7) Excluding the Bid Price of this Item and Force Account Items)	LS	LS	LS	\$ _____
SUM OF ALL ITEMS (SITE 7)					\$ _____
Fill in appropriate line on P-21					
Bidders must complete <u>all</u> unit prices and amounts. Failure to do so may be grounds for rejection of bid.					

PROPOSAL SCHEDULE

The Bidder shall fill in the amounts obtained from the Sum of All Items of the appropriate Site Proposal Schedules as listed below:

Site 1\$ _____

Site 2\$ _____

Site 3\$ _____

Site 4\$ _____

Site 5\$ _____

Site 6\$ _____

Site 7\$ _____

**SUM TOTAL OF ALL SITES
FOR COMPARISON OF BIDS\$ _____**

If there is a discrepancy between this page and the Sum of All Items (Site_) on the appropriate proposal schedule, the Engineer will determine the correct amount based on the Engineer's evaluation of the proposal schedule.

The project will be awarded to the responsible and responsive bidder with the lowest SUM TOTAL OF ALL SITES FOR COMPARISON OF BIDS.

In the event all bids exceed available funds, in accordance with the provisions of the 103D-302 (h), HRS, the State will negotiate with the low responsible and responsive bidder, in order to bring the bid within the amount of available funds.