

TABULATION OF BIDS

PROJECT:	Miscellaneous Permanent Best Management Practices Phase 3, Various Locations on Oahu			CONTECH ENGINEERING, INC.		HAWAII WORKS, INC.		GLOBAL SPECIALTY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.:	HWY-O-02-20										
NET LENGTH:	0.30 Miles										
ISLAND:	Oahu										
DISTRICT:	Waialua and Ewa										
DATE ADVERTISED:	May 20, 2022										
BID OPENED:	June 20, 2022										
COMPLETION TIME:	Two Hundred Sixty (260) Working Days										
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	PID 496										
203.0100	Excavation and Embankment	100	CY	\$300.00	\$30,000.00	\$508.00	\$50,800.00	\$135.00	\$13,500.00	\$110.00	\$11,000.00
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$47,000.00	LS	\$6,488.00	LS	\$18,000.00	LS	\$15,000.00
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00
219.0000	Determination and Characterization of Fill Material	LS	LS	LS	\$7,000.00	LS	\$2,737.00	LS	\$37,000.00	LS	\$5,000.00
219.0200	Testing for Lead Based Paint	FA	FA	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00
618.0100	Soil Preparation	285	SY	\$23.00	\$6,555.00	\$15.00	\$4,275.00	\$112.00	\$31,920.00	\$45.00	\$12,825.00
621.0100	Inventory of Invasive Species before Construction	LS	LS	LS	\$6,000.00	LS	\$8,717.00	LS	\$3,800.00	LS	\$8,000.00
621.0200	Invasive Species Removal Plan	FA	FA	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00
621.0300	Removal of Plants and Animals Established before Physical Construction or Site Work, Post Removal Monitoring	FA	FA	FA	\$30,000.00	FA	\$30,000.00	FA	\$30,000.00	FA	\$30,000.00
621.0400	Monitoring of Invasive Species During and After Construction	LS	LS	LS	\$2,800.00	LS	\$19,929.00	LS	\$7,500.00	LS	\$5,000.00
621.0500	Post-Construction Inventory Prior to Returning the Site to the State	LS	LS	LS	\$3,100.00	LS	\$2,482.00	LS	\$3,800.00	LS	\$5,000.00
641.0300	Hydro-Mulch with Geobinder With Grass Seed Mix	285	SY	\$78.00	\$22,230.00	\$71.00	\$20,235.00	\$600.00	\$171,000.00	\$15.00	\$4,275.00
641.0700	Additional Hydro-Mulch With Geobinder With Grass Seed Mix Applications	FA	FA	FA	\$11,700.00	FA	\$11,700.00	FA	\$11,700.00	FA	\$11,700.00
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$2,500.00	FA	\$2,500.00	FA	\$2,500.00	FA	\$2,500.00
645.0100	Traffic Control	LS	LS	LS	\$35,000.00	LS	\$18,688.00	LS	\$70,000.00	LS	\$40,000.00

TABULATION OF BIDS

PROJECT:	Miscellaneous Permanent Best Management Practices Phase 3, Various Locations on Oahu			CONTECH ENGINEERING, INC.		HAWAII WORKS, INC.		GLOBAL SPECIALTY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.:	HWY-O-02-20										
NET LENGTH:	0.30 Miles										
ISLAND:	Oahu										
DISTRICT:	Waialua and Ewa										
DATE ADVERTISED:	May 20, 2022										
BID OPENED:	June 20, 2022										
COMPLETION TIME:	Two Hundred Sixty (260) Working Days										
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
645.0200	PID 496 - Cont'd										
	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00
	Field-Posted Drawings	LS	LS	LS	\$420.00	LS	\$748.00	LS	\$1,700.00	LS	\$1,500.00
	Protection of Endangered Species	FA	FA	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00
	Grass Pavement System	2550	SF	\$25.00	\$63,750.00	\$19.00	\$48,450.00	\$26.00	\$66,300.00	\$25.00	\$63,750.00
	Mobilization (Not to Exceed 6% of the Sum of All Items [PID 496] Excluding the Bid Price of this Item)	FA	FA	LS	\$15,000.00	LS	\$10,000.00	LS	\$8,500.00	LS	\$15,000.00
	Sum of All Items {PID 496}				\$318,055.00		\$272,749.00		\$512,220.00		\$265,550.00

TABULATION OF BIDS

PROJECT:	Miscellaneous Permanent Best Management Practices Phase 3, Various Locations on Oahu			CONTECH ENGINEERING, INC.		HAWAII WORKS, INC.		GLOBAL SPECIALTY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.:	HWY-O-02-20										
NET LENGTH:	0.30 Miles										
ISLAND:	Oahu										
DISTRICT:	Waialua and Ewa										
DATE ADVERTISED:	May 20, 2022										
BID OPENED:	June 20, 2022										
COMPLETION TIME:	Two Hundred Sixty (260) Working Days										
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	PID 21										
202.0100	Removal of Existing Steel Pipe	LS	LS	LS	\$1,200.00	LS	\$8,776.00	LS	\$6,500.00	LS	\$2,500.00
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$54,000.00	LS	\$14,472.00	LS	\$18,000.00	LS	\$20,000.00
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00
219.0100	Determination and Characterization of Fill Material	LA	LS	LS	\$5,600.00	LS	\$2,737.00	LS	\$40,000.00	LS	\$5,000.00
219.0200	Testing for Lead Based Paint	FA	FA	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00
618.0100	Soil Preparation	930	SY	\$31.00	\$28,830.00	\$7.00	\$6,510.00	\$50.00	\$46,500.00	\$45.00	\$41,850.00
619.0200	Pili Grass (Heteropogon Contortus, 4" Pot @ 24" O.C. Tri Spacing)	2385	EA	\$12.00	\$28,620.00	\$12.00	\$28,620.00	\$13.00	\$31,005.00	\$12.00	\$28,620.00
621.0100	Inventory of Invasive Species before Construction	LS	LS	LS	\$3,100.00	LS	\$8,717.00	LS	\$3,800.00	LS	\$8,000.00
621.0200	Invasive Species Removal Plan	FA	FA	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00
621.0300	Removal of Plants and Animals Established before Physical Construction or Site Work, Post Removal Monitoring	FA	FA	FA	\$30,000.00	FA	\$30,000.00	FA	\$30,000.00	FA	\$30,000.00
621.0400	Monitoring of Invasive Species During and After Construction	LS	LS	LS	\$2,800.00	LS	\$49,784.00	LS	\$7,500.00	LS	\$5,000.00
621.0500	Post-Construction Inventory Prior to Returning the Site to the State	FA	FA	LS	\$3,100.00	LS	\$2,482.00	LS	\$3,800.00	LS	\$5,000.00
641.0400	Hydro-Mulch With Geobinder Without Grass Seed Mix	930	SF	\$34.00	\$31,620.00	\$34.00	\$31,620.00	\$160.00	\$148,800.00	\$15.00	\$13,950.00
641.0800	Additional Hydro-Mulch With Geobinder Without Grass Seed Mix Applications	FA	FA	FA	\$41,400.00	FA	\$41,400.00	FA	\$41,400.00	FA	\$41,400.00
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$2,500.00	FA	\$2,500.00	FA	\$2,500.00	FA	\$2,500.00

TABULATION OF BIDS

PROJECT:	Miscellaneous Permanent Best Management Practices Phase 3, Various Locations on Oahu			CONTECH ENGINEERING, INC.		HAWAII WORKS, INC.		GLOBAL SPECIALTY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.:	HWY-O-02-20										
NET LENGTH:	0.30 Miles										
ISLAND:	Oahu										
DISTRICT:	Waialua and Ewa										
DATE ADVERTISED:	May 20, 2022										
BID OPENED:	June 20, 2022										
COMPLETION TIME:	Two Hundred Sixty (260) Working Days										
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	PID 21 - Cont'd										
645.0100	Traffic Control	LS	LS	LS	\$58,000.00	LS	\$56,063.00	LS	\$98,000.00	LS	\$40,000.00
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$420.00	LS	\$748.00	LS	\$1,700.00	LS	\$1,500.00
659.0100	Erosion Control Matting, Type 1	930	SY	\$160.00	\$148,800.00	\$174.00	\$161,820.00	\$142.00	\$132,060.00	\$25.00	\$23,250.00
671.0100	Protection of Endangered Species	FA	FA	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00
699.0100	Mobilization (Not to exceed 6% of the Sum of All Items [PID 21] Excluding the Bid Price of this Item)	LS	LS	LS	\$20,000.00	LS	\$22,000.00	LS	\$8,500.00	LS	\$18,200.00
	Sum of All Items {PID 21}				\$494,990.00		\$503,249.00		\$655,065.00		\$321,770.00

TABULATION OF BIDS

PROJECT:	Miscellaneous Permanent Best Management Practices Phase 3, Various Locations on Oahu			CONTECH ENGINEERING, INC.		HAWAII WORKS, INC.		GLOBAL SPECIALTY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.:	HWY-O-02-20										
NET LENGTH:	0.30 Miles										
ISLAND:	Oahu										
DISTRICT:	Waialua and Ewa										
DATE ADVERTISED:	May 20, 2022										
BID OPENED:	June 20, 2022										
COMPLETION TIME:	Two Hundred Sixty (260) Working Days										
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	PID 246										
202.0300	Removal of Existing Water Box	LS	LS	LS	\$1,200.00	LS	\$5,697.00	LS	\$4,000.00	LS	\$1,500.00
203.0100	Excavation and Embankment	225	CY	\$600.00	\$135,000.00	\$506.00	\$113,850.00	\$120.00	\$27,000.00	\$110.00	\$24,750.00
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$12,000.00	LS	\$11,482.00	LS	\$16,000.00	LS	\$20,000.00
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00
219.0100	Determination and Characterization of Fill Material	LS	LS	LS	\$5,600.00	LS	\$2,737.00	LS	\$39,000.00	LS	\$5,000.00
219.0200	Testing for Lead Based Paint	FA	FA	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00
612.0100	Grouted Rubble Riprap	655	SY	\$550.00	\$360,250.00	\$407.00	\$266,585.00	\$265.00	\$173,575.00	\$450.00	\$294,750.00
618.0100	Soil Preparation	35	SY	\$46.00	\$1,610.00	\$30.00	\$1,050.00	\$200.00	\$7,000.00	\$45.00	\$1,575.00
621.0100	Inventory of Invasive Species before Construction	LS	LS	LS	\$3,100.00	LS	\$8,717.00	LS	\$3,800.00	LS	\$8,000.00
621.0200	Invasive Species Removal Plan	FA	FA	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00
621.0300	Removal of Plants and Animals Established before Physical Construction or Site Work, Post Removal Monitoring	FA	FA	FA	\$30,000.00	FA	\$30,000.00	FA	\$30,000.00	FA	\$30,000.00
621.0400	Monitoring of Invasive Species During and After Construction	LS	LS	LS	\$2,800.00	LS	\$49,784.00	LS	\$7,500.00	LS	\$5,000.00
621.0500	Post-Construction Inventory Prior to Returning the Site to the State	LS	LS	LS	\$3,100.00	LS	\$2,482.00	LS	\$3,800.00	LS	\$5,000.00
641.0200	High-Performance Hydraulic Erosion Control Hydro-Mulch Seeding Mix	35	SY	\$240.00	\$8,400.00	\$241.00	\$8,435.00	\$1,700.00	\$59,500.00	\$15.00	\$525.00
641.0600	Additional High-Performance Hydraulic Erosion Control Hydro-Mulch Seeding Mix Applications	FA	FA	FA	\$1,575.00	FA	\$1,575.00	FA	\$1,575.00	FA	\$1,575.00

TABULATION OF BIDS

PROJECT:	Miscellaneous Permanent Best Management Practices Phase 3, Various Locations on Oahu			CONTECH ENGINEERING, INC.		HAWAII WORKS, INC.		GLOBAL SPECIALTY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.:	HWY-O-02-20										
NET LENGTH:	0.30 Miles										
ISLAND:	Oahu										
DISTRICT:	Waialua and Ewa										
DATE ADVERTISED:	May 20, 2022										
BID OPENED:	June 20, 2022										
COMPLETION TIME:	Two Hundred Sixty (260) Working Days										
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	PID 246 - Cont'd										
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00
645.0100	Traffic Control	LS	LS	LS	\$50,000.00	LS	\$56,063.00	LS	\$76,000.00	LS	\$40,000.00
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$420.00	LS	\$748.00	LS	\$1,700.00	LS	\$1,500.00
659.0100	Erosion Control Matting, Type 1	35	SY	\$380.00	\$13,300.00	\$591.00	\$20,685.00	\$300.00	\$10,500.00	\$25.00	\$875.00
671.0100	Protection of Endangered Species	FA	FA	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items [PID 246] Excluding the Bid Price of this Item)	LS	LS	LS	\$30,000.00	LS	\$32,000.00	LS	\$8,500.00	LS	\$28,700.00
	Sum of All Items {PID 246}				\$698,355.00		\$651,890.00		\$509,450.00		\$508,750.00

TABULATION OF BIDS

PROJECT:	Miscellaneous Permanent Best Management Practices Phase 3, Various Locations on Oahu									STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.:	HWY-O-02-20										
NET LENGTH:	0.30 Miles										
ISLAND:	Oahu										
DISTRICT:	Waialua and Ewa										
DATE ADVERTISED:	May 20, 2022			CONTECH ENGINEERING, INC.		HAWAII WORKS, INC.		GLOBAL SPECIALTY CONTRACTORS, INC.			
BID OPENED:	June 20, 2022										
COMPLETION TIME:	Two Hundred Sixty (260) Working Days										
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	PID 973										
202.0200	Removal of Existing Chain Link Fence, Fence Post, and Footings	LS	LS	LS	\$2,000.00	LS	\$27,554.00	LS	\$9,800.00	LS	\$20,000.00
203.0100	Excavation and Embankment	80	CY	\$250.00	\$20,000.00	\$741.00	\$59,280.00	\$160.00	\$12,800.00	\$110.00	\$8,800.00
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$31,000.00	LS	\$9,239.00	LS	\$15,000.00	LS	\$20,000.00
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00
219.0100	Determination and Characterization of Fill Material	LS	LS	LS	\$5,600.00	LS	\$2,737.00	LS	\$39,000.00	LS	\$5,000.00
219.0200	Testing for Lead Based Paint	FA	FA	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00
607.0100	4-Feet, Chain Link Fence	21	LF	\$105.00	\$2,205.00	\$105.00	\$2,205.00	\$110.00	\$2,310.00	\$300.00	\$6,300.00
607.0200	6-Feet, Chain Link Fence	405	LF	\$102.00	\$41,310.00	\$103.00	\$41,715.00	\$115.00	\$46,575.00	\$400.00	\$162,000.00
607.0300	Chain Link Gate, 6 Feet High and 12 Feet Wide	1	EA	\$9,000.00	\$9,000.00	\$8,986.00	\$8,986.00	\$9,700.00	\$9,700.00	\$15,000.00	\$15,000.00
618.0100	Soil Preparation	1010	SY	\$58.00	\$58,580.00	\$40.00	\$40,400.00	\$15.00	\$15,150.00	\$45.00	\$45,450.00
618.0200	Imported Compost, 2" Layer	1010	SY	\$22.00	\$22,220.00	\$21.00	\$21,210.00	\$43.00	\$43,430.00	\$45.00	\$45,450.00
619.0100	Kou Tree (Cordia Subcordia, 25 Gal. 1.5" Cal, Min., 6'-8' Height, 4'-6' Spread)	3	EA	\$2,800.00	\$8,400.00	\$2,808.00	\$8,424.00	\$3,000.00	\$9,000.00	\$850.00	\$2,550.00
621.0100	Inventory of Invasive Species before Construction	LS	LS	LS	\$4,500.00	LS	\$8,717.00	LS	\$3,700.00	LS	\$8,000.00
621.0200	Invasive Species Removal Plan	FA	FA	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00
621.0300	Removal of Plants and Animals Established before Physical Construction or Site Work, Post Removal Monitoring	FA	FA	FA	\$30,000.00	FA	\$30,000.00	FA	\$30,000.00	FA	\$30,000.00

TABULATION OF BIDS

PROJECT:	Miscellaneous Permanent Best Management Practices Phase 3, Various Locations on Oahu			CONTECH ENGINEERING, INC.		HAWAII WORKS, INC.		GLOBAL SPECIALTY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.:	HWY-O-02-20										
NET LENGTH:	0.30 Miles										
ISLAND:	Oahu										
DISTRICT:	Waialua and Ewa										
DATE ADVERTISED:	May 20, 2022										
BID OPENED:	June 20, 2022										
COMPLETION TIME:	Two Hundred Sixty (260) Working Days										
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	PID 973 - Cont'd										
621.0400	Monitoring of Invasive Species During and After Construction	LS	LS	LS	\$4,200.00	LS	\$49,784.00	LS	\$7,500.00	LS	\$5,000.00
621.0500	Post-Construction Inventory Prior to Returning the Site to the State	LS	LS	LS	\$3,100.00	LS	\$2,482.00	LS	\$3,700.00	LS	\$5,000.00
636.0100	E-Construction License	FA	FA	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00
641.0100	Hydro-Mulch Seeding Mix	1010	SY	\$26.00	\$26,260.00	\$25.00	\$25,250.00	\$160.00	\$161,600.00	\$4.50	\$4,545.00
641.0500	Additional Hydro-Mulch Seeding Mix Applications	FA	FA	FA	\$13,297.50	FA	\$13,297.50	FA	\$13,297.50	FA	\$13,297.00
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00
645.0100	Traffic Control	LS	LS	LS	\$12,600.00	LS	\$37,375.00	LS	\$16,000.00	LS	\$50,000.00
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$420.00	LS	\$748.00	LS	\$1,700.00	LS	\$1,500.00
657.0100	Testing, Handling, Treatment and Disposal of Contaminated or Hazardous Items and Material	FA	FA	FA	\$25,000.00	FA	\$25,000.00	FA	\$25,000.00	FA	\$25,000.00
671.0100	Protection of Endangered Species	FA	FA	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00
684.0100	Grass Pavement System	275	SF	\$26.00	\$7,150.00	\$157.00	\$43,175.00	\$75.00	\$20,625.00	\$25.00	\$6,875.00
696.0100	Maintenance of Existing Field Offices	FA	FA	FA	\$30,000.00	FA	\$30,000.00	FA	\$30,000.00	FA	\$30,000.00
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items [PID 973] Excluding the Bid Price of this Item)	LS	LS	LS	\$20,000.00	LS	\$23,000.00	LS	\$8,500.00	LS	\$34,100.00
	Sum of All Items {PID 973}				\$436,842.50		\$570,578.50		\$584,387.50		\$603,867.00

TABULATION OF BIDS

PROJECT:	Miscellaneous Permanent Best Management Practices Phase 3, Various Locations on Oahu			CONTECH ENGINEERING, INC.		HAWAII WORKS, INC.		GLOBAL SPECIALTY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.:	HWY-O-02-20										
NET LENGTH:	0.30 Miles										
ISLAND:	Oahu										
DISTRICT:	Waialua and Ewa										
DATE ADVERTISED:	May 20, 2022										
BID OPENED:	June 20, 2022										
COMPLETION TIME:	Two Hundred Sixty (260) Working Days										
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	Summary										
	a. Sum of All Items {PID 496}				\$318,055.00		\$272,749.00		\$512,220.00		\$265,550.00
	b. Sum of All Items {PID 21}				\$494,990.00		\$503,249.00		\$655,065.00		\$321,770.00
	c. Sum of All Items {PID 246}				\$698,355.00		\$651,890.00		\$509,450.00		\$508,750.00
	d. Sum of All Items {PID 973}				\$436,842.50	*	\$570,578.50		\$584,387.50		\$603,867.00
	Sum of All Items (a+b+c+d)				\$1,948,242.50		\$1,998,466.50		\$2,261,122.50		\$1,699,937.00
	Hawaii Products Preference Item				\$4,804.00		\$0.00		\$0.00		\$0.00
	Apprenticeship Agreement Prefence				\$97,412.13		\$99,923.33		\$113,056.13		\$0.00
	Amount for Comparison of Bids				\$1,846,026.37		\$1,898,543.17		\$2,148,066.37		\$1,699,937.00
	*Hawaii Works, Inc.; Mathematical Error, Sum Total PID 973										
	Project Manager: Misako Mimura Date: June 27, 2022										