

TABULATION OF BIDS

PROJECT: MISCELLANEOUS PERMANENT BEST MANAGEMENT PRACTICES ON OAHU PROJECT NO.: HWY-O-02-11R Net Length of Project: 2.11 MILES ISLAND: OAHU DISTRICT: KOOLAUPOKO DATE ADVERTISED: Internet Posting - May 19, 2014 BIDS OPENED: June 26, 2014 COMPLETION TIME: 180 CALENDAR DAYS				DRAYKO CONSTRUCTION INC.		PROMETHEUS CONSTRUCTION		CONTECH ENGINEERING, INC.		GLOBAL SPECIALITY		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
201.0100	Removal of Swale	2290	L.S.	L.S.	\$135,000.00	L.S.	\$182,500.00	L.S.	\$541,765.00	L.S.	\$125,000.00	L.S.	\$61,500.00
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP - Interstate Route H-3	L.S.	L.S.	L.S.	\$11,000.00	L.S.	\$22,000.00	L.S.	\$23,292.00	L.S.	\$65,000.00	L.S.	\$25,000.00
209.0200	Installation, Maintenance, Monitoring, and Removal of BMP - Kamehameha Highway	L.S.	L.S.	L.S.	\$6,000.00	L.S.	\$2,200.00	L.S.	\$11,692.00	L.S.	\$30,000.00	L.S.	\$10,000.00
209.0300	Installation, Maintenance, Monitoring, and Removal of BMP - Kaneohe Bay Drive	L.S.	L.S.	L.S.	\$10,500.00	L.S.	\$2,200.00	L.S.	\$12,515.00	L.S.	\$45,000.00	L.S.	\$15,000.00
209.0400	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	\$75,000.00	F.A.	\$75,000.00	F.A.	\$75,000.00	F.A.	\$75,000.00	F.A.	\$75,000.00
619.0100	Carpetgrass (Axonopus affinis)	L.S.	L.S.	L.S.	\$10,000.00	L.S.	\$50,000.00	L.S.	\$490,442.00	L.S.	\$445,000.00	L.S.	\$328,500.00
627.0100	Stormwater Treatment Device	L.S.	L.S.	L.S.	\$200,000.00	L.S.	\$490,000.00	L.S.	\$197,728.00	L.S.	\$325,000.00	L.S.	\$145,000.00
643.0100	Maintenance of Existing Landscape Areas	F.A.	F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00
645.0100	Traffic Control - Interstate Route H-3	L.S.	L.S.	L.S.	\$140,000.00	L.S.	\$22,000.00	L.S.	\$73,629.00	L.S.	\$180,000.00	L.S.	\$140,000.00
645.0200	Traffic Control - Kamehameha Highway	L.S.	L.S.	L.S.	\$12,000.00	L.S.	\$5,500.00	L.S.	\$12,740.00	L.S.	\$40,000.00	L.S.	\$26,300.00
645.0300	Traffic Control - Kaneohe Bay Drive	L.S.	L.S.	L.S.	\$23,000.00	L.S.	\$5,500.00	L.S.	\$8,953.00	L.S.	\$66,000.00	L.S.	\$37,500.00
645.0400	Additional Police Officers And/or Additional Control Device And Advertisement	F.A.	F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00
648.0100	Field-Posted Drawings	L.S.	L.S.	L.S.	\$1,000.00	L.S.	\$3,300.00	L.S.	\$2,028.00	L.S.	\$1,200.00	L.S.	\$15,000.00

TABULATION OF BIDS

PROJECT: MISCELLANEOUS PERMANENT BEST MANAGEMENT PRACTICES ON OAHU													
PROJECT NO.: HWY-O-02-11R Net Length of Project: 2.11 MILES													
ISLAND: OAHU DISTRICT: KOOLAUPOKO				DRAYKO CONSTRUCTION INC.		PROMETHEUS CONSTRUCTION		CONTECH ENGINEERING, INC.		GLOBAL SPECIALITY		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
DATE ADVERTISED: Internet Posting - May 19, 2014													
BIDS OPENED: June 26, 2014													
COMPLETION TIME: 180 CALENDAR DAYS													

TABULATION OF BIDS

PROJECT: MISCELLANEOUS PERMANENT BEST MANAGEMENT PRACTICES ON OAHU				DRAYKO CONSTRUCTION INC.		PROMETHEUS CONSTRUCTION		CONTECH ENGINEERING, INC.		GLOBAL SPECIALITY		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.: HWY-O-02-11R Net Length of Project: 2.11 MILES													
ISLAND: OAHU DISTRICT: KOOLAUPOKO													
DATE ADVERTISED: Internet Posting - May 19, 2014													
BIDS OPENED: June 26, 2014													
COMPLETION TIME: 180 CALENDAR DAYS													
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
657.1600	Bioswale "P"	247	L.S.	L.S.	\$35,000.00	L.S.	\$33,000.00	L.S.	\$21,818.00	L.S.	\$35,000.00	L.S.	\$25,400.00
657.1700	Bioswale "Q"	495	L.S.	L.S.	\$82,000.00	L.S.	\$55,000.00	L.S.	\$51,928.00	L.S.	\$72,000.00	L.S.	\$50,700.00
657.1800	Bioswale "R"	116	L.S.	L.S.	\$24,000.00	L.S.	\$44,000.00	L.S.	\$25,860.00	L.S.	\$35,000.00	L.S.	\$11,900.00
657.1900	Inspection and Maintenance of Bioswales	F.A.	F.A.	F.A.	\$75,000.00	F.A.	\$75,000.00	F.A.	\$75,000.00	F.A.	\$75,000.00	F.A.	\$75,000.00
694.0100	Project Signs	L.S.	L.S.	L.S.	\$3,000.00	L.S.	\$10,000.00	L.S.	\$4,332.00	L.S.	\$5,000.00	L.S.	\$3,000.00
699.1000	Mobilization (Not to exceed 6% of the sum of all items excluding the bid price of this item)	L.S.	L.S.	L.S.	\$113,000.00	L.S.	\$88,000.00	L.S.	\$53,132.00	L.S.	\$150,000.00	L.S.	\$105,300.00
Sum of All Items				\$2,098,500.00		\$2,233,200.00		\$2,395,951.00		\$2,730,200.00		\$1,860,200.00	
Hawaii Products Preference				\$22,500.00		\$0.00		\$22,108.00		\$0.00		\$0.00	
Apprenticeship Agreement Preference				\$104,925.00		\$111,660.00		\$119,797.55		\$136,510.00		\$0.00	
Amount for Comparison of Bids				\$1,971,075.00		\$2,121,540.00		\$2,254,045.45		\$2,593,690.00		\$1,860,200.00	
Project Manager: Misako Mimura Date: 7/15/2014													