

SITE 1 PROPOSAL SCHEDULE						
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	
209.1000	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____	
209.5000	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 10,000.00	
645.1000	Traffic Control	LS	LS	LS	\$ _____	
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 10,000.00	
667.1000	Articulated Concrete Block Mat System, Type 1, Site 1	LS	LS	LS	\$ _____	
699.1000	Mobilization (Not to Exceed 10% of the Sum of All Items (Site 1) Excluding the Bid Price of this Item and Force Account Items)	LS	LS	LS	\$ _____	
	SUM OF ALL ITEMS (SITE 1)				\$ _____	
	Fill in appropriate line on P-17					
	Bidders must complete <u>all</u> unit prices and amounts. Failure to do so may be grounds for rejection of bid.					

SITE 2 PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
209.1000	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____
209.5000	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 10,000.00
645.1000	Traffic Control	LS	LS	LS	\$ _____
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 10,000.00
667.1000	Articulated Concrete Block Mat System, Type 1, Site 2	LS	LS	LS	\$ _____
699.1000	Mobilization (Not to Exceed 10% of the Sum of All Items (Site 2) Excluding the Bid Price of this Item and Force Account Items)	LS	LS	LS	\$ _____
	SUM OF ALL ITEMS (SITE 2)				\$ _____
	Fill in appropriate line on P-17				
	Bidders must complete <u>all</u> unit prices and amounts. Failure to do so may be grounds for rejection of bid.				

SITE 3 PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
209.1000	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____
209.5000	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 10,000.00
645.1000	Traffic Control	LS	LS	LS	\$ _____
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 10,000.00
667.1000	Articulated Concrete Block Mat System Type 1, Site 3	LS	LS	LS	\$ _____
667.2000	Articulated Concrete Block Mat System Type 2, Site 3	LS	LS	LS	\$ _____
699.1000	Mobilization (Not to Exceed 10% of the Sum of All Items (Site 3) Excluding the Bid Price of this Item and Force Account Items)	LS	LS	LS	\$ _____
	SUM OF ALL ITEMS (SITE 3)				\$ _____
	Fill in appropriate line on P-17				
	Bidders must complete <u>all</u> unit prices and amounts. Failure to do so may be grounds for rejection of bid.				

SITE 4 PROPOSAL SCHEDULE						
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	
209.1000	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____	
209.5000	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 10,000.00	
645.1000	Traffic Control	LS	LS	LS	\$ _____	
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 10,000.00	
667.1000	Articulated Concrete Block Mat System, Type 1, Site 4	LS	LS	LS	\$ _____	
699.1000	Mobilization (Not to Exceed 10% of the Sum of All Items (Site 4) Excluding the Bid Price of this Item and Force Account Items)	LS	LS	LS	\$ _____	
	SUM OF ALL ITEMS (SITE 4)				\$ _____	
	Fill in appropriate line on P-17					
	Bidders must complete <u>all</u> unit prices and amounts. Failure to do so may be grounds for rejection of bid.					

SITE 5 PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
209.1000	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____
209.5000	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 10,000.00
645.1000	Traffic Control	LS	LS	LS	\$ _____
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 10,000.00
667.1000	Articulated Concrete Block Mat System, Type 1, Site 5	LS	LS	LS	\$ _____
699.1000	Mobilization (Not to Exceed 10% of the Sum of All Items (Site 5) Excluding the Bid Price of this Item and Force Account Items)	LS	LS	LS	\$ _____
	SUM OF ALL ITEMS (SITE 5)				\$ _____
	Fill in appropriate line on P-17				
	Bidders must complete <u>all</u> unit prices and amounts. Failure to do so may be grounds for rejection of bid.				

SITE 6 PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
209.1000	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____
209.5000	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 10,000.00
645.1000	Traffic Control	LS	LS	LS	\$ _____
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 10,000.00
667.1000	Articulated Concrete Block Mat System, Type 1, Site 6	LS	LS	LS	\$ _____
699.1000	Mobilization (Not to Exceed 10% of the Sum of All Items (Site 6) Excluding the Bid Price of this Item and Force Account Items)	LS	LS	LS	\$ _____
	SUM OF ALL ITEMS (SITE 6)				\$ _____
	Fill in appropriate line on P-17				
	Bidders must complete <u>all</u> unit prices and amounts. Failure to do so may be grounds for rejection of bid.				

SITE 7 PROPOSAL SCHEDULE						
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	
209.1000	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____	
209.5000	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 10,000.00	
645.1000	Traffic Control	LS	LS	LS	\$ _____	
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 10,000.00	
667.1000	Articulated Concrete Block Mat System, Type 1, Site 7	LS	LS	LS	\$ _____	
699.1000	Mobilization (Not to Exceed 10% of the Sum of All Items (Site 7) Excluding the Bid Price of this Item and Force Account Items)	LS	LS	LS	\$ _____	
	SUM OF ALL ITEMS (SITE 7)				\$ _____	
	Fill in appropriate line on P-17					
	Bidders must complete <u>all</u> unit prices and amounts. Failure to do so may be grounds for rejection of bid.					

PROPOSAL SCHEDULE

The bidder is directed to Subsection 105.16 – Subcontracts.

The bidder's attention is directed to Section 699 - Mobilization for the limitation of the amount bidders are allowed to bid.

If the bid price for any proposal item having a maximum allowable bid indicated therefore in any of the contract documents is in excess of such a maximum amount, the bid price for such proposal item shall be adjusted to reflect the limitation thereon. The comparison of bids to determine the successful bidder and the amount of contract to be awarded shall be determined after such adjustments are made, and such adjustments shall be binding upon the bidder.

The Bidder shall fill in the amounts obtained from the Sum of All Items of the appropriate Site Proposal Schedules as listed below:

Site 1.....\$ _____

Site 2.....\$ _____

Site 3.....\$ _____

Site 4.....\$ _____

Site 5.....\$ _____

Site 6.....\$ _____

Site 7.....\$ _____

**SUM TOTAL OF ALL SITES
FOR COMPARISION OF BIDS\$ _____**

If there is a discrepancy between this page and the Sum of All Items (Site ____) on the appropriate Proposal Schedule, the Engineer will determine the correct amount based on the Engineer's evaluation of the Proposal Schedule.

The project will be awarded to the responsible and responsive bidder with the lowest SUM TOTAL OF ALL SITES FOR COMPARISION OF BIDS.

In the event all bids exceed available funds, in accordance with the provisions of the 103D-302 (h), HRS, the State will negotiate with the low responsible and responsive bidder, in order to bring the bid within the amount of available funds.