| PID 518 | | | | | | |
|----------|--|---------------------|------|------------|--------------|--|
| ITEM NO. | ITEM | APPROX. QUANTITY | UNIT | UNIT PRICE | AMOUNT | |
| 209.0100 | Installation, Maintenance, Monitoring, and Removal of BMP | LS | LS | LS , | \$ | |
| 209.0200 | Additional Water Pollution, Dust, and Erosion Control | FA | FA | FA | \$ 20,000.00 | |
| 618.0100 | Soil Preparation | 2,370 | SY | \$ | \$ | |
| 619.0100 | Kawelu Grass (Eragrostis variabilis, 4" Pot @ 24" O.C. Tri. Spacing) | 6,120 | EA | \$ | \$ | |
| 641.0100 | Hydro-Mulch With Geobinder On Slope (No Grass Seed) | 2,370 | SY | \$ | \$ | |
| 643.0100 | Maintenance of Existing Landscape Areas | FA _. | FA | FA | \$ 5,000.00 | |
| 645.0100 | Traffic Control | LS | LS | LS | \$ | |
| 645.0200 | Additional Police Officers, Additional Traffic Control Devices, and Advertisement | FA | FA | FA | \$ 10,000.00 | |
| 648.0100 | Field-Posted Drawings | LS | LS | LS | \$ | |
| 659.0100 | Erosion Control Matting, Type 1 | 2,370 | SY | \$ | \$ | |
| 699.0100 | Mobilization (Not to Exceed 6% of the Sum of All Items (PID 518) Excluding the Bid Price of this Item) | LS | LS | LS | \$ | |

| PID 519 | | | | | | |
|----------|--|---------------------|------|------------|--------------|--|
| ITEM NO. | ITEM | APPROX. QUANTITY | UNIT | UNIT PRICE | AMOUNT | |
| 209.0100 | Installation, Maintenance, Monitoring, and Removal of BMP | LS | LS | LS | \$ | |
| 209.0200 | Additional Water Pollution, Dust, and Erosion Control | FA | FA | FA | \$ 20,000.00 | |
| 618.0100 | Soil Preparation | 1,760 | SY | \$ | \$ | |
| 619.0100 | Kawelu Grass (Eragrostis variabilis, 4" Pot @ 24" O.C. Tri. Spacing) | 4,565 | EA | \$ | \$ | |
| 641.0100 | Hydro-Mulch With Geobinder On Slope (No Grass Seed) | 1,760 | SY | \$ | \$ | |
| 643.0100 | Maintenance of Existing Landscape Areas | FA | FA | FA | \$ 5,000.00 | |
| 645.0100 | Traffic Control | LS | LS | LS | \$ | |
| 645.0200 | Additional Police Officers, Additional Traffic Control Devices, and Advertisement | FA | FA | FA | \$ 10,000.00 | |
| 648.0100 | Field-Posted Drawings | LS | LS | LS | \$ | |
| 659.0100 | Erosion Control Matting, Type 1 | 1,760 | SY | \$ | \$ | |
| 699.0100 | Mobilization (Not to Exceed 6% of the Sum of All Items (PID 519) Excluding the Bid Price of this Item) | LS | LS | LS | \$ | |

| PID 510 | | | | | | |
|----------|--|---------------------|------|------------|--------------|--|
| ITEM NO. | ITEM | APPROX. QUANTITY | UNIT | UNIT PRICE | AMOUNT | |
| 209.0100 | Installation, Maintenance, Monitoring, and Removal of BMP | LS | LS | LS | \$ | |
| 209.0200 | Additional Water Pollution, Dust, and Erosion Control | FA | FA | FA | \$ 20,000.00 | |
| 618.0100 | Soil Preparation | 3,530 | SY | \$ | \$ | |
| 619.0100 | Carex (Carex wahuensis, 4" Pot @ 24" O.C. Tri. Spacing) | 9,140 | EA | \$ | \$ | |
| 641.0100 | Hydro-Mulch With Geobinder On Slope (No Grass Seed) | 3,530 | SY | \$ | \$ | |
| 643.0100 | Maintenance of Existing Landscape Areas | FA | FA | FA | \$ 5,000.00 | |
| 645.0100 | Traffic Control | LS | LS | LS | \$ | |
| 645.0200 | Additional Police Officers, Additional Traffic Control Devices, and Advertisement | FA | FA | FA | \$ 10,000.00 | |
| 648.0100 | Field-Posted Drawings | LS | LS | LS | \$ | |
| 659.0100 | Erosion Control Matting, Type 2 | 3,530 | SY | \$ | \$ | |
| 699.0100 | Mobilization (Not to Exceed 6% of the Sum of All Items (PID 510) Excluding the Bid Price of this Item) | LS | LS | LS | \$ | |

| ITEM NO. | ITEM | APPROX. QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|----------|--|---------------------|------|------------|--------------|
| 209.0100 | Installation, Maintenance, Monitoring, and Removal of BMP | LS | LS | LS | \$ |
| 209.0200 | Additional Water Pollution, Dust, and Erosion Control | FA | FA | FA | \$ 15,000.00 |
| 618.0100 | Soil Surface Clearing | 510 | SY | \$ | \$ |
| 641.0100 | High-Performance Hydraulic Erosion Control Hydro-Mulch Seeding Mix | 510 | SY | \$ | \$ |
| 641.0200 | Additional High-Performance Hydraulic Erosion Control Hydro-Mulch Seeding Mix | FA | FA | FA | \$ 30,000.00 |
| 643.0100 | Maintenance of Existing Landscape Areas | FA | FA | FA | \$ 5,000.00 |
| 645.0100 | Traffic Control | LS | LS | LS | \$ |
| 645.0200 | Additional Police Officers, Additional Traffic Control Devices, and Advertisement | FA | FA | FA | \$ 10,000.00 |
| 648.0100 | Field-Posted Drawings | LS | LS | LS | \$ |
| 699.0100 | Mobilization (Not to Exceed 6% of the Sum of All Items (PID 474) Excluding the Bid Price of this Item) | LS | LS | LS | \$ |

| PID 417 | | | | | | |
|----------|--|---------------------|------|------------|--------------|--|
| ITEM NO. | ITEM | APPROX. QUANTITY | UNIT | UNIT PRICE | AMOUNT | |
| 209.0100 | Installation, Maintenance, Monitoring, and Removal of BMP | LS | LS | LS | \$ | |
| 209.0200 | Additional Water Pollution, Dust, and Erosion Control | FA | FA | FA | \$ 15,000.00 | |
| 618.0100 | Soil Surface Clearing | 1,800 | SY | \$ | \$ | |
| 641.0100 | High-Performance Hydraulic Erosion Control Hydro-Mulch Seeding Mix | 1,800 | SY | \$ | \$ | |
| 641.0200 | Additional High-Performance Hydraulic Erosion Control Hydro-Mulch Seeding Mix | FA | FA | FA | \$ 90,000.00 | |
| 643.0100 | Maintenance of Existing Landscape Areas | FA | FA | FA | \$ 5,000.00 | |
| 645.0100 | Traffic Control | LS | LS | LS | \$ | |
| 645.0200 | Additional Police Officers, Additional Traffic Control Devices, and Advertisement | FA | FA | FA | \$ 10,000.00 | |
| 648.0100 | Field-Posted Drawings | LS | LS | LS | \$ | |
| 699.0100 | Mobilization (Not to Exceed 6% of the Sum of All Items (PID 417) Excluding the Bid Price of this Item) | LS | LS | LS | \$ | |
| 699.0100 | 1 | LS | LS | | LS | |

| | PID | 418 | | | |
|----------|--|---------------------|-------------|--------------------------|-----------------|
| ITEM NO. | ITEM | APPROX. QUANTITY | UNIT | UNIT PRICE | AMOUNT |
| 209.0100 | Installation, Maintenance, Monitoring, and Removal of BMP | LS | LS | LS | \$ |
| 209.0200 | Additional Water Pollution, Dust, and Erosion Control | FA | FA | FA | \$ 15,000.00 |
| 618.0100 | Soil Surface Clearing | 1,200 | SY | \$ | \$ |
| 641.0100 | High-Performance Hydraulic Erosion Control Hydro-Mulch Seeding Mix | 1,200 | SY | \$ | \$ |
| 641.0200 | Additional High-Performance Hydraulic Erosion Control Hydro-Mulch Seeding Mix | FA | FA | FA | \$ 60,000.00 |
| 643.0100 | Maintenance of Existing Landscape Areas | FA | FA | FA | \$ 5,000.00 |
| 645.0100 | Traffic Control | LS | LS | LS | \$ |
| 645.0200 | Additional Police Officers, Additional Traffic Control Devices, and Advertisement | FA | FA | FA | \$ 10,000.00 |
| 648.0100 | Field-Posted Drawings | LS | LS | LS | \$ |
| 699.0100 | Mobilization (Not to Exceed 6% of the Sum of All Items (PID 418) Excluding the Bid Price of this Item) | LS | LS | LS | \$ |
| | SUM OF ALL ITEMS (PID 418) | | | | \$ |
| | | | | PID 518 | \$ |
| | | | | PID 519 | \$ |
| | \$ | | | | |
| | \$ | | | | |
| | \$ | | | | |
| | | | | PID 418 | \$ |
| - | a. SUM OF ALL ITEMS (PID 5 | 18, PID 519, P | ID 510, PID | 9 474, PID 417, PID 418) | \$ |

PROPOSAL SCHEDULE

The bidder is directed to Subsection 105.16 – Subcontracts.

The bidder's attention is directed to Section 699 - Mobilization for the limitation of the amount bidders are allowed to bid.

If the bid price for any proposal item having a maximum allowable bid indicated therefore in any of the contract documents is in excess of such a maximum amount, the bid price for such proposal item shall be adjusted to reflect the limitation thereon. The comparison of bids to determine the successful bidder and the amount of contract to be awarded shall be determined after such adjustments are made, and such adjustments shall be binding upon the bidder.

The State will make an award to the responsible bidder with the lowest amount for the SUM TOTAL OF ALL SITES FOR COMPARISON OF BIDS. In order to be within the available project funding, the State will reduce the project scope by eliminating sites from the responsible and responsive bidder that has been awarded the contract. The sites to be eliminated will be determined at the discretion of the State. The exact sites to be eliminated will not be disclosed until after the contract has been awarded.