

**STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION**

**ADDENDUM NO. 5
for
CULVERT REMEDIATION AT VARIOUS
LOCATIONS ON OAHU, PHASE 1
PROJECT NO. HWY-O-06-14**

The following amendments shall be made to the Bid Documents:

A. PROPOSAL

Replace Proposal Pages P-11 through P-18 dated r4/29/16 with the attached Pages P-11 through P-18 dated r5/12/16.

B. PLANS

Replace Plan Sheet No. 23 with the attached Plan Sheet No. ADD. 23.

Please acknowledge receipt of this Addendum No. 5 by recording the date of its receipt in the space provided on page P-4 of the Proposal.



FORD N. FUCHIGAMI
Director of Transportation

PROPOSAL SCHEDULE

ITEM NO.	CONTRACT ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	Milepost 14.60 (H3) PID 400135				
201.0400	Clearing and Grubbing	LS	LS	LS	\$ _____
209.0300	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____
209.0310	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 20,000.00
503.0300	Concrete for Upstream Apron	LS	LS	LS	\$ _____
603.0300	Clean Existing Culverts - Include Inlet and Outlet	FA	FA	FA	\$ 15,500.00
627.0300	Rehabilitation of Culvert	398	LF	\$ _____	\$ _____
627.0310	Concrete Placed Beneath Culvert Invert	15	CY	\$ _____	\$ _____
645.0300	Traffic Control	LS	LS	LS	\$ _____
645.0310	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 20,000.00
648.0300	Field-Posted Drawings	LS	LS	LS	\$ _____
656.0300	Drilling Holes and Installing Reinforcing Bars	38	EA	\$ _____	\$ _____
696.0300	Maintenance of Trailers	FA	FA	FA	\$ 3,000.00
699.0300	Mobilization (Not to exceed 6% of the sum of all items excluding the bid price of this item)	LS	LS	LS	\$ _____
	Sum of All Items - Milepost 14.60 (H3) PID 400135				\$ _____

PROPOSAL SCHEDULE

ITEM NO.	CONTRACT ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	Milepost 6.70 (Pali Hwy) PID 400241				
201.0400	Clearing and Grubbing	LS	LS	LS	\$ _____
202.0400	Removal of Concrete Pilings	LS	LS	LS	\$ _____
203.0400	Roadway Excavation	30	CY	\$ _____	\$ _____
205.0400	Excavation and Backfill for Retaining Structures	LS	LS	LS	\$ _____
206.0400	Excavation and Backfill for Drainage Facilities	LS	LS	LS	\$ _____
206.0410	Disposing of Surplus Material from Excavations	LS	LS	LS	\$ _____
209.0400	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____
209.0410	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 10,000.00
304.0400	Aggregate Base Course under CRM	LS	LS	LS	\$ _____
501.0400	Structural Steel for Bollards	LS	LS	LS	\$ _____
503.0400	Concrete for Upstream Apron	LS	LS	LS	\$ _____
508.0400	Cement Rubble Masonry	LS	LS	LS	\$ _____
621.0400	Permanent Compost Filter Sock	50	LF	\$ _____	\$ _____
627.0400	Rehabilitation of Culvert	290	LF	\$ _____	\$ _____

PROPOSAL SCHEDULE

ITEM NO.	CONTRACT ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	Milepost 6.70 (Pali Hwy) PID 400241 - Cont'd				
627.0410	Concrete Placed Beneath Culvert Invert	3	CY	\$ _____	\$ _____
641.0400	Hydro-Mulch Seeding	2700	SF	\$ _____	\$ _____
645.0400	Traffic Control	LS	LS	LS	\$ _____
645.0410	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 20,000.00
648.0400	Field-Posted Drawings	LS	LS	LS	\$ _____
659.0400	Anchored Erosion Control Mat	300	SY	\$ _____	\$ _____
696.0400	Maintenance of Trailers	FA	FA	FA	\$ 3,000.00
699.0400	Mobilization (Not to exceed 6% of the sum of all items excluding the bid price of this item)	LS	LS	LS	\$ _____
	Sum of All Items - Milepost 6.70 (Pali Hwy) PID 400241				\$ _____

PROPOSAL SCHEDULE

ITEM NO.	CONTRACT ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	Milepost 1.30 (Kalaniana'ole Hwy) PID 400139				
201.0400	Clearing and Grubbing	LS	LS	LS	\$ _____
207.0500	Ditch and Channel Excavation	LS	LS	LS	\$ _____
209.0500	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____
209.0510	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 20,000.00
501.0500	Structural Steel for Bollards	LS	LS	LS	\$ _____
503.0500	Concrete for Upstream Apron	LS	LS	LS	\$ _____
627.0500	Rehabilitation of Culvert	327	LF	\$ _____	\$ _____
627.0510	Concrete Placed Beneath Culvert Invert	55	CY	\$ _____	\$ _____
645.0500	Traffic Control	LS	LS	LS	\$ _____
645.0510	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 20,000.00
648.0500	Field-Posted Drawings	LS	LS	LS	\$ _____
656.0500	Drilling Holes and Installing Reinforcing Bars	82	EA	\$ _____	\$ _____
696.0500	Maintenance of Trailers	FA	FA	FA	\$ 3,000.00
699.0500	Mobilization (Not to exceed 6% of the sum of all items excluding the bid price of this item)	LS	LS	LS	\$ _____
	Sum of All Items - Milepost 1.30 (Kalaniana'ole Hwy) PID 400139				\$ _____

PROPOSAL SCHEDULE

ITEM NO.	CONTRACT ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	Milepost 2.40 (Kalaniana'ole Hwy) PID 400383				
201.0600	Clearing and Grubbing	LS	LS	LS	\$ _____
203.0600	Roadway Excavation	1	CY	\$ _____	\$ _____
203.0610	Borrowed Excavated Material	13	CY	\$ _____	\$ _____
206.0600	Excavation for Grouted Rubble Paving and Dumped Riprap	LS	LS	LS	\$ _____
207.0600	Ditch and Channel Excavation	LS	LS	LS	\$ _____
209.0600	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____
209.0610	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 20,000.00
503.0600	Concrete for Upstream Apron	LS	LS	LS	\$ _____
508.0600	Cement Rubble Masonry	LS	LS	LS	\$ _____
612.0600	Grouted Rubble Paving	LS	LS	LS	\$ _____
627.0600	Rehabilitation of Culvert	132	LF	\$ _____	\$ _____
627.0610	Concrete Placed Beneath Culvert Invert	2	CY	\$ _____	\$ _____
641.0600	Hydro-mulch Seeding	225	SF	\$ _____	\$ _____

PROPOSAL SCHEDULE

ITEM NO.	CONTRACT ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	Milepost 2.40 (Kalaniana'ole Hwy) PID 400383 - Cont'd				
645.0600	Traffic Control	LS	LS	LS	\$ _____
645.0610	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 10,000.00
648.0600	Field-Posted Drawings	LS	LS	LS	\$ _____
655.0600	Dumped Riprap	LS	LS	LS	\$ _____
659.0600	Anchored Erosion Control Mat	25	SY	\$ _____	\$ _____
696.0600	Maintenance of Trailers	FA	FA	FA	\$ 3,000.00
699.0600	Mobilization (Not to exceed 6% of the sum of all items excluding the bid price of this item)	LS	LS	LS	\$ _____
	Sum of All Items - Milepost 2.40 (Kalaniana'ole Hwy) PID 400383				\$ _____

PROPOSAL SCHEDULE

ITEM NO.	CONTRACT ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	Milepost 4.66 (Likelike Hwy) PID 400083				
201.0400	Clearing and Grubbing	LS	LS	LS	\$ _____
202.0700	Removal of Existing Concrete Channel Invert	LS	LS	LS	\$ _____
207.0700	Ditch and Channel Excavation	LS	LS	LS	\$ _____
209.0700	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____
209.0710	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 20,000.00
503.0700	Concrete for Upstream and Downstream Apron and Headwall	LS	LS	LS	\$ _____
508.0700	Cement Rubble Masonry	LS	LS	LS	\$ _____
627.0700	Rehabilitation of Culvert	219	LF	\$ _____	\$ _____
627.0710	Concrete Placed Beneath Culvert Invert	6	CY	\$ _____	\$ _____
645.0700	Traffic Control	LS	LS	LS	\$ _____
645.0710	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 20,000.00
648.0700	Field-Posted Drawings	LS	LS	LS	\$ _____
696.0700	Maintenance of Trailers	FA	FA	FA	\$ 3,000.00
699.0700	Mobilization (Not to exceed 6% of the sum of all items excluding the bid price of this item)	LS	LS	LS	\$ _____
	Sum of All Items - Milepost 4.66 (Likelike Hwy) PID 400083				\$ _____

PROPOSAL SCHEDULE

Proposal Summary		
1	Milepost 14.60 (H3) PID 400135	\$ _____
2	Milepost 6.70 (Pali Hwy) PID 400241	\$ _____
3	Milepost 1.30 (Kalanianaʻole Hwy) PID 400139	\$ _____
4	Milepost 2.40 (Kalanianaʻole Hwy) PID 400383	\$ _____
5	Milepost 4.66 (Likelike Hwy) PID 400083	\$ _____
SUM OF ALL CONTRACT ITEMS		\$ _____
NOTE: Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid.		