
STATE OF HAWAII 
DEPARTMENT OF TRANSPORTATION 

HIGHWAYS DIVISION 

ADDENDUM NO. 1 
for 

KANEOHE WATERSHED STORM WATER 
BEST MANAGEMENT PRACTICES ON OAHU 

PROJECT NO. HWV-0-04-14M 

The following amendments shall be made to the Bid Documents: 

A. PROPOSAL 

Replace Proposal, Page P-1 dated 3/3/14 with the attached Page P-1 dated 
r06/09/14. Note the completion time has changed. 

B. PRE-BID CONFERENCE NOTES 

Pre-bid conference notes and attendance sheet are attached for your 
information. 

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt 
in the space provided on page P-4 of the Proposal. 
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Addendum No. 1 

r06/09/14 



PROJECT: 

PROJECT NO.: 

COMPLETION TIME: 

PROPOSAL TO THE 

STATE OF HAWAII 

DEPARTMENT OF TRANSPORTATION 

Kaneohe Watershed Storm Water 
Best Management Practices on Oahu 
District of Koolaupoko 
Island of Oahu 

HWY-0-04-14M 

One Hundred Twenty (120) Working days from the 
date indicated in the Notice to Proceed from the 
Department. 
(Note: Completion Time does not i.nclude planting 
period of 90 days and plant establishment period of 9 
months.) 

DESIGN PROJECT MANAGER: 

NAME: 
ADDRESS: 

PHONE NO.: 
EMAIL: 
FAX NO.: 

Christine Yamasaki 
State of Hawaii 
Department of Transportation 
601 Kamokila Blvd, Room 609 
Kapolei, Hawaii 96707 

(808) 692-7572 
christine.yamasaki@hawaii.gov 
(808) 692-7590 

HWY-0-04-14M 
P-1 r06/09/14 



STATE OF HAWAII 
DEPARTMENT OF TRANSPORTATION 

HIGHWAYS DIVISION 
DESIGN BRANCH, HIGHWAY DESIGN SECTION 

601 KAMOKILA BOULEVARD, ROOM 609 
KAPOLEI, HAWAII 96707 

PRE-BID CONFERENCE NOTES 
MAY 29, 2014 

PROJECT: KANEOHE WATERSHED STORM WATER 
BEST MANAGEMENT PRACTICES ON OAHU 

PROJECT NO.: HWY-0-04-14M 

The pre-bid conference began at 9:00 AM and was opened by welcoming everyone to the 
conference and stating the project title and number. Everyone introduced themselves to the 
group. It was announced that the conference would answer any questions related to the project 
and that questions about the project would be taken up until bid opening day. 

There were no questions asked by the bidders. 

The pre-bid conference concluded at 9:09 AM. 
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KANEOHE WATERSHED STORM WATER 
BEST MANAGEMENT PRACTICES ON OAHU 

PROJECT NO. HWY-0-04-14M 
PRE-BID MEETING 

MAY 29, 2014 
9:00 AM 
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