

PID 125**PROPOSAL SCHEDULE**

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 40,000.00
641.0100	Hydro-Mulch Seeding	1,770	SY	\$ _____	\$ _____
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$ 10,000.00
645.0100	Traffic Control	LS	LS	LS	\$ _____
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$ _____
659.0100	Erosion Control Matting	1,770	SY	\$ _____	\$ _____
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 125) Excluding the Bid Price of this Item)	LS	LS	LS	\$ _____
SUM OF ALL ITEMS (SITE 125)					\$ _____

HWY-O-07-14M

04/24/14

P-11

PID 214					
PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 40,000.00
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$ 10,000.00
641.0100	Hydro-Mulch Seeding	610	SY	\$ _____	\$ _____
645.0100	Traffic Control	LS	LS	LS	\$ _____
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$ _____
683.0100	Vegetated Wall	610	SY	\$ _____	\$ _____
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 214) Excluding the Bid Price of this Item)	LS	LS	LS	\$ _____
SUM OF ALL ITEMS (PID 214)					\$ _____

PID 215**PROPOSAL SCHEDULE**

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
206.0100	Excavation for Drainage Structures	186	CY	\$ _____	_____
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 40,000.00
304.0100	Aggregate Base Course	10	CY	\$ _____	\$ _____
503.0100	Concrete Settling Basin	LS	LS	\$ LS	\$ _____
503.0200	Concrete Wall A	LS	LS	\$ LS	\$ _____
503.0300	Concrete Wall B	LS	LS	\$ LS	\$ _____
503.0400	Maintenance of Concrete Settling Basin	12	Month	\$ _____	\$ _____

641.0100	Hydro-Mulch Seeding	570	SY	\$ _____	\$ _____
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$ 10,000.00
645.0100	Traffic Control	LS	LS	LS	\$ _____
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$ _____
659.0100	Erosion Control Matting	153	SY	\$ _____	\$ _____
683.0100	Vegetated Wall	570	SY	\$ _____	\$ _____
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 215) Excluding the Bid Price of this Item)	LS	LS	LS	\$ _____
SUM OF ALL ITEMS (PID 215)					\$ _____

PID 9003**PROPOSAL SCHEDULE**

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 40,000.00
641.0100	Hydro-Mulch Seeding	880	SY	\$ _____	\$ _____
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$ 10,000.00
645.0100	Traffic Control	LS	LS	LS	\$ _____
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$ _____
683.0100	Vegetated Wall	880	SY	\$ _____	\$ _____
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 9003) Excluding the Bid Price of this Item)	LS	LS	LS	\$ _____
SUM OF ALL ITEMS (PID 9003)					\$ _____

PID 473					
PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 40,000.00
641.0100	Hydro-Mulch Seeding	600	SY	\$ _____	\$ _____
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$ 10,000.00
645.0100	Traffic Control	LS	LS	LS	\$ _____
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 15,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$ _____
683.0100	Vegetated Wall	600	SY	\$ _____	\$ _____
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 473) Excluding the Bid Price of this Item)	LS	LS	LS	\$ _____
SUM OF ALL ITEMS (PID 473)					\$ _____

PID 474**PROPOSAL SCHEDULE**

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 40,000.00
641.0100	Hydro-Mulch Seeding	640	SY	\$ _____	\$ _____
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$ 10,000.00
645.0100	Traffic Control	LS	LS	LS	\$ _____
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$ _____
683.0100	Vegetated Wall	640	SY	\$ _____	\$ _____
694.0100	Project Sign	LS	LS	LS	\$ _____
695.0100	Maintenance of Existing Field Offices	FA	FA	FA	\$ 30,000.00
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 474) Excluding the Bid Price of this Item)	LS	LS	LS	\$ _____
SUM OF ALL ITEMS (PID 474)					\$ _____
a. SUM TOTAL OF ALL SITES					\$ _____
NOTE: Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bids.					

1 **PROPOSAL SCHEDULE**

2
3 The bidder is directed to Subsection 105.16 – Subcontracts.

4
5 The bidder's attention is directed to Section 699 - Mobilization for the
6 limitation of the amount bidders are allowed to bid.

7
8 If the bid price for any proposal item having a maximum allowable bid
9 indicated therefore in any of the contract documents is in excess of such a
10 maximum amount, the bid price for such proposal item shall be adjusted to
11 reflect the limitation thereon. The comparison of bids to determine the successful
12 bidder and the amount of contract to be awarded shall be determined after such
13 adjustments are made, and such adjustments shall be binding upon the bidder.

14
15 The State will make an award to the responsible bidder with the lowest
16 amount for the SUM TOTAL OF ALL SITES FOR COMPARISON OF BIDS. In
17 order to be within the available project funding, the State will reduce the project
18 scope by eliminating sites from the responsible and responsive bidder that has
19 been awarded the contract. The sites to be eliminated will be determined at the
20 discretion of the State. The exact sites to be eliminated will not be disclosed
21 until after the contract has been awarded.