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BOARD VOF WATER SUPPLY NOTES

. Unless otherwise specified, all materials and construction of
water system facilities and appurtenances shall be in
accordance with the City and County of Honolulu, Board of
Warer Supply’s "Water System Standards”, dated 2002, the
"Water System External Corrosion Control Standards”, Volume
3, dated 1991, and all subsequent amendments and additions.

2. All plans approved by the Board of Water Supply are based
solely on the adequacy of the water supply. All other features
of the water system, such as lines, grades, fittings, drainage,
efc, and other features of improvements shall not be the
responsibility of the Board of Water Supply.

3. The Contractor shall notify the BWS Capital Projects Division,
Construction Section in writing one week prior to commencing
work on the wafter system.

4. The existence and location of underground utilities and
structures as shown on the plan are from the latest available
data but is not guaranteed as to the accuracy of encountering
of other obstacles during the course of the work. The
Contractor shall be responsible and pay for all damages fto
existing utilities. The Contractor shall not assume that where
no utilities are shown, that none exist.

5. The Contractor shall be responsible for the protfection of all
water lines during construction. The Contractor shall be
especially careful when excavating behind water lines, fees,
and bends wherever there is a possibility of water line
movement due to the removal of the supporting earth beyond
the existing reaction blocks. The Contractor shall fake
whatever measures necessary to protect the water lines, such
constructing special reaction blocks (with BWS approval)
and/or modifying his construction method.

6. Any adjustments to the existing water system required during
~construction to meet requirements of BWS standards, whether
shown on the plans or not, shall be done by the Contractor at
no cost fo the Board of Wafter Supply.

/. Prior fo any excavating, the Contractor shall verify in the field
the location of existing water mains and appurtenances.

8. The Confractor shall adjust all manhole frames/valve
boxes/meter boxes within the work area. T he Contractor
shall be responsible for "referencing” these manholes/valve
boxes/meter boxes to facilitate the adjustments.

PUBLIC TRANSIT DIVISION, DTS NOTE:

T'his project will affect bus routes, bus stops, and
para-fransit operations, therefore, the Contractor shall notify
the Department of Transportation Services, Public Transit
Division at 768-8396 and Oahu Transit Services, Inc. (Bus
Operations: 848-4578 or 848-6016 and Para-transit Operations:
454-5041 or 454-5020) of the scope of work, location, proposed
closure of any streef, fraffic lane, sidewalk, or bus stop and
duration of project af least two weeks prior to construction.

HAWAIIAN TELCOM TELEPHONE GENERAL NOTES

I,

The Contractor shall procure and pay for all licenses and permits
and shall give all notices necessary and incident fo the due and
lawful prosecution of the work.

The locations of existing ufilities are approximate only. The
Contractor shall exercise extreme caution and shall maintfain
proper clearances whenever construction crosses or (s in close
proximity of Hawaiian Telcom facilities. The Confractor shall
verify their locations and shall be liable for any damages fo
Hawaiian Telcom facilities. Any damages shall be reported
immediately fo Hawaiian Telcom's Repair Section at #611 (24 hours)
or fo the Excavation Permit Section at 546-7746 (normal working
hours, Monday through Friday, except holidays). As a result of his
operations, adjustments fo the new ductline alignment, i required,
shall be made fo provide the required clearances.

The Contractfor shall take necessary precaution nof fo damage
existing cables or ducts. A Hawaiian Telcom inspector or
designated representative is required fo be ar any job site
whenever there will be a breakage info or enfry info any structure
that confain Hawaiian Telcom facilities. Temporary cable and duct
supports shall be provided wherever necessary.

The Contractor shall notify Hawaiian Telcom’'s inspector or
designated representative a minimum of 72 hours prior fo
excavation, bracing, or backfilling of Hawaiian Telcom's structures
or facilities.

All applicable construction work shall be done in accordance with
the "Hawaiian Telcom Standard Specifications for Placing
Underground Telephone Systems” dated March 1999, all subsequent
amendments and additions, and all ofther pertinent standards for
felephone construction. Confractor shall familiarize his personnel
by obtaining applicable specifications.

When excavation is adjacent to or beneath Hawaiian Telcom’s

existing structures or facilities, the Confractor shall:

a. Sheef and/or brace the excavation fo prevent slides, cave-ins,
or seftlements to ensure no movement fo Hawaiian Telcom's
structures or facilities.

b.  profect existing structures and/or facilities with beams,
struts, or underpinning while excavating beneath them fo
ensure no movement to Hawaiian Telcom’'s structures or
facilities.
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MECHANICAL/ELECTRICAL DIVISION NOTES

J.

T'he Contractor shall notify the Joint Pole Committee two (2) weeks
In advance of any relocation of utility pole(s) that may be necessary.

T'he Confractor shall notify the Mechanical/Electrical Design and
Engineering Division, Department of Design and Construction
(766-8431), three (3) working days prior to commencing work on the
street lighting system.

The street lighting system shall be kept operational during
construction. Any relocation required shall be approved by the
Mechanical/Electrical Design and Engineering Division, Department
of Design and Construction, and paid for by the Contractor.

T'he Contractor shall be responsible for any damages to the existing
street lighting facilities. Any and all damages to these facilities
shall be repaired by the Contractor at his cost in accordance with
the requirements of the City and County of Honolulu.

T'he Contractor shall be responsible for any damages to the City's
existing communications fiber optic cable system. Any and all
damages to these facilities shall be repaired by the Contractor at
his cost in accordance with the requirements of the City and County
of Honolulu.
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HECO NOTES

I.

T'he location of HECO's overhead and underground facilities
shown on the plans are from existing records with varying
degrees of accuracy and are not guaranteed as shown. The
Confractor shall verify in the field the locations of the
facilities and shall exercise proper care in excavating and
working the area. Wherever connections of new utilities to
existing utilities and utility crossings are shown, the
Confractor shall expose the existing lines at the proposed
connections and crossings to verify the depths prior fo
excavation for the new lines. The Contractor shall be
responsible for any damages to HECQO's facilities whether
shown or not shown on the plans.

T'he Confractor shall comply with the State of Hawaii's
Occupational Safety and Health laws and regulations, including
without limitation, those related to working on or near exposed
or energized electrical lines and equipment.

T'he Contractor shall obtain an excavation clearance from
HECQO's the Planning and Design Section of the Customer
Installations Department (543-5654) located at 820 Ward
Avenue, 4th Floor, a minimum of ten (10) working days prior to
starting construction.

Existing HECO overhead and underground lines are energized
and will remain energized during construction unless prior
special arrangements have been made with HECO. Only HECO
personnel are fo handle these energized lines and erect
femporary quards to protect these lines from damage. The
Contractor shall work cautiously at all times to avoid accidents
and damage to existing HECO facilities, which can result in
electrocution.

State law (OSHA 1910.269(k)X2b)) requires that a worker and the
longest object he or she may contact cannot come closer than a
minimum radial clearance of 10 feet when working close to or
under any overhead lines rated 50kV and below. For each
additional 10kV above 50kV, an additional 4 inches shall be
added fo the 10-foot clearance requirement. The preceding
information on line clearance requirements is provided as a
convenience and it is the Contractor's responsibility to be
informed of and comply with any revisions or amendments to
the law.

Should the Contractor anticipate that his work will result in
the need to encroach within the minimum required clearance at
any time, the Contractor shall notify HECO at least four (4)
weeks prior fo the planned encroachment so that, if feasible,
the necessary protfections (e.g. relocate or de-energize HECO
lines) can be investigated. HECO may also be able to blanket
[ts distribution (12kV and below) lines to provide a visual aid
in preventing accidental contact. HECO's cost of safeguarding
or identifying its lines will be charged to the Contractor.

Contact HECO's Customer Installations Department at 543-7846
for assistance in identifying and safeguarding overhead power
lines.

é.

A minimum clearance of 10 feet must be maintained when
excavating around utility poles and/or their anchor system to
prevent weakening or pole support failure. Should work require
excavating within 10 feet of a pole and/or its anchor system,
the Contractor shall protect, support, secure, and take all other
precautions fo prevent damage fo or leaning of these poles.
The Confractor is responsible for all pole bracing designs and
structural calculations, as well as associated costs to brace,
repair, or straighten poles. All means of structural support for
the pole and or anchor system proposed by the Contractor
shall be submitted fo HECO's Customer Installations
Department (543-7846) for review a minimum of ten (10)
working days prior to implementation. The cost of HECO's
review/assistance in providing proper support and protection
of its poles will be charged to the Contractor.

T'he Contractor shall exercise extreme caution whenever
construction crosses or s in close proximity of underground
lines. HECO's existing electrical cables are energized and will
remain energized during construction. Only HECO personnel are
fo break info existing HECO facilities, handle these cables and
erect femporary guards to profect these cables from damage.
The cost of HECO's assistance in providing proper support and
protfection of its underground lines will be charged to the
Confractor. For assistance/coordination in providing proper
support and protection of these lines, the Contractor shall call
HECO's Customer Installations Department ar 543-7846 a
minimum of fen (10) working days in advance.

Special precautions are required when excavating near HECO's
138kV underground lines (See HECO Instructions to
Consultants/Contractors on “Excavation near HECO's
Underground 138kV Lines” for detail requirements.)

For verification of underground lines, the Contractor shall call
the Hawaii One Call Center at 866-423-7287 a minimum of five
(5) working days in advance.

T'he Contractor shall exercise extreme caution whenever
construction crosses or is in close proximity of HECO's
underground fuel oil pipelines. Special precautions are
required when excavating near HECO's underground fuel oil
pipelines (See HECO's Instructions to Consultants/Contractors
on “Excavation near HECO's Underground Fuel Pipelines” for
detailed requirements.)

When french excavation is adjacent fo or beneath HECO's
existing structures or facilities, the Contractor is responsible
for:

a. Arranging for HECO standby personnel to observe work at
Contractor's cost.

b.  Sheeting, bracing, or otherwise supporting the excavation
and stabilizing the existing ground to render it safe and
secure and to prevent possible slides, cave-ins, and
settlements.

c. Properly supporting existing structures or facilities with
beams, struts, under-pinnings, or other necessary methods
fo fully profect it from damage.

d. Backfilling with proper backfill material including special
thermal backfill where existing (refer to Engineering
Department for thermal backfill specifications).
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10.  Any work required to relocate or modify HECO facilities shall

11,

12.

be done by HECO, or by the Contractor under HECO's
supervision. The Contractor shall be responsible for all
coordination and shall provide necessary support for HECO's
work, which may include, but not be limited to, staking of
pole/anchor locations, identifying right of way and property
lines, excavation and backfill, permits and traffic control,
barricading, and restoration of pavement, sidewalks, and other
facilities.

All costs associated with any relocation or modification (either
femporary or permanent) for the convenience of the Contractor,
or to enable the Contractor to perform work in a safe and
expeditious manner in fulfilling his contract obligations shall
be borne by the Contractor.

Any redesign or relocation of HECO's facilities not shown on
the plans may be cause for lengthy delays. The Contractor
acknowledges that HECO is not responsible for any delay or
damage that may arise as a result of any conflicts discovered
or identified with respect to the location or construction of
HECO's electrical facilities in the field, regardless of whether
the Confractor has met the requested minimum advance notices.
In order to minimize any delay or impact arising from such
conflicts, HECO should be notified immediately upon discovery
or I[dentification of such conflict.

T'he Confractor shall be responsible for the protection of all
HECO surface and subsurface utilities and shall be
responsible for any damages to HECO's facilities as a result
of his operations. The Contractor shall immediately report such
damages or any hazardous conditions related to HECO's lines
fo HECO's Trouble Dispatcher at 548-7961. Repair work shall
be done by HECO or by the Contractor under HECO's
supervision. Costs for damages to HECO's facilities shall be
borne by the Contractor.

In case of damage or suspected damage to HECO's fuel
pipeline, the Contractor shall immediately notify HECO's
Honolulu Power Plant shift supervisor at 533-2102 (a 24-hour
number) so HECO personnel can secure the damaged section
and report any oil spills to the proper authorities. In case of
damage or suspected damage to the Waiau or Kahe fuel
pipelines, the Contractor shall also notify Chevron at 682-2227.
All costs associated with the damage, repair, and oil spill
cleanup shall be borne by the Contractor.
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HECO NOTES (CON'T.)

13. The Com‘raéfor may request HECO fo provide an inspector fo
stand-by during construction near HECO's facilities. The cost
of such inspection will be charged tfo the Confractor.

T'he Contractor shall call the HECO's Customer Installations
Department at 543-7846 a minimum of five (5) working days in
advance fo arrange for HECO stand-by personnel.

4. The Contractor shall indemnify, defend and hold harmless
HECO from and against all losses, damages, claims, and
actions, including but not limited to reasonable atforney’s fees
and costs based upon or arising out of damage to property or
injuries fo persons, or other tortuous acts caused or
contributed to by Contractor or anyone acting under its
direction or control or on its behalf; provided Contractor’s
indemnity shall not be applicable to any liability based upon the
sole negligence of HECO.

15. The following clearances shall be maintained between HECO's
ductline and all adjacent structures (charted and uncharted)
in the french:

Minimum Separation Clearances to Existing Underground Ductlines
Horizontal (Parallel)
E xisting
Existing Direct —y "
Utility Being Direct Buried in Eg/sf/ng fg Applicable
Installed Buried Conduit (No £ onerere Nofes:
ncasement
Cable Concrete
E ncasement)
HECO DB 12" 3" 0"
Conduits
HECO 3" 0" 0" 0"
E ncasement
T'elephone/CATV 12" 12" 6"
DB
T'elephone/CATV 12" 12" 6"
DB Ducts
Telephone/CATV 0" 0" 0" E
3" Encasement
T'raffic Signal 12" 12" 12"
Water DB 36" 36" 36" A D
Water Service 12" 12" 12"
Laterals
Water (Concrete 36" 36" 36" A D
Jackered)
Gas DB 12" 12" 12" A
Gas (Concrete 12" 12" 12" A
Jackerted)
Sewer DB 36" 36" 36" A B
Sewer 36" 36" 36" A B
(Concrefe
Jacketed)
Drain 12" 12" 12" A
Fuel Pipelines 48" 48" 48" C

/5.

(Continued) |
Notes for Horizontal (Parallel) Clearance Table:

A.

mS

Where space is available, parallel clearance to other
utilities, or foreign structures other than communication or
fraffic signal shall be 36"

IT 36" clearance cannot be met:

- If clearance is less than 12, jacket sewer line with
reinforced concrete (per HECO's Std. 30-1030) for a
distance of 5’ plus pipe diameter.

- If clearance is between 12" and 36", jacket sewer line
with plain concrefe.

Electrical conduit crossings of fuel lines should be kept

fo a minimum of 48" clear below fuel line for the full

easement width. I the 48" clearance cannot be met but
there is a minimum of 24", the fuel line must be encased
with 6" of concrete.

5 feef clear to water mains 16" and larger.

For situations with 0" minimum separation, a 6" separation

[s recommended.

Clearances measured from outer edges or diameters of

utilities.

Minimum Separation Clearances to Existing Underground Ductlines

Vertical (Crossing)
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15.  (Continued)

Notes for Vertical (Crossing) Clearance Table:
A. If clearance cannot be meft:

- If clearance is less than 12", jackel sewer line with
reinforced concrete (per HECO's Std. 30-1030) for a
distance of 5' plus pipe diameter. |

- If clearance is between 12" and 24", jacket sewer line
with plain concrete.

12" vertical clearance for pipe diameters greater than 16”.

Electrical conduit crossings of fuel lines should be kept

fo a minimum of 48" clear below fuel line for the full

easement width. If the 48" clearance cannot be met but
there is a minimum of 24", the fuel line must be encased
with 6" of concrete.

5 feet clear fo water mains 16" and larger.

For situations with 0" minimum separation, a 6” separation

/s recommended.

F. Clearances measured from outer edges or diameters of

utilities.

O o

mS

The Contractor shall notify the Construction Manager ¢ HECO of
any heat sources (power cable duct bank, streamline, etc.)
encountered that are not properly identified on the drawing.

E xisting
EXisting Direct . .
Utility Being Direct Buried in Eélo“j:é/;g 7‘93 Applicable
Installed Buried Conduit (No Encasement Notes:
Cable Concrete
Encasement)
HECO DB 6" 3" 0"
Conduits
HECO 3" 0" 0" 0"
E ncasement
[elephone/CATV 12" 6"
DB
T'elephone/CATV 12" 12" 6"
DB Ducts
Telephone/CATV 0" 0" 0" E
3" Encasement
T'raffic Signal 12" 12" 6"
Water DB 6" 6" 6" B
Water Service 6" 6" 6"
Laterals
Warer (Concrefe 6" 6" 6" B
Jackered)
Gas DB 12" 12" 12"
Gas (Concrete 12" 12" 12"
Jacketed)
Sewer DB 24" 24" 24" A
Sewer 24" 24" 24" A
(Concrefe
Jacketed)
Drain 12" 12" 12"
Fuel Pipelines 48" 48" 48" C
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