

**TABULATION OF BIDS**

PROJECT:	Central Oahu Best Management Practices, Eroded Slope Repairs, Phase 1			CONTECH ENGINEERING, INC.		PROMETHEUS CONSTRUCTION		DRAYKO CONSTRUCTION, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.:	HWY-O-04-15M										
NET LENGTH OF PROJECT:	N/A										
ISLAND:	Oahu										
DISTRICT:	Wahiawa and Ewa										
DATE ADVERTISED:	29-May-15	** NOTE: Quantities shown in this column are for in-house use only.									
BID OPENED:	19-Jun-15										
COMPLETION TIME:	One Hundred Eighty (180) Working Days										
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	INTERSTATE ROUTE H-2, PID 445										
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$9,700.00	LS	\$30,000.00	LS	\$25,000.00	LS	\$20,000.00
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00
618.0100	Soil Preparation	2,680	SY	\$13.00	\$34,840.00	\$15.00	\$40,200.00	\$50.00	\$134,000.00	\$45.00	\$120,600.00
619.0100	A'ali'i (Dodonea viscosa, 1 Gal.)	140	EA	\$14.00	\$1,960.00	\$25.00	\$3,500.00	\$20.00	\$2,800.00	\$15.00	\$2,100.00
619.0200	Kawelu Grass (Eragrostis variabilis, 4" Pot @ 24" O.C. Tri. Spacing)	7,640	EA	\$7.00	\$53,480.00	\$10.00	\$76,400.00	\$10.00	\$76,400.00	\$8.50	\$64,940.00
641.0100	Hydro-Mulch With Geobinder On Slope (No Grass Seed)	2,680	SY	\$1.50	\$4,020.00	\$7.00	\$18,760.00	\$10.00	\$26,800.00	\$13.00	\$34,840.00
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00
645.0100	Traffic Control	LS	LS	LS	\$21,000.00	LS	\$30,000.00	LS	\$45,000.00	LS	\$20,000.00
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$400.00	LS	\$5,000.00	LS	\$500.00	LS	\$5,000.00
659.0100	Erosion Control Matting	2,680	SY	\$95.00	\$254,600.00	\$110.00	\$294,800.00	\$175.00	\$469,000.00	\$18.00	\$48,240.00
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 445) Excluding the Bid Price of this Item)	LS	LS	LS	\$24,900.00	LS	\$15,000.00	LS	\$48,870.00	LS	\$21,043.20
	SUM OF ITEMS FOR INTERSTATE ROUTE H-2, PID 445			*	\$439,900.00		\$548,660.00	*	\$863,370.00		\$371,763.20
	*Corrected figure										

# TABULATION OF BIDS

PROJECT:	Central Oahu Best Management Practices, Eroded Slope Repairs, Phase 1			CONTECH ENGINEERING, INC.		PROMETHEUS CONSTRUCTION		DRAYKO CONSTRUCTION, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.:	HWY-O-04-15M										
NET LENGTH OF PROJECT:	N/A										
ISLAND:	Oahu										
DISTRICT:	Wahiawa and Ewa										
DATE ADVERTISED:	29-May-15	** NOTE: Quantities shown in this column are for in-house use only.									
BID OPENED:	19-Jun-15										
COMPLETION TIME:	One Hundred Eighty (180) Working Days										
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	INTERSTATE ROUTE H-2, PID 230										
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$13,500.00	LS	\$30,000.00	LS	\$25,000.00	LS	\$30,000.00
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00
618.0100	Soil Preparation	7,700	SY	\$13.00	\$100,100.00	\$15.00	\$115,500.00	\$18.00	\$138,600.00	\$45.00	\$346,500.00
618.0200	Imported Compost, 2" Layer	350	CY	\$100.00	\$35,000.00	\$200.00	\$70,000.00	\$100.00	\$35,000.00	\$45.00	\$15,750.00
619.0100	Koai'a Tree (Acacia koaia, 15 Gal.)	17	EA	\$350.00	\$5,950.00	\$400.00	\$6,800.00	\$400.00	\$6,800.00	\$400.00	\$6,800.00
619.0200	Lonomea Tree (Sapindus oahuensis, 15 Gal.)	20	EA	\$325.00	\$6,500.00	\$400.00	\$8,000.00	\$400.00	\$8,000.00	\$450.00	\$9,000.00
619.0300	A'ali'i (Dodonea viscosa, 1 Gal.)	61	EA	\$14.00	\$854.00	\$25.00	\$1,525.00	\$20.00	\$1,220.00	\$15.00	\$915.00
619.0400	Kawelu Grass (Eragrostis variabilis, 4" Pot @ 24" O.C. Tri. Spacing)	4,050	EA	\$7.00	\$28,350.00	\$10.00	\$40,500.00	\$10.00	\$40,500.00	\$8.50	\$34,425.00
641.0100	Hydro-Mulch Seeding	6,280	SY	\$1.50	\$9,420.00	\$7.00	\$43,960.00	\$8.00	\$50,240.00	\$15.00	\$94,200.00
641.0200	Hydro-Mulch With Geobinder On Slope (No Grass Seed)	1,420	SY	\$1.50	\$2,130.00	\$7.00	\$9,940.00	\$14.00	\$19,880.00	\$13.00	\$18,460.00
645.0100	Traffic Control	LS	LS	LS	\$10,500.00	LS	\$30,000.00	LS	\$55,000.00	LS	\$20,000.00
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$400.00	LS	\$5,000.00	LS	\$500.00	LS	\$5,000.00
659.0100	Erosion Control Matting	1,420	SY	\$142.00	\$201,640.00	\$110.00	\$156,200.00	\$175.00	\$248,500.00	\$18.00	\$25,560.00
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 230) Excluding the Bid Price of this Item)	LS	LS	LS	\$24,000.00	LS	\$23,000.00	LS	\$39,554.40	LS	\$38,196.60
	SUM OF ITEMS FOR INTERSTATE ROUTE H-2, PID 230				\$468,344.00		\$570,425.00	*	\$698,794.40		\$674,806.60

TABULATION OF BIDS

PROJECT:	Central Oahu Best Management Practices, Eroded Slope Repairs, Phase 1			CONTECH ENGINEERING, INC.		PROMETHEUS CONSTRUCTION		DRAYKO CONSTRUCTION, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.:	HWY-O-04-15M										
NET LENGTH OF PROJECT:	N/A										
ISLAND:	Oahu										
DISTRICT:	Wahiawa and Ewa										
DATE ADVERTISED:	29-May-15	** NOTE: Quantities shown in this column are for in-house use only.									
BID OPENED:	19-Jun-15										
COMPLETION TIME:	One Hundred Eighty (180) Working Days										
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	INTERSTATE ROUTE H-2, PID 241										
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$6,000.00	LS	\$30,000.00	LS	\$10,000.00	LS	\$15,000.00
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00
618.0100	Soil Preparation	435	SY	\$17.00	\$7,395.00	\$15.00	\$6,525.00	\$75.00	\$32,625.00	\$45.00	\$19,575.00
619.0100	Kawelu Grass (Eragrostis variabilis, 4" Pot @ 24" O.C. Tri. Spacing)	1,240	EA	\$7.00	\$8,680.00	\$10.00	\$12,400.00	\$10.00	\$12,400.00	\$8.50	\$10,540.00
641.0100	Hydro-Mulch With Geobinder On Slope (No Grass Seed)	435	SY	\$2.00	\$870.00	\$7.00	\$3,045.00	\$33.00	\$14,355.00	\$13.00	\$5,655.00
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00
645.0100	Traffic Control	LS	LS	LS	\$5,800.00	LS	\$30,000.00	LS	\$35,000.00	LS	\$20,000.00
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$400.00	LS	\$5,000.00	LS	\$500.00	LS	\$5,000.00
659.0100	Erosion Control Matting	435	SY	\$200.00	\$87,000.00	\$110.00	\$47,850.00	\$175.00	\$76,125.00	\$18.00	\$7,830.00
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 241) Excluding the Bid Price of this Item)	LS	LS	LS	\$9,068.70	LS	\$6,000.00	LS	\$12,960.30	LS	\$7,116.00
	SUM OF ITEMS FOR INTERSTATE ROUTE H-2, PID 241			*	\$160,213.70		\$175,820.00	*	\$228,965.30		\$125,716.00
	*Corrected figure										

TABULATION OF BIDS

PROJECT:	Central Oahu Best Management Practices, Eroded Slope Repairs, Phase 1										
PROJECT NO.:	HWY-O-04-15M										
NET LENGTH OF PROJECT:	N/A										
ISLAND:	Oahu										
DISTRICT:	Wahiawa and Ewa										
DATE ADVERTISED:	29-May-15	** NOTE: Quantities shown in this column are for in-house use only.									
BID OPENED:	19-Jun-15										
COMPLETION TIME:	One Hundred Eighty (180) Working Days										
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	INTERSTATE ROUTE H-1, PID 57										
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$13,000.00	LS	\$30,000.00	LS	\$20,000.00	LS	\$20,000.00
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$15,000.00	FA	\$15,000.00	FA	\$15,000.00	FA	\$15,000.00
618.0100	Soil Preparation	2,500	SY	\$12.00	\$30,000.00	\$15.00	\$37,500.00	\$38.00	\$95,000.00	\$45.00	\$112,500.00
618.0200	Imported Compost, 2" Layer	30	CY	\$100.00	\$3,000.00	\$200.00	\$6,000.00	\$100.00	\$3,000.00	\$45.00	\$1,350.00
619.0100	A'ali'i (Dodonea viscosa, 1 Gal.)	111	EA	\$14.00	\$1,554.00	\$25.00	\$2,775.00	\$20.00	\$2,220.00	\$15.00	\$1,665.00
619.0200	Kawelu Grass (Eragrostis variabilis, 4" Pot @ 24" O.C. Tri. Spacing)	5,620	EA	\$7.00	\$39,340.00	\$10.00	\$56,200.00	\$10.00	\$56,200.00	\$8.50	\$47,770.00
641.0100	Hydro-Mulch Seeding	530	SY	\$1.50	\$795.00	\$7.00	\$3,710.00	\$30.00	\$15,900.00	\$15.00	\$7,950.00
641.0200	Hydro-Mulch With Geobinder On Slope (No Grass Seed)	1,970	SY	\$1.50	\$2,955.00	\$7.00	\$13,790.00	\$11.00	\$21,670.00	\$13.00	\$25,610.00
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00
645.0100	Traffic Control	LS	LS	LS	\$15,000.00	LS	\$30,000.00	LS	\$55,000.00	LS	\$20,000.00
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$400.00	LS	\$5,000.00	LS	\$500.00	LS	\$5,000.00
659.0100	Erosion Control Matting	1,970	SY	\$140.00	\$275,800.00	\$110.00	\$216,700.00	\$180.00	\$354,600.00	\$18.00	\$35,460.00
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 57) Excluding the Bid Price of this Item)	LS	LS	LS	\$20,000.00	LS	\$13,000.00	LS *	\$39,245.40	LS	\$18,438.30
	SUM OF ITEMS FOR INTERSTATE ROUTE H-1, PID 57				\$431,844.00		\$444,675.00	*	\$693,335.40		\$325,743.30

**TABULATION OF BIDS**

PROJECT:	Central Oahu Best Management Practices, Eroded Slope Repairs, Phase 1			CONTECH ENGINEERING, INC.		PROMETHEUS CONSTRUCTION		DRAYKO CONSTRUCTION, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.:	HWY-O-04-15M										
NET LENGTH OF PROJECT:	N/A										
ISLAND:	Oahu										
DISTRICT:	Wahiawa and Ewa										
DATE ADVERTISED:	29-May-15	** NOTE: Quantities shown in this column are for in-house use only.									
BID OPENED:	19-Jun-15										
COMPLETION TIME:	One Hundred Eighty (180) Working Days										
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	INTERSTATE ROUTE H-1, PID 110										
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$15,000.00	LS	\$30,000.00	LS	\$15,000.00	LS	\$30,000.00
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00
618.0100	Soil Preparation	4,210	SY	\$12.00	\$50,520.00	\$15.00	\$63,150.00	\$36.00	\$151,560.00	\$45.00	\$189,450.00
618.0200	Imported Compost, 2" Layer	115	CY	\$100.00	\$11,500.00	\$200.00	\$23,000.00	\$100.00	\$11,500.00	\$45.00	\$5,175.00
619.0100	A'ali'i (Dodonea viscosa, 1 Gal.)	234	EA	\$14.00	\$3,276.00	\$25.00	\$5,850.00	\$20.00	\$4,680.00	\$15.00	\$3,510.00
619.0200	Kawelu Grass (Eragrostis variabilis, 4" Pot @ 24" O.C. Tri. Spacing)	6,215	EA	\$7.00	\$43,505.00	\$10.00	\$62,150.00	\$10.00	\$62,150.00	\$8.50	\$52,827.50
641.0100	Hydro-Mulch Seeding	2,030	SY	\$1.50	\$3,045.00	\$7.00	\$14,210.00	\$12.00	\$24,360.00	\$15.00	\$30,450.00
641.0200	Hydro-Mulch With Geobinder On Slope (No Grass Seed)	2,180	SY	\$1.50	\$3,270.00	\$7.00	\$15,260.00	\$11.00	\$23,980.00	\$13.00	\$28,340.00
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00
645.0100	Traffic Control	LS	LS	LS	\$18,000.00	LS	\$30,000.00	LS	\$55,000.00	LS	\$20,000.00
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$400.00	LS	\$5,000.00	LS	\$500.00	LS	\$5,000.00
659.0100	Erosion Control Matting	2,180	SY	\$160.00	\$348,800.00	\$110.00	\$239,800.00	\$175.00	\$381,500.00	\$18.00	\$39,240.00
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 110) Excluding the Bid Price of this Item)	LS	LS	LS	\$20,000.00	LS	\$16,000.00	LS	\$45,000.00	LS	\$26,339.55
SUM OF ITEMS FOR INTERSTATE ROUTE H-1, PID 110					552,316.00		539,420.00		810,230.00		\$ 465,332.05

**TABULATION OF BIDS**

PROJECT:	Central Oahu Best Management Practices, Eroded Slope Repairs, Phase 1			CONTECH ENGINEERING, INC.		PROMETHEUS CONSTRUCTION		DRAYKO CONSTRUCTION, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.:	HWY-O-04-15M										
NET LENGTH OF PROJECT:	N/A										
ISLAND:	Oahu										
DISTRICT:	Wahiawa and Ewa										
DATE ADVERTISED:	29-May-15	** NOTE: Quantities shown in this column are for in-house use only.									
BID OPENED:	19-Jun-15										
COMPLETION TIME:	One Hundred Eighty (180) Working Days										
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	INTERSTATE ROUTE 750, PID 907										
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$20,000.00	LS	\$30,000.00	LS	\$25,000.00	LS	\$30,000.00
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00	FA	\$20,000.00
618.0100	Soil Preparation	2,290	SY	\$10.00	\$22,900.00	\$15.00	\$34,350.00	\$47.00	\$107,630.00	\$45.00	\$103,050.00
618.0200	Imported Compost, 2" Layer	25	CY	\$100.00	\$2,500.00	\$200.00	\$5,000.00	\$100.00	\$2,500.00	\$45.00	\$1,125.00
619.0100	Carex (Carex wahuensis, 4" Pot @ 24" O.C. Tri. Spacing)	5,360	EA	\$7.00	\$37,520.00	\$10.00	\$53,600.00	\$12.00	\$64,320.00	\$8.50	\$45,560.00
638.0100	Curb , Type 2D	580	LF	\$66.00	\$38,280.00	\$50.00	\$29,000.00	\$45.00	\$26,100.00	\$80.00	\$46,400.00
641.0100	Hydro-Mulch Seeding	410	SY	\$1.50	\$615.00	\$7.00	\$2,870.00	\$39.00	\$15,990.00	\$15.00	\$6,150.00
641.0200	Hydro-Mulch With Geobinder On Slope (No Grass Seed)	1,880	SY	\$1.50	\$2,820.00	\$7.00	\$13,160.00	\$14.00	\$26,320.00	\$13.00	\$24,440.00
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00	FA	\$5,000.00
645.0100	Traffic Control	LS	LS	LS	\$20,000.00	LS	\$30,000.00	LS	\$55,000.00	LS	\$20,000.00
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00	FA	\$10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$400.00	LS	\$5,000.00	LS	\$500.00	LS	\$5,000.00
659.0100	Erosion Control Matting	1,880	SY	\$230.00	\$432,400.00	\$110.00	\$206,800.00	\$175.00	\$329,000.00	\$18.00	\$33,840.00
681.0100	Curb Inlet Automatic Retractable Screen	1	EA	\$5,500.00	\$5,500.00	\$15,000.00	\$15,000.00	\$9,000.00	\$9,000.00	\$8,000.00	\$8,000.00
681.0200	Maintenance of Curb Inlet Automatic Retractable Screen	9	Month	\$800.00	\$7,200.00	\$1,000.00	\$9,000.00	\$800.00	\$7,200.00	\$300.00	\$2,700.00
695.0100	Maintenance of Existing Field Offices	FA	FA	FA	\$30,000.00	FA	\$30,000.00	FA	\$30,000.00	FA	\$30,000.00
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 907) Excluding the Bid Price of this Item)	LS	LS	LS	\$26,000.00	LS	\$16,000.00	LS	\$44,000.00	LS	\$23,475.90
	SUM OF ITEMS FOR INTERSTATE ROUTE 750, PID 907				\$681,135.00		\$514,780.00		\$777,560.00		\$414,740.90

## TABULATION OF BIDS

PROJECT: Central Oahu Best Management Practices, Eroded Slope Repairs, Phase 1				CONTECH ENGINEERING, INC.		PROMETHEUS CONSTRUCTION		DRAYKO CONSTRUCTION, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.: HWY-O-04-15M											
NET LENGTH OF PROJECT: N/A											
ISLAND: Oahu DISTRICT: Wahiawa and Ewa											
DATE ADVERTISED: 29-May-15		** NOTE: Quantities shown in this column are for in-house use only.									
BID OPENED: 19-Jun-15											
COMPLETION TIME: One Hundred Eighty (180) Working Days											
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	Sum of All Items (PID 445, PID 230, PID 241, PID 57, PID 110 & PID 907			*	\$2,733,752.70		\$2,793,780.00	*	\$4,072,255.10		\$2,378,102.05
	Hawaii Products Preference				\$0.00		\$0.00		\$0.00		\$0.00
	Apprenticeship Agreement Preference				\$136,687.64		\$139,689.00		\$203,612.76		\$0.00
	Amount for Comparison of Bids				\$2,597,065.07		\$2,654,091.00		\$3,868,642.35		\$2,378,102.05
	*Corrected figure										
Project Manager: Christine Yamasaki Date: June 22, 2015											