

PID 150					
PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
201.0100	Clearing and Grubbing	LS	LS	LS	\$
203.0100	Excavation and Embankment	250	CY	\$	\$
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 20,000.00
212.0100	Archaeological Monitoring	FA	FA	FA	\$ 15,000.00
618.0100	Soil Preparation	2,250	SY	\$	\$
619.0100	Carex	6,415	EA	\$	\$
641.0100	(Carex wahuensis, 4" Pot @ 24" O.C. Tri. Spacing)				
641.0100	Hydro-Mulch With Geobinder On Slope	2,250	SY	\$	\$
	(No Grass Seed)				
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$ 5,000.00
645.0100	Traffic Control	LS	LS	LS	\$
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$
659.0100	Erosion Control Matting	2,250	SY	\$	\$
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 150) Excluding the Bid Price of this Item)	LS	LS	LS	\$
SUM OF ALL ITEMS (PID 150)					\$

PID 987

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
201.0100	Clearing and Grubbing	LS	LS	LS	\$
203.0100	Excavation and Embankment	120	CY	\$	\$
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 20,000.00
212.0100	Archaeological Monitoring	FA	FA	FA	\$ 5,000.00
609.0100	Grouted Rubble Riprap	300	CY	\$	\$
618.0100	Soil Preparation	420	SY	\$	\$
619.0100	Kawelu Grass	1,200	EA	\$	\$
	(Eragrostis variabilis, 4" Pot @ 24" O.C. Tri. Spacing)			\$	\$
641.0100	Hydro-Mulch With Geobinder On Slope (No Grass Seed)	420	SY	\$	\$
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$ 5,000.00
645.0100	Traffic Control	LS	LS	LS	\$
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$
659.0100	Erosion Control Matting	420	SY	\$	\$
681.0100	Curb Inlet Automatic Retractable Screen	1	EA	\$	\$
681.0200	Maintenance of Curb Inlet Automatic Retractable Screen	9	Month	\$	\$

699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 987) Excluding the Bid Price of this Item)	LS	LS	LS	\$ _____
SUM OF ALL ITEMS (PID 987)					\$ _____

PID 988

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
201.0100	Clearing and Grubbing	LS	LS	LS	\$
203.0100	Excavation and Embankment	288	CY	\$	\$
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 20,000.00
212.0100	Archaeological Monitoring	FA	FA	FA	\$ 5,000.00
609.0100	Grouted Rubble Riprap	300	CY	\$	\$
618.0100	Soil Preparation	510	SY	\$	\$
619.0100	Kawelu Grass (Eragrostis variabilis, 4" Pot @ 24" O.C. Tri. Spacing)	1,455	EA	\$	\$
631.0100	Relocation of Existing No Parking Sign	LS	LS	LS	\$
631.0200	Relocation of Existing Sign Post	LS	LS	LS	\$
641.0100	Hydro-Mulch With Geobinder On Slope (No Grass Seed)	510	SY	\$	\$
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$ 5,000.00
645.0100	Traffic Control	LS	LS	LS	\$
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$
659.0100	Erosion Control Matting	510	SY	\$	\$

HWY-O-06-15M

5/8/15

P-14

699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 988) Excluding the Bid Price of this Item)	LS	LS	LS	\$ _____
SUM OF ALL ITEMS (PID 988)					\$ _____

PID 239					
PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
201.0100	Clearing and Grubbing	LS	LS	LS	\$
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 15,000.00
212.0100	Archaeological Monitoring	FA	FA	FA	\$ 10,000.00
618.0100	Soil Preparation	3,220	SY	\$	\$
619.0100	Kawelu Grass (<i>Eragrostis variabilis</i> , 4" Pot @ 24" O.C. Tri. Spacing)	9,180	EA	\$	\$
641.0100	Hydro-Mulch With Geobinder On Slope (No Grass Seed)	3,220	SY	\$	\$
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$ 5,000.00
645.0100	Traffic Control	LS	LS	LS	\$
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$
659.0100	Erosion Control Matting	3,220	SY	\$	\$
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 239) Excluding the Bid Price of this Item)	LS	LS	LS	\$
SUM OF ALL ITEMS (PID 239)					\$

PID 446
PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
201.0100	Clearing and Grubbing	LS	LS	LS	\$
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 20,000.00
212.0100	Archaeological Monitoring	FA	FA	FA	\$ 10,000.00
618.0100	Soil Preparation	5,960	SY	\$	\$
618.0200	Imported Compost, 2" Layer	105	CY	\$	\$
619.0100	Kawelu Grass (<i>Eragrostis variabilis</i> , 4" Pot@ 24" O.C. Tri. Spacing)	11,690	EA	\$	\$
639.0100	Asphalt Concrete Curb, Type 6	310	LF	\$	\$
641.0100	Hydro-Mulch With Geobinder On Slope (No Grass Seed)	4,100	SY	\$	\$
641.0200	Hydro-Mulch Seeding	1,860	SY	\$	\$
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$ 5,000.00
645.0100	Traffic Control	LS	LS	LS	\$
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$
659.0100	Erosion Control Matting	4,100	SY	\$	\$

699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 446) Excluding the Bid Price of this Item)	LS	LS	LS	\$ _____
SUM OF ALL ITEMS (PID 446)					\$ _____

PID 450A					
PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
201.0100	Clearing and Grubbing	LS	LS	LS	\$
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 20,000.00
212.0100	Archaeological Monitoring	FA	FA	FA	\$ 10,000.00
618.0100	Soil Preparation	4,620	SY	\$	\$
619.0100	Kawelu Grass (Eragrostis variabilis, 4" Pot@ 24" O.C. Tri. Spacing)	13,175	EA	\$	\$
641.0100	Hydro-Mulch With Geobinder On Slope (No Grass Seed)	4,620	SY	\$	\$
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$ 5,000.00
645.0100	Traffic Control	LS	LS	LS	\$
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$
659.0100	Erosion Control Matting	4,620	SY	\$	\$
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 450A) Excluding the Bid Price of this Item)	LS	LS	LS	\$
SUM OF ALL ITEMS (PID 450A)					\$

PID 450B
PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
201.0100	Clearing and Grubbing	LS	LS	LS	\$ _____
202.0100	Removal of Concrete Swale	LS	LS	LS	\$ _____
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 5,000.00
503.0100	Concrete Downspout Filter Box	LS	LS	LS	\$ _____
503.0200	Concrete Structures, Inlet Retrofit	LS	LS	LS	\$ _____
503.0300	Maintenance of Concrete Downspout Filter Box	9	Month	\$ _____	\$ _____
503.0400	Maintenance of Inlet Retrofit	9	Month	\$ _____	\$ _____
638.0100	Concrete Curb	100	LF	\$ _____	\$ _____
648.0100	Field-Posted Drawings	LS	LS	LS	\$ _____
682.0100	Outlet Pipe Screen	1	EA	\$ _____	\$ _____
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 450B) Excluding the Bid Price of this Item)	LS	LS	LS	\$ _____
SUM OF ALL ITEMS (PID 450B)					\$ _____

PID 224					
PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
201.0100	Clearing and Grubbing	LS	LS	LS	\$ _____
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 20,000.00
212.0100	Archaeological Monitoring	FA	FA	FA	\$ 15,000.00
618.0100	Soil Preparation	1,350	SY	\$ _____	\$ _____
619.0100	Carex (Carex wahuensis, 4" Pot @ 24" O.C. Tri. Spacing)	3,850	EA	\$ _____	\$ _____
641.0100	Hydro-Mulch With Geobinder On Slope (No Grass Seed)	1,350	SY	\$ _____	\$ _____
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$ 5,000.00
645.0100	Traffic Control	LS	LS	LS	\$ _____
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$ _____
659.0100	Erosion Control Matting	1,350	SY	\$ _____	\$ _____
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 224) Excluding the Bid Price of this Item)	LS	LS	LS	\$ _____
SUM OF ALL ITEMS (PID 224)					\$ _____

PID 301161
PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
201.0100	Clearing and Grubbing	LS	LS	LS	\$ _____
202.0100	Removal of Barbed Wire Fence and Posts	LS	LS	LS	\$ _____
202.0200	Removal of Drain Culvert	LS	LS	LS	\$ _____
206.0100	Excavation for Outfall Reconstruction	4	CY	\$ _____	\$ _____
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$ _____
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 20,000.00
212.0100	Archaeological Monitoring	FA	FA	FA	\$ 15,000.00
608.0100	Barbed Wire Fence	LS	LS	LS	\$ _____
645.0100	Traffic Control	LS	LS	LS	\$ _____
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$ _____
653.0100	Lining for 24-Inch Culvert	LS	LS	LS	\$ _____
657.0100	Concrete Armor Units	LS	LS	LS	\$ _____
672.0100	Concrete Fabric Lining System	LS	LS	LS	\$ _____
695.0100	Maintenance of Existing Field Offices	FA	FA	FA	\$ 30,000.00
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 301161) Excluding the Bid Price of this Item)	LS	LS	LS	\$ _____

SUM OF ALL ITEMS (PID 301161)	\$ _____
a. SUM OF ALL SITES(150,987,988,239,446,450A, 450B,224, 301161)	\$ _____
NOTE: Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection.	

1 **PROPOSAL SCHEDULE**

2
3 The bidder is directed to Subsection 105.16 – Subcontracts.

4
5 The bidder's attention is directed to Sections 695 – Maintenance of
6 Existing Field Offices and 699 - Mobilization for the limitation of the amount
7 bidders are allowed to bid.

8
9 If the bid price for any proposal item having a maximum allowable bid
10 indicated therefore in any of the contract documents is in excess of such a
11 maximum amount, the bid price for such proposal item shall be adjusted to
12 reflect the limitation thereon. The comparison of bids to determine the successful
13 bidder and the amount of contract to be awarded shall be determined after such
14 adjustments are made, and such adjustments shall be binding upon the bidder.

15
16 The State will make an award to the responsible bidder with the lowest
17 amount for the SUM TOTAL OF ALL SITES FOR COMPARISON OF BIDS. In
18 order to be within the available project funding, the State may reduce the project
19 scope by eliminating sites from the responsible and responsive bidder that has
20 been awarded the contract. The sites to be eliminated will be determined at the
21 discretion of the State. The exact sites to be eliminated will not be disclosed
22 until after the contract has been awarded.