STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION

ADDENDUM NO. 2

for

EROSION CONTROL AND BEST MANAGEMENT PRACTICES FOR STORM WATER PERMIT COMPLIANCE, VARIOUS LOCATIONS ON OAHU PROJECT NO. HWY-O-02-19

The following amendments shall be made to the Bid Documents:

The following are provided for your information.

A. NOTICE TO BIDDERS

1. Prospective bidders are hereby notified that the deadline date and time to submit bids is 2:00 p.m., Tuesday June 30, 2020.

B. PROPOSAL

1. Replace Proposal, Pages P-11 to P-15 dated 5/1/20 with the attached Proposal, pages P-11 to P-15 dated r06/18/20.

Please acknowledge receipt of this Addendum No. 2 by recording the date of its receipt in the space provided on page P-4 of the Proposal.

JADE T. BUTAY
Director of Transportation

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	Al	MOUNT
201.0100	Clearing and Grubbing	LS	LS	LS	\$	
202.0100	Removal of Existing Irrigation Line	LS	LS	LS	\$	
203.0100	Excavation and Embankment	LS	LS	LS	\$	
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$	
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 2	20,000.00
618.0100	Soil Preparation	1,590	SY	\$	\$	
618.0200	Imported Compost, 2" Layer	10	SY	\$	\$	
641.0100	High-Performance Hydraulic Erosion Control Hydro-Mulch Seeding Mix	LS	LS	LS	\$	
641.0200	Additional Hydro-Mulch Seeding Mix Applications	FA	FA	FA	\$ 7	71,100.00
642.0100	Tree Trimming	FA	FA	FA	\$	1,000.00
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$ 1	10,000.00
645.0100	Traffic Control	LS	LS	LS	\$	
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 1	10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$	
659.0100	Erosion Control Matting, Type 1	LS	LS	LS	\$	
695.0100	Maintenance of Existing Field Offices	FA	FA	FA	\$ 3	30,000.00
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 1501) Excluding the Bid Price of this Item)	LS	LS	LS	\$	

HWY-O-02-19 r06/18/20 P-11

Pearl City Baseyard						
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	
202.0100	Removal of Existing Downspout Filters	LS	LS	LS	\$	
202.0200	Removal of Existing Portable Concrete Barriers	LS	LS	LS	\$	
202.0300	Removal of Existing Asphalt Concrete Pavement	LS	LS	LS	\$	
202.0400	Removal of Existing Gravel	LS	LS	LS	\$	
203.0100	Excavation and Embankment	LS	LS	LS	\$	
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$	
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 15,000.00	
301.0100	Hot Mix Asphalt Base Course	1939	Ton	\$	\$	
304.0100	Aggregate Base	9	CY	\$	\$	
305.0100	Aggregate Subbase	1,795	CY	\$	\$	
401.0100	HMA Pavement, Mix No. IV	970	Ton	\$	\$	
603.0100	Clean Existing Culverts	FA	FA	FA	\$ 1,000.00	
611.0100	Hand-Laid Riprap	LS	LS	LS	\$	
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$ 5,000.00	
645.0100	Traffic Control	LS	LS	LS	\$	
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 2,500.00	
648.0100	Field-Posted Drawings	LS	LS	LS	\$	
681.0100	Relocation of Portable Concrete Barriers	LS	LS	LS	\$	

682.0100	Downspout Filter Boxes and Outlet Pipe Screens	6	EA	\$	\$
682.0200	Maintenance of Downspout Filter Boxes and Outlet Pipe Screens	9	Month	\$	\$
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (Pearl City Baseyard) Excluding the Bid Price of this Item)	LS	LS	LS	\$
	SUM OF ALL ITEMS (Pearl City Baseyard)				\$

PID 467						
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	
201.0100	Clearing and Grubbing	LS	LS	LS	\$	
202.0100	Removal of Existing Asphalt Concrete Pavement	LS	LS	LS	\$	
202.0200	Removal of Existing Concrete Pavement	LS	LS	LS	\$	
202.0300	Removal of Existing Gravel	LS	LS	LS	\$	
202.0400	Removal of Existing Concrete Swale	LS	LS	LS	\$	
202.0500	Removal of Existing Concrete Curb and Gutter	LS	LS	LS	\$	
202.0600	Removal of Existing Bollard	LS	LS	LS	\$	
203.0100	Excavation and Embankment	LS	LS	LS	\$	
203.0200	Testing, Handling, Treatment and Disposal of Contaminated Material	FA	FA	FA	\$ 50,000.00	
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	LS	LS	LS	\$	
209.0200	Additional Water Pollution, Dust, and Erosion Control	FA	FA	FA	\$ 20,000.00	
301.0100	Hot Mix Asphalt Base Course	38	Ton	\$	\$	
304.0100	Aggregate Base	3	CY	\$	\$	
305.1000	Aggregate Subbase	18	CY	\$	\$	
401.0100	HMA Pavement, Mix No. IV	13	Ton	\$	\$	
503.0100	Concrete Swale	LS	LS	LS	\$	
603.0100	Clean Existing Culverts	FA	FA	FA	\$ 5,000.00	

604.0100	Concrete Structures, Culvert Inlet Retrofit	LS	LS	LS	\$
604.0200	Maintenance of Culvert Inlet Retrofit	9	Month	\$	\$
617.0100	Imported Planting Soil, 4" Layer	LS	LS	LS	\$
638.0100	Curb and Gutter, Type 2D	LS	LS	LS	\$
638.0200	Drop Curb	LS	LS	LS	\$
641.0100	Hydro-Mulch Seeding Mix	LS	LS	LS	
641.0200	Additional Hydro-Mulch Seeding Mix Applications	FA	FA	FA	\$ 1,500.00
642.0100	Tree Trimming	FA	FA	FA	\$ 1,000.00
643.0100	Maintenance of Existing Landscape Areas	FA	FA	FA	\$ 2,000.00
645.0100	Traffic Control	LS	LS	LS	\$
645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	FA	FA	FA	\$ 10,000.00
648.0100	Field-Posted Drawings	LS	LS	LS	\$
659.0100	Erosion Control Matting, Type 2	LS	LS	LS	\$
683.0100	Drain Inlet Filter Basket	1	EA	\$	\$
683.0200	Maintenance of Drain Inlet Filter Basket	9	Month	\$	\$
699.0100	Mobilization (Not to Exceed 6% of the Sum of All Items (PID 467 Excluding the Bid Price of this Item)	LS	LS	LS	\$
	\$				
		\$			
	ejection.				