	PROPOSAL SCHED	ULE			
ITEM NO.		APPROX QUANTITY	UNIT	UNIT PRICE	AMOUNT
203.1000	Roadway and Sidewalk Excavation	70	CY	\$	\$
209.1000	Installation, Maintenance, Monitoring, and Removal of BMP	L.S.	L.S.	L.S.	\$
209.2000	Addititonal Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	\$20,000.00
304.1000	Aggregate Base Course	L.S.	L.S.	L.S.	\$
401.1000	Hot Mix Asphalt Pavement, Mix No. IV	L.S.	L.S.	L.S.	\$
610.1000	6-inch Reinforced Concrete Driveway	L.S.	L.S.	L.S.	\$
623.1000	Adjust Traffic Signal Box Frame & Cover	L.S.	L.S.	L.S.	\$
623.2000	Adjust HECo Box Frame & Cover	L.S.	L.S.	L.S.	\$
623.2011	Type I Traffic Signal Standard	L.S.	L.S.	L.S.	\$
623.4021	Remove Existing Pedestrian Signal Assembly	L.S.	L.S.	L.S.	\$
623.4022	Pedestrian Signal Assembly	L.S.	L.S.	L.S.	\$ <u></u>
623.4041	Pedestrian Push Button with Instructional Sign	L.S.	L.S.	L.S.	\$
623.4042	Pedestrian Push Button with Instructional Sign on PPB Pedestal	L.S.	L.S.	L.S.	\$
623.7002	No. 14, 2-Conductor Loop Detector Lead-In Cable	L.S.	L.S.	L.S.	\$

PROPOSAL SCHEDULE								
ITEM NO.		APPROX QUANTITY	UNIT	UNIT PRICE	AMOUNT			
626.1000	Adjust Water Meter Frame & Cover	L.S.	L.S.	L.S.	\$			
626.2000	Adjust Water Standard Valve Box	L.S.	L.S.	L.S.	\$			
629.1000	4-inch Pavement Striping (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$			
629.2000	8-inch Pavement Striping (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$			
629.3000	12-inch Pavement Striping (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$			
629.4000	Crosswalk Marking (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$			
631.1000	Roadway Warning Sign (10 Square Feet or Less)	L.S.	L.S.	L.S.	\$			
631.2000	Relocation of Roadway Warning Sign (10 Square Feet or Less)	L.S.	L.S.	L.S.	\$			
631.3000	Relocation of Existing Neighborhood Sign	L.S.	L.S.	L.S.	\$			
634.1000	Portland Cement Reinforced Concrete Sidewalk	L.S.	L.S.	L.S.	\$			
635.1000	Hot Mix Asphalt Sidewalk, Mix No. IV	L.S.	L.S.	L.S.	\$			
638.1000	Curb, Type 2D	L.S.	L.S.	L.S.	\$			
638.2000	Curb & Gutter, Type 2DG	L.S.	L.S.	L.S.	\$			
641.1000	Hydro-mulch Seeding	L.S.	L.S.	L.S.	\$			

PROPOSAL SCHEDULE								
ITEM NO.		APPROX QUANTITY	UNIT	UNIT PRICE	AMOUNT			
645.1000	Traffic Control	L.S.	L.S.	L.S.	\$			
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	\$10,000.00			
648.1000	Field-Posted Drawings	L.S.	L.S.	L.S.	\$			
650.1000	Curb Ramp, Type A	L.S.	L.S.	L.S.	\$			
699.1000	Mobilization (Not to Exceed 10% of the Sum of All Items Excluding the Bid Price of This Item and Force Account Items).	L.S.	L.S.	L.S.	\$			

NOTE: Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid.

Sum of All Items

## PROPOSAL SCHEDULE

1 2

3

4

17 18 19

20

The bidder is directed to Subsection 105.16 – Subcontracts.

The bidder's attention is directed to Sections 696 - Field Office and Project Site Laboratory and 699 - Mobilization for the limitation of the amount bidders are allowed to bid.

If the bid price for any proposal item having a maximum allowable bid indicated therefore in any of the contract documents is in excess of such a maximum amount, the bid price for such proposal item shall be adjusted to The comparison of bids to determine the reflect the limitation thereon. successful bidder and the amount of contract to be awarded shall be determined after such adjustments are made, and such adjustments shall be binding upon the bidder.

The bidder is directed to Section 717 - Cullet and Cullet-Made Materials regarding recycling of waste glass.