

1 **SECTION 201 – CLEARING AND GRUBBING**

2
3 Make the following amendments to said Section:

4
5 **(I)** Amend **201.01 – Description** by adding the following after line 19 to read
6 as follows:

7
8 “The Contractor's attention is directed to the following requirements related
9 to the tree protection work:

10
11 **(A)** **ISA Certified Arborist.** The Contractor shall obtain the services of
12 an ISA Certified Arborist with a minimum of 10 years of continuous
13 licensure and experience to conduct tree branch or root pruning
14 necessary to facilitate construction in order to protect trees during
15 the proposed undertaking and to provide mitigation measures as
16 necessary.”

17
18
19 **(II)** Amend **201.04 – Measurement** by revising lines 167 to 168 to read as
20 follows:

21
22 **“201.04 Measurement.** Clearing and grubbing will be paid on a lump sum
23 basis. Measurement for payment will not apply.

24
25 The Engineer will measure ISA Certified Arborist services on a force account basis
26 according to Subsection 109.06 – Force Account Provisions and Compensation.”

27
28
29 **(III)** Amend **201.05 – Payment** by revising lines 170 to 179 to read as follows:

30
31 **“201.05 Payment.** The Engineer will pay for the accepted clearing and
32 grubbing on a contract lump sum basis. Payment will be full compensation for the
33 work prescribed in the section and the contract documents.

34
35 The Engineer will pay for the accepted ISA Certified Arborist services on a
36 force account basis according to Subsection 109.06 Force Account Provisions and
37 Compensation. Payment will be full compensation for the work prescribed in this
38 Section, by the Engineer, and the contract documents.

39
40 The Engineer will pay for the following pay item when included in the
41 proposal schedule:

42
43

Pay Item	Pay Unit
Clearing and Grubbing	Lump Sum

ISA Certified Arborist

Force Account

An estimated amount for the force account is allocated in the proposal schedule under ISA Certified Arborist. The actual amount to be paid will be the sum shown on the accepted force account records whether this sum be more or less than the estimated amount allocated in the proposal schedule.

The Engineering will not pay for work required that is due to the Contractor's convenience, negligence, carelessness or failure to properly monitor excavation activity."

END OF SECTION 201