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SECTION 411 - PORTLAND CEMENT CONCRETE PAVEMENT
Make the following amendments to said Section:

)] Amend Subsection 411.03(l)(1) — General by revising the first paragraph from
line 205 to 210 to read:

"(1) General. Make advance arrangements for preventing delay in
concrete delivery and placement. An interval of more than 30 minutes
between placement of two consecutive batches or loads shall constitute
cause for stopping paving operations and requiring construction joint to be

placed, at no increase in contract price or contract time, at location and of
the type ordered by the Engineer."

()  Amend 411.04 — Measurement by revising lines 955 to 961 to read as follows:
"411.04 Measurement.

(A)  The Engineer will measure concrete pavement per square yard in accordance
with the contract documents.”

(1)  Amend 411.05 — Payment by revising lines 971 to 983 to read as follows:

Pay Item Pay Unit

-Inch Concrete Pavement Square Yard

The Engineer will not pay for Rapid Repair PG100 or approved equal, dowels,
longitudinal joints, transverse expansion joints, transverse contraction joints, or
construction joints separately and will consider the cost for those items and installation as
included in the contract price for the concrete pavement pay item."

END OF SECTION 411
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