TABULATION OF BIDS

PROJECT:	FURNISHING TRAFFIC SIGNAL CONTROLLERS						MCCAIN, INC.*		Q-FREE, AMERICA		ECONOLITE CONTROL PRODUCTS INC.		SYED Y.A. SHAH dba SHAH AND ASSOCIATES		PHOENIX PACIFIC, INC.			
PROJECT NO.:	STP-0300(170)																STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION **	
NET LENGTH: ISLAND: DISTRICT:	OAHU																	
DATE ADVERTISED: BID OPENED:		** NOTE: Quar	ntitios shown in													HIGHWAY	'S DIVISION **	
COMPLETION TIME:	Thirty six (36) Months	these columns are for in-house use.																
ITEM NO.	ITEM	**APPROX. QUANTITY	UNITS	APPROX. QUANTITY	UNIT USED	UNIT PRIC	E AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
1	Traffic Signal Controller	268	Each	268	Each	\$ 1,475.0	0 \$ 395,300.00	\$ 1,498.00	\$ 401,464.00	\$ 1,473.84	\$ 394,989.12	\$ 1,591.75	\$ 426,589.00	\$ 1,615.00	\$ 432,820.00	\$ 7,095.00	\$ 1,901,460.00	
2	Integration Support Services	LS	LS	LS	LS	LS	\$ 8,000.00	LS	\$ -	LS	\$ 10,000.00	LS	\$ 10,800.00	LS	\$ 10,000.00	LS	\$ -	
3	Staff Training Services	1	Each	1	Each	\$ 3,000.0	0 \$ 3,000.00	\$ 5,000.00	\$ 5,000.00	\$ 1,500.00	\$ 1,500.00	\$ 1,620.00	\$ 1,620.00	\$ 5,000.00	\$ 5,000.00	LS	\$ -	
	A. Sum of All Items				•	•	\$ 406,300.00	•	\$ 406,464.00		\$ 406,489.12		\$ 439,009.00		\$ 447,820.00		\$ 1,901,460.00	
	B. Either Furnish Foreign Steel Not to Exceed Minimal Amount (Fill in '0') or Furnish Foreign Steel in Excess of Minimal Amount (Fill in 25% x A)						\$ -	-	\$ -	-	\$ -	=	\$ -	-	\$ -		\$ -	
	C. Amount for Comparison of Bids (A + B)						\$ 406,300.00		\$ 406,464.00		\$ 406,489.12		\$ 439,009.00		\$ 447,820.00		\$ 1,901,460.00	
	NOTES: * Bid rejected - Non-compliant with Specification Subsection 10.2.1, Requirement 6.j.																	
	** Unit price for Item 1 (Traffic Signal Controller) incorporates Items 2 and 3 (Integration Support Services and Staff Training Services))																
	I certify that this is a true and correct tabulation of bids for this project																	
	Jan Branch																	
	Kristine A. Pascua, Project Manager	Date	_															

Sheet No. 1 of 1 Sheet